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MASTER TABLE OF CONTENT 
 

Name of Project:   Tender for Steel Pipeline and associated works for Hook-
up connectivity from PIL’s CS4 at Pudur and proposed 
CGS location at Bhiknoor for Nizamabad GA. 

 
 
 
Tender Document No. : MNGL/CP/2024-25/125 

Sl. No. Description 

1) Volume-I of III : IFB, ITB, GCC, SCC-Technical, SCC-Commercial, 
Particular Job Specifications & SOR 

 
2) Volume-II of III : Technical Specification & Standards (Mainline & 

Mechanical Works, Civil & Structural Work & 
Telecommunication Works and Tender Drawings) 

 
3) Volume-III of III : Tender Drawings 
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FOR 

VOLUME-I OF III 
 

Name of Project:  Tender for Steel Pipeline and associated works for Hook-
up connectivity from PIL’s CS4 at Pudur and proposed 
CGS location at Bhiknoor for Nizamabad GA. 

 
 
 
 
Tender No. : MNGL/CP/2024-25/125 

 
SR. No. 
PART-A 

 
1) 

Description 
Invitation for Bid (IFB) 

 2) 

 
 

3) 

Annexure-I to IFB – BEC 
- Format A 
- Format B 
Acknowledgement-cum-consent Letter 

 4) Submission of Bid 

PART-B 1) Instruction to Bidder (ITB) 
 2) Annexure to ITB 

• Annexure-I : Bid Evaluation Criteria 
• Annexure-II : List of Formats 
• Annexure-III : Commercial Questionnaire 
• Annexure-IV : Check List 

 
PART-C 1) General Conditions of Contract (GCC) 

2) Annexure to GCC 
• Annexure-I : Proforma of Indemnity Bond for supply 

of Materials by Employer 
• Annexure-II : Proforma for Contract Agreement 

 
PART-D 1) Special Conditions of Contract (SCC) 

2) Annexure to SCC 
• Annexure-1 : Scope of Work 
• Annexure-2 : Scope of Supply 
• Annexure-3 : Time Schedule 
• Annexure-4 : Measurement Work 
• Annexure-5 : Terms of Payment 
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• Annexure-6 : Specification for Quality Assurance 
System requirements from Bidders 

• Annexure-7 : Specification for Health, Safety and 
Environment (HSE) management 

• Annexure-8 : Conditions for issue & reconciliation of 
material 

• Annexure-9 : Minimum no. of major equipment 
• Annexure-10 : Minimum no. of skilled labour to be 

deployed 
• Annexure-11 : Schedule of Labour Rate 
• Annexure-12 : Schedule of Equipment Rate 
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3) Job Specification 
3a) Particular Job Specification for Mainline, Mechanical & 

Associated Works 
3b) Particular Job Specification for Civil & Structural Works 
3c) Particular Job Specification for Instrumentation and 

Telecommunication Works 
3d) Particular Job Specification for TCP Works 
3e)    Particular Job Specification for Pig Launcher/Receiver 
 

PART-E SCC (Commercial) 
Annexure to SCC 

1) Bonus for Early Completion 
 

PART-F Schedule of Rate (SOR) 
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PART A 
 

1.0 INVITATION FOR BIDS (IFB) 

BID DOCUMENT NO.: MNGL/CP/2024-25/125     Date: 08.11.2024. 

  
 

M/s Maharashtra Natural Gas Ltd., Pune invites online bids (Technical & Financial) UNDER TWO 
BID SYSTEM from eligible bidders for the item(s) in complete accordance with the Bid 
Documents. 

 
1.0 TENDER INFORMATION 

 

Tender document number MNGL/CP/2024-25/125                     Dated 08.11.2024 

ITEM(S) Tender for Steel Pipeline and associated works 
for Hook-up connectivity from PIL’s CS4 at 
Pudur and proposed CGS location at Bhiknoor 
for Nizamabad GA. 

TYPE OF BID Open Domestic Competitive Bidding 

TIME SCHEDULE As per Annexure 3.0 to SCC (Technical), Vol I of III 

EARNEST MONEY/ BIDSECURITY Rs.2,00,000/- (Rupees Two Lakh Only)  in the form 
of Demand Draft/BG/Online through e-portal to 
be in favour of “Maharashtra Natural Gas Ltd.” 
payable at Pune. 

BID SECURITY VALIDITY 6(SIX) months from bid due date 

TENDER FEE ((Non-refundable) 
Not applicable 

BID VALIDITY 
4(four) months from the bid due date 

Contact Details  
 

Nizamabad GA  
  Contact Person: Mr. Jaisal Rajawat 
Contact No.: 7019694496    

Pre-bid meeting date and time 15.11.2024, 11:00 Hrs. 
Video Conference link as below 

Video call link:  
https://meet.google.com/kzk-eykb-nzg 

 
Bid submission due date and time 29.11.2024 till 15:00 Hrs. IST 

Bid Submission at https://etenders.gov.in 

Techno-commercial bid opening date 
and time 

 02.12.2024 at 16:00 Hrs. IST 
 

Price bid opening date and time Date and time shall be intimated later 

https://meet.google.com/kzk-eykb-nzg
https://etenders.gov.in/
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Address for submission of EMD/Bid 
Security and venue for pre-bid 
meeting and opening of bids 

General Manager (C&P)  
 Department, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 

Contact details Telephone: +91 (20) 25611000/1190/1155 
Email: gasaid@mngl.in / neeraj@mngl.in 

BIDDER ELIGIBILITY CRITERIA & 
BID EVALUATION CRITERIA 

As per Annexure – I to IFB 

 

NOTE:   Bidders    are    advised    to    complete    the    registration    with    e-tender    portal 
(https://etenders.gov.in) at least two working days prior to bid submission date. 

 
Please note that in accordance with the general conditions of tender, MNGL may amend these 
dates of the tender process at its sole discretion. In case any of the specified dates are declared 
a public holiday, the deadline shall be the next working date. 

 
2.0 BIDDING PROCEDURE 

 
Bidding will be conducted through Open Domestic Tendering. Single Stage Two Bid 
system is adopted for this tender. The submission and opening of bids will be through e- 
tendering mode at https://etenders.gov.in/eprocure/app. Tender document can be 
downloaded from the website https://etenders.gov.in/eprocure/app or from e-tender 
link given on official MNGL website www.mngl.in. 

 

Note: To participate in the e-tendering, it is mandatory for the bidders to have user ID & 
password. For this purpose, the bidder has to register itself on CPPP’s website 
https://etenders.gov.in/eprocure/app. Please also note that the bidder has to obtain 
digital signature token for applying in the tender and in general, activation of registration 
may take 24 hours subject to the submission of all requisite documents required in the 
process. 

 
Note: MNGL in no way shall be responsible if the bidder fails to apply due to non- 
possession of Digital Signature & non registration. 

 

(The bids have to be submitted online in electronic form on 
https://etenders.gov.in/eprocure/app only. No physical bids will be 
accepted.) 

 
3.0 DOWNLOADING OF TENDER DOCUMENT 

The tender document is available for downloading from CPPP’s e-tendering website 
https://etenders.gov.in/eprocure/app or from e-tender link given on official MNGL 
website www.mngl.in for viewing / participation of the eligible bidders. Bidders meeting 
the bid evaluation criteria who intend to submit their bid may download the tender for 
submission by the bid due date and time. Bidder shall give an undertaking on his letter- 
head that the contents of the bidding document have not been altered or modified. Bid 
evaluation criteria shall be applicable for all the bidders. 

 
Disclaimer clause: Bidders are advised to visit CPPP’s e-tendering website and MNGL 
website regularly for any updates on the tender. The ignorance to visit the website will not 

mailto:gasaid@mngl.in
mailto:neeraj@mngl.in
http://www.mngl.in/
http://www.mngl.in/
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be accepted as a reason for any gap / missing information like corrigenda, amendments, 
clarifications etc. 

 
4.0 PRE-BID MEETING 

 
The bidder(s) or their designated representatives, who have downloaded the bid 
document, or to whom tender document has been issued and intend to bid are invited to 
attend the pre-bid meeting. Bidder(s) queries if any, must reach Purchaser office at least 
one day prior to pre-bid meeting date. The pre bid meeting can be organized through 
video conferencing or physically. In case of physical meeting, the venue of pre bid 
meeting is MNGL office at Pride Purple Coronet, 2nd Floor, Baner Road, Baner, Pune – 
411045. 

 

Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
Corrigendum / addendum, if any, to the tender document, shall be hosted on the website 
subsequent to the pre-bid meeting. 

 
Bidders may also note that the registration process for new bidders on e-tender portal 
shall take a minimum of 24 hrs. Hence, bidders are advised to kindly complete their 
registration on e-tender portal well in advance of the pre-bid meeting. 

 
In case of pre-bid meeting through video conferencing, Link shall be sent to all the 
interested bidders by the purchaser. 

 
Instructions to bidders for Pre-bid meeting through video conferencing: All bidders 
intending to attend pre-bid meeting must send their interest through email (at least 2 
hours prior to the scheduled time of pre-bid meeting) to the purchaser. E-mail received 
from bidders within specified timeline shall be invited through email to attend the meeting. 

 
Advisories for the bidders attending the pre-bid meeting: 

 
(1) All the Bidders who have submitted their registration details and interest to attend the 
pre-bid meeting will be invited to join as guests through the link shared in mail. 

 
(2) All bidders/participants mandatorily have to pin MNGL screen on their computer 
screens during the pre-bid meeting. 

 
(3) Bidders shall be allowed to discuss their queries in sequence of their responses 
received. 
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(4) Time slot shall be allotted to each bidder to ask his queries. 

 
(5) Recording of the pre-bid meeting by the bidders is strictly prohibited. Subsequent to 
pre-bid meeting, corrigendum shall be issued by the purchaser regarding clarifications or 
queries raised during meeting. 

 
5.0 OTHERS: 

 
5.1 Bid Document is non-transferable. 

 
5.2 Bids complete in all respects should reach on or before the BID DUE DATE AND TIME. 

Bids through Fax/ E-mail shall not be considered. 

 
5.3 The Bid Document calls for offers on single point "Sole Bidder" responsibility basis. 

 
Order will be placed on the "Sole Bidder" alone (in whose name the bid document has 
been issued) who will be responsible for all contractual purposes. 

 
Further the bidders are advised to ensure that their offer is on single bidder responsibility 
basis and in total compliance of scope of supply as specified in Bid Document. 

 
5.4 The bid should be prepared by the "Sole Bidder" and should be sent to MNGL directly. 

MNGL reserve the right to reject offers made by intermediaries’ representatives. 

 
5.5 Bidder shall ensure that Bid Security having a validity of 6(SIX) months from the bid due 

date, must accompany the offer in the format made available in the Bid Document. 
 

5.6 This Invitation for Bids (IFB) is an integral and inseparable part of the enclosed Bid 
Document. 

 
5.7 MNGL reserves the right to accept or reject any or all offers without assigning any 

reason, whatsoever. 
 

5.8 ZERO DEVIATION TENDER 

 
Bidder shall note that if any deviations are taken to the under mentioned provisions of Bid 
Documents by the Bidder the bid is liable to be rejected:- 

 
i) Do not meet BEC Criteria 
ii) Bid Security  
iii) Performance Security (Contract Performance Bank Guarantee), 10% of 

Contract/Order value 
iv) Delivery Period 

v) Terms of Payment 
vi) Force Majeure 
vii) Resolution of Dispute/Arbitration 
viii) Termination of Contract, 
ix) Warranty and Guarantee 
x) Offer not submitted for complete scope of work 
xi) Firm prices 
xii) Prices not quoted as per Schedule of Rates formats. 
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xiii) The Bidder is not put on Black / holiday list by MNGL/MoP&NG/Oil Public Sector Enterprise(s) 
xiv) Bidder is under liquidation. 

xv) Bids not conforming to technical specification/requirements. 
xvi) Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii) Price Reduction Schedule. 

 
However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above-mentioned provisions of Bid Documents. 

 

THIS IS NOT AN ORDER  
Yours faithfully, 

for Maharashtra Natural Gas Limited, Pune 

 
 

Ganesh Said 
General Manager 

(C&P) 
 

Encl. 1. Vol.-I of III, Vol.-II of III & Vol.-III of III of the Bid Document. 

Note: 

Please confirm your intention to quote or not within 5(Five) days. In 
case not intending to quote then please give your valuable feedback to us. 
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ANNEXURE-I to IFB 
 

BIDDER’S ELIGIBILITY CRITERIA (BEC) FOR STEEL PIPELINE AND ASSOCIATED 
WORKS FOR HOOK-UP CONNECTIVITY FROM PIL’S CS4 AT PUDUR AND 
PROPOSED CGS LOCATION AT BHIKNOOR FOR NIZAMABAD GA. 

 

0.0 INTRODUCTION 

 
Maharashtra Natural Gas Limited (MNGL) is a joint venture company of M/s GAIL 
(India) Limited and M/s Bharat Petroleum Corporation Limited (BPCL). MNGL has 
been set up to supply natural gas to domestic, commercial and industrial sectors 
including setting up of CNG filling stations to cater to the automobile sector for 
vehicle in Pune, Nashik, Ramanagara, Sindhudurga, Nanded & Nizamabad 
Geographical Areas. 

 

1.0 BRIEF PROJECT DETAILS 
 

Tender for Steel pipeline and associated works for Hook-up connectivity from PIL’s 
CS04 at Pudur and proposed CGS location at Bhiknoor for Nizamabad GA. 
 

2.0 SCOPE OF WORK: 

 
This tender deals with Steel pipeline and associated works for Hook-up connectivity 
from PIL’s CS04 at Pudur and proposed CGS location at Bhiknoor for Nizamabad 
GA. 

 

3.0 Bidder’s Eligibility Criteria (BEC): 

 
Following are the BEC parameters: 

 
   A) TECHNICAL: 

 
A.1 The Bidder should have successfully erected, fabricated, tested & commissioned with 

Natural Gas, 425 inch-diameter of 10” and above size aboveground carbon steel 
pipeline for CGS/CNG Station, as a main contractor for any CGD entity in India during 
last 5 years in a single contract (*), to be reckoned from the final due date of 
submission of bid. 

 
(*) In case more than one contract is emanating against one tender, all such individual 
contracts are to be considered as separate independent single contract for evaluation 
of credential of a bidder for meeting their experience criteria. 

 
Bidder must submit documentary evidence like Work Order/ Agreement and its 
Completion Certificate/Measurement Sheet etc. issued by Owner / Owner’s Consultant 
showing the scope of work, length & diameter of aboveground pipeline commissioned 
(filled with natural gas and being used to transport natural gas) etc., in support to fulfil 
the criteria mentioned above. 
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B  FINANCIAL:  

 
B.1 Turnover  
 

The bidder should have achieved a minimum annual turnover of Rs. 100 Lakhs in any one 
of the last 3 (three) audited financial years i.e. 2021-22, 2022-23 & 2023-24  
 

B.2 Net worth  
 

Net worth must be positive as per last audited financial statement i.e. for the financial year 
2023-24.  

 
B.3 Working Capital 

 
The bidder should have a minimum working capital of Rs. 20 Lakhs as per latest audited 
balance sheet i.e. for the year 2023-24  

 
If the bidder’s working capital is inadequate, the bidder should supplement this with a letter 
from bidder’s bank, having net worth not less than Rs.100 crores, confirming the availability 
of line of credit to cover the inadequacy of previous year and meet the current working 
capital requirement. 

 
Bidders must submit documentary evidence such as balance sheet & Profit & Loss A/c 
Statement for last three audited financial years i.e., 2021-22, 2022-23 and   2023-24 in 
support of the above. 

 
If the audited financial results of the immediate preceding financial year i.e. 2023-24 is not 
available, then the audited financial results of the year immediately prior to 2023-24 i.e. 
2022-23 shall be considered for calculation of Net Worth and Working Capital and audited 
Financial Results of the year 2020-21, 2021-22 and 2022-23 shall be considered for 
calculation of Annual Turnover as specified at B of Financial Criteria 

 
In absence of requisite documents, MNGL reserve the right to reject the bid without making 
any reference to the bidder. 

 

4.0  Evaluation and award of contract: 
Evaluation shall be done as per complete SOR (i.e. on total evaluated price including all 
taxes and duties) and order shall be placed on L-1 bidder. 

 
In case of tie for L1 bidder, the order shall be placed on the bidder having highest 
turnover during the preceding 3 Financial Years i.e. 2021-22, 2022-23 and 2023-24 
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Annexure- I to IFB 
FORMAT-A 

 

ANNUAL TURNOVER 
 

Applicant’s Legal Name : Date: 
Tender 
No.: 

 
Page ……… of ……….. 

 
Each bidder must fill in this form (Single Entity) 

 
Annual Turnover data for the last 3 audited financial years. 

 
Year Currency Amount Exchange Rate 

(*) 
Amount 
(INR) (*) 

Year 1:     

Year 2:     

Year 3:     

 
1. The information supplied should be the – Annual Turnover of the applicant. 
2. A brief note should be appended describing details as per audited results. 
3. Indicate Financial year if it is different from April to March. 

 
 

 
Signature of Bidder 

(*) To filled by Owner 
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Annexure- I to IFB 
FORMAT-B 

FINANCIAL SITUATION 
 

Applicant’s Legal Name : Date: 
Tender No.: 

 

Page ……… of ……….. 
 

Each bidder must fill in this form 
 

FINANCIAL DATA FOR LAST AUDITED FINANCIAL YEAR 

 
Sl. 
No. 

Description Year 

Amount Exchange Rate 
(*) 

Amount 
(INR) (*) 

1. Current Assets    

2. Current Liabilities    

3. Working Capital (1-2)    

4. Net Worth 
Owners funds (Paid up share 
capital and Free Reserves & 
Surplus) 

   

5. Profits before taxes    

6. Return on Equity (5/4) x 100    

 
1. Attached are copies of the audited balance sheets, including all related notes, and 

income statement for the last Audited Financial year, as indicated above, complying with 
the following conditions: 

 
• All such documents reflect the financial situation of the bidder and not sister or parent 
companies. 
• Historic financial statements must be audited by a certified accountant 
• Historic financial statements must be complete, including  all notes to the financial 
statements 
• Historic financial statements must correspond to accounting periods already completed 
and audited (no statement for partial period shall be requested or accepted). 

 
 

Signature of Bidder 
(*) Applicable for foreign bidders to be filled by Owner. 
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2.0 ACKNOWLEDGEMENT CUM CONSENT 
LETTER 
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ACKNOWLEDGEMENT CUM CONSENT LETTER 
 

To, 
M/s. Maharashtra Natural Gas Limited 

Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 

Ph.No. : 91-20-25611000 
E-mail : gasaid@mngl.in 

 
Kind Attn: Shri Ganesh Said, General Manager (C&P) 

 
Sub: 

 
 

Dear Sir, 

 
We hereby acknowledge receipt of complete set of Bid Document along with enclosures for the 
subject works. We understand that documents received remain property of M/s. Maharashtra 
Natural Gas Limited and further undertake that the contents of the above bid documents shall be 
kept confidential and shall not be transferred. We indicate below our intentions with respect to the 
Invitation for Bid. 

 

a) We intend to bid as requested and furnish following details with respect to our 
quoting office:- 

 
I) POSTAL ADDRESS : _ _ 

 

 

 

II) TELEPHONE NO. : _ 
 

III) TELEFAX NO. : _ 
 

IV) E-MAIL : _ _ 

 
V) CONTACT PERSON : _ _ 

 
 

b) We are hereby returning the bid document as we are unable to bid for the 
reasons given below. 

 
Reasons for non-submission of Bid: 
  _ _   

  _ _   

  _ _   

mailto:gasaid@mngl.in
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COMPANY’S NAME : _ _ 

 
SIGNATURE : _ 

 
NAME : _ _ 

 
DESIGNATION : _ 

 
DATE : _ _ 

 
Note: Bidder is requested to furnish the details mentioned at (a) & (b) above as applicable, 
immediately after receipt of Bid Document. 

 
 
 

(SIGNATURE OF BIDDER) 
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3.0 SUBMISSION OF BID 
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SUBMISSION OF BID 
 

From: 

 
M/s 

 

To: 
M/s Maharashtra Natural Gas Limited 

Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune – 411045 
Ph.No. : 91-20-25611000 

 
1. I/We hereby tender for execution of the WORKS of tender for Steel pipeline 

and associated works for Hook-up connectivity from PIL’s CS04 at Pudur 
and proposed CGS location at Bhiknoor for Nizamabad GA as per TENDER 
DOCUMENT within the Time Schedule of completion of work for jobs, as 
separately signed and accepted by me/us, at the Schedule of Rates quoted by 
me/us for the whole work in accordance with Notice/Letter Inviting Tender, 
General Conditions of Contract, Special Conditions of Contract, Schedule of 
Rates of Completion of Job, and other documents and papers, all as detailed in 
the Tender documents. 

 
2. It has been explained to me/us that the time stipulated for jobs and completion of 

WORKS in all respects and in different stages mentioned in the "Time Schedule" 
of completion of jobs and signed and accepted by me/us in the essence of the 
CONTRACT. I/We agree that in the case of failure on my/our part to strictly 
observe the Time of Completion mentioned for jobs or any of them and to the 
Final Completion of WORK in all respects according to the schedule set out in 
the said "Time Schedule" of completion of jobs. I/We shall pay compensation to 
the OWNER as per provisions and stipulations contained in General Conditions 
of Contract and I/We agree to recovery being made as specified therein. In 
exceptional circumstances, extension of time which shall always be in writing 
may, however, be granted by the Engineer-in-Charge at his entire discretion for 
some items of work, and I/We agree that such extension of time will not be 
counted for the extension of completion dates stipulated for job and for the Final 
Completion of WORK as stipulated in the said "Time Schedule" of completion of 
jobs. 
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3. I/We agree to pay the Earnest Money and Contract Performance Bank 
Guarantee (CPBG) and accept the terms and conditions laid down in the 
memorandum below in this respect. 

 
MEMORANDUM 

 
(a) General Description of Work     

 

 

 

(b) Earnest Money Rs.   

(Rupees)   
 
 

The Earnest Money is payable in the manner set 
out in para 5 below. 

 
The Earnest Money, if the tender is accepted, will 
be adjusted against the Contract Performance 
Bank Guarantee (CPBG), when Earnest Money is 
paid by demand draft only. 

 
(c) Contract Performance Bank     10 % of the CONTRACT amount which will be 

paid Guarantee (CPBG) in the manner set out in the General Conditions of 
Contract. 

 
4. Should this tender be accepted, I/We hereby agree to abide by and fulfill all 

terms and conditions referred to above and in default thereof, to forfeit and pay to 
the OWNER or its successors or its authorized nominees such sums of money 
as are stipulated in conditions contained in General Tender Notice and other 
Tender Documents. 

 
5. I/We hereby pay the Earnest Money of Rs.      (Rupees 

  _) in Bank Demand 
Draft/Bank Guarantee No.  issued by 
  (name and office of the State Bank of India 
or any Nationalized Bank) in favour of Maharashtra Natural Gas Limited, Pune. 

 
6. If I/We fail to commence the work specified in the Memorandum in Para (3) 

above, or I/We to deposit the amount of Contract Performance Bank Guarantee 
(CPBG) specified in the Memorandum in (3) above, I/We agree that the said 
OWNER or its successors without prejudice to any other right or remedy be at 
liberty to forfeit the said Earnest Money in full, otherwise the said Earnest Money 
shall be retained by OWNER towards the Contract Performance Bank Guarantee 
(CPBG) specified in (3) above. The said OWNER shall also be at liberty to cancel 
the Notice of Acceptance of Tender if I/We fail to deposit the Contract 
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Performance Bank Guarantee (CPBG) as aforesaid or to execute an Agreement 
or to start WORK as stipulated in the Tender Documents. 

 
I/We enclose herewith evidence of my/our experiment of execution of works of 
similar nature and magnitude carried out by me/us in the prescribed proforma 
and also the Income- Tax Clearance Certificates. 

 
Dated the day of 2024 

 
Witness: 

 
 
 

Name in Block Letters: 

 
 

Address: 

 
 

Yours faithfully, 
Signature of Tenderer(s) with the 

seal of the Firm. 

 
 
 

Name and Designation of authorized person signing the 
Tender on behalf of the Tenderer(s). 
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INSTRUCTIONS TO BIDDERS 
 

INSTRUCTION FOR ONLINE BID SUBMISSION 
 

The bidders are required to submit soft copies of their bids electronically on the Central 
Public Procurement (CPP) Portal i.e. http://etendrs.gov.in/eprocure/app, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the 
bidders in registering on the CPP Portal, prepare their bids in accordance with the 
requirements and submitting their bids online on the CPP Portal. 

 
REGISTRATION 

 
(i) Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://etenders.gov.in/eprocure/app) by clicking on the 

link “Online Bidder Enrolment” option available on the home page. Enrolment on 

the CPP Portal is free of charge. 

 
(ii) During enrolment/ registration, the bidders should provide the correct / true 

information including valid email-id & mobile no. All the correspondence shall be 

made directly with the contractors / bidders through email-id provided. 

 
(iii) As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 

 
(iv) For e-tendering, possession of valid Digital Signature Certificate (Class III 

Certificates with signing key usage) is mandatory which can be obtained from 

SIFY /nCode/eMudra or any Certifying Authority recognized by CCA India on 

eToken/ SmartCard. 

 
(v) Upon enrolment on CPP Portal for e-tendering, the bidders shall register their 

valid Digital Signature Certificate with their profile. 

 
(vi) Only one valid DSC should be registered by a bidder. Bidders are responsible to 

ensure that they do not lend their DSCs to others which may lead to misuse and 

should ensure safety of the same. 

 
(vii) Bidders can then log into the site through the secured login by entering their user 

ID/ password and the password of the DSC/ eToken. 

http://etendrs.gov.in/eprocure/app
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SEARCHING FOR TENDER DOCUMENTS 
 

1) There are various search options built in the CPP Portal to facilitate bidders to 

search active tenders by several parameters. These parameters could include 

Tender ID, organization name, location, date, value, etc. There is also an option of 

advanced search for tenders, wherein the bidders may combine a number of 

search parameters such as organization name, form of contract, location, date, 

other keywords, etc., to search for a tender published on the CPP Portal. 

 
2) Once the bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be 

moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal to 

intimate the bidders through SMS / e-mail in case there is any corrigendum issued 

to the tender document. 

 
3) The bidder should make a note of the unique Tender ID assigned to each tender, 

in case they want to obtain any clarification / help from the Helpdesk. 

 

PREPARATION OF BIDS: 
 

(i) For preparation of bid, Bidders shall search the tender from published tender list 

available on site and download the complete tender document and should take 

into account corrigendum if any published before submitting their bids. 

 
After selecting the tender document same shall be moved to the ‘My favourite’ 
folder of bidders account from where bidder can view all the details of the tender 
document. 

 

(ii) Bidder shall go through the tender document carefully to understand the 

documents required to be submitted as part of the bid. Bidders shall note the 

number of covers in which the bid documents have to be submitted, the number 

of documents – including the names and content of each of the document that 

need to be submitted. Any deviations from these may lead to rejection of the bid. 

 
(iii) Any pre-bid clarifications if required, then same may be obtained online through 

the tender site, or through the contact details given in the tender document. 

 
(iv) Bidders should get ready in advance the bid documents in the required format 

(PDF/xls/rar/dwf/jpg formats) to be submitted as indicated in the tender 

document/schedule. Bid documents may be scanned with 100 dpi with black 

and white option which helps in reducing size of the scanned document. 
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(v) Bidders can update well in advance, the documents such as experience 

certificates, annual report, PAN, EPF & other details etc., under “My Space/ 

Other Important Document” option, which can be submitted as per tender 

requirements. This will facilitate the bid submission process faster by reducing 

upload time of bids. 

 

SUBMISSION OF BIDS: 
 

(i) Bidder should log into the site well in advance for bid submission so that he/ she 

upload the bid in time i.e. on or before the bid submission time. Bidder will be 

responsible for any delay. 

 
(ii) Bidder should prepare the EMD as per the instructions specified in the NIT/ 

tender document. The details of the DD/BG/others physically sent, should tally 

with the details available in the scanned copy and the data entered during bid 

submission time. Otherwise the uploaded bid will be rejected. 

 
(iii) While submitting the bids online, the bidder shall read the terms & conditions (of 

CPP portal) and accepts the same in order to proceed further to submit their bid. 

 
(iv) Bidders shall select the payment option as offline to pay the EMD and enter 

details of the DD/BG/others. 

 
(v) Bidder shall digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

 
(vi) Bidders shall note that the very act of using DSC for downloading the tender 

document and uploading their offers is deemed to be a confirmation that they 

have read all sections and pages of the tender document without any exception 

and have understood the complete tender document and are clear about the 

requirements of the tender document. 

 
(vii) Bid documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document. For the file size of less than 1 

MB, the transaction uploading time will be very fast. 

 
(viii) If price quotes are required in XLS format, utmost care shall be taken for 

uploading Schedule of quantities & Prices and any change/ modification of 

the price schedule shall render it unfit for bidding. 
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Bidders shall download the Schedule of Quantities & Prices i.e. Schedule 
of Rates, in XLS format and save it without changing the name of the file. 
Bidder shall quote their rate in figures in the appropriate cells, there after 
save and upload the file in financial bid cover (Price bid) only. 

 
If the template of Schedule of Quantities & Prices file is found to be 
modified/corrupted in the eventuality by the bidder, the bid will be rejected 
and further dealt as per provision of clause no 17.0 of ITB including 
forfeiture of EMD. 

 
The bidders are cautioned that uploading of financial bid elsewhere i.e. 
other than in cover 2 will result in rejection of the tender. 

 
(ix) Bidders shall submit their bids through online e-tendering system to the Tender 

Inviting Authority (TIA) well before the bid submission end date & time (as per 

Server System Clock). The TIA will not be held responsible for any sort of 

delay or the difficulties faced during the submission of bids online by the 

bidders at the eleventh hour. 

 
(x) After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the 

portal), the bidders shall take print out of system generated 

acknowledgement number and keep it as a record of evidence for online 

submission of bid, which will also act as an entry pass to participate in the bid 

opening. 

 
(xi) Bidders should follow the server time being displayed on bidder’s dashboard at 

the top of the tender site, which shall be considered valid for all actions of 

requesting, bid submission, bid opening etc., in the e-tender system. 

 
(xii) All the documents being submitted by the bidders would be encrypted using PKI 

(Public Key Infrastructure) encryption techniques to ensure the secrecy of the 

data. The data entered cannot be viewed by unauthorized persons until the time 

of bid opening. The confidentiality of the bids is maintained using the secured 

Socket Layer 128 bit encryption technology. 

 

ASSISTANCE TO BIDDERS: 

 
(i) Any queries relating to the tender document and the terms and conditions 

contained therein should be addressed to the Tender Inviting Authority for a 

tender or the relevant contract person indicated in the tender. 
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(ii) Any queries relating to the process of online bid submission or queries relating to 

CPP Portal in general may be directed to the 24X7 CPP Portal Helpdesk. The 24 

x 7 Help Desk Number 0120-4001002, 0120-6277787 and 0120-4001005. The 

helpdesk email id is support-eproc@nic.in 

mailto:support-eproc@nic.in
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A. GENERAL 

 
1. Scope of Bid 

 
1.1 The Employer, as defined in the General Conditions of Contract, hereinafter “the 

Employer”, wishes to receive bids for the Work as described in biding document. 
 

1.2 The successful bidder will be expected to complete the Works within the period stated in 
Special Conditions of Contract. 

 
1.3 Throughout these bidding documents, the terms “bid” and “tender” and their derivatives 

(“bidder/ tenderer”, “bid tendered”, “bidding/ tendering”, etc.) are synonymous, and day 
means calendar day. Singular also means plural. 

 

2. Eligible Bidders 

 
2.1 Bidders shall, as part of their bid, submit duly executed power of attorney authorizing the 

signatory of the bid to bind the bidder. 
 

2.2 This invitation for bid is open to any bidder. 
 

2.3 A bidder shall not be affiliated with a firm or entity 
(i) that has provided consulting services related-to the Works to the Employer 

during the preparatory stages of the Works or of the Project of which the Works 
form a part, or 

(ii) that has been hired (or is proposed to be hired) by the Employer as Engineer/ 
Consultant for the contract. 

 
2.4 The bidder shall not be under a declaration of ineligibility by Employer for corrupt or 

fraudulent practices as defined in ITB. 

 
2.5 While evaluating the bids, pursuant to bid evaluation criteria in Global Notice of IFB, 

bidders and / or his sub-contractors past performance shall be assessed for ascertaining 
the responsiveness of the bid. In such case the decision of employer / consultant shall be 
final and binding on the bidder. 

 
2.6 The bidder is not Black / holiday list by MNGL/MoP&NG/Oil Public Sector Enterprise(s) 

 
 

3. Bid Evaluation Criteria:- 
 

3.1 Technical 
 

3.1.1 Experience Criteria - As per Annexure – I of IFB. 
 

3.1.2 Equipment Deployment Criteria 

 
The bidder shall meet the requirement regarding deployment and ownership of minimum 
critical construction equipment as specified in SCC Technical of the bidding document. 
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3.2 Financial - As per Annexure – I of IFB 

 
3.3 Bidder shall not be affiliated with a firm or entity, (i) that has provided consulting services 

related to Works to Employer during preparatory stages of Works or of the Project of 
which the Works form a part, or (ii) that has been hired (or is proposed to be hired) by 
Employer as Engineer/ Consultant for the contract. 

 
3.4 Bidder shall meet the technical, as well as, commercial qualification criteria as stated above. Bidder 

shall furnish necessary documentary evidence such as LOA Copy/ Audited Financial Statement 

(UDIN from CA is compulsory on financial document) along with the bid, to 

justify meeting the stipulated qualification criteria. In absence of requisite documents as stated 
above, MNGL reserve the right to reject the bid without making any reference to the bidder. 

3.5 . 
 

4. Bids from Consortium – Not applicable 
 

5. One Bid per Bidder 

 
5.1 A firm shall submit only one bid in the same bidding process. A bidder who submits or 

participates in more than one bid will cause all the proposals in which the bidder has 
participated to be disqualified. 

 
5.2 More than one bid means bid(s) by bidder(s) having same Proprietor / Partners / Limited 

Liability Partner in any other bidder(s). Further, more than one bids shall also include two 
or more bidders having common power of attorney holder. 

 
Failure to comply this clause during tendering process will disqualify all such bidders from 
process of evaluation of bids. 

 
5.3 Alternative Bids shall not be considered. 

 
5.4 The provisions mentioned at Sl. No. 5.1 and 5.2 shall not be applicable wherein bidders 

are quoting for different Items / Sections / Parts / Groups / SOR items of the same tender 
which specifies evaluation on Items / Sections / Parts / Groups / SOR items basis. 

 

6. Cost of Bidding 

 
6.1 The bidder shall bear all costs associated with the preparation and submission of the bid, 

and MNGL will in no case, be responsible or liable for these costs, regardless of the 
conduct or outcome of the bidding process. 

 
7. Site Visit 

 
7.1 The bidder is advised to visit and examine the Site of Works and its surroundings and 

obtain for itself on its own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the bidder’s own expense. 

 
7.2 The bidder and any of its personnel or agents will be granted permission by the Employer 

to enter upon its premises and lands for the purpose of such visit, but only upon the 
express condition that the bidder, its personnel, and agents will release and indemnify the 
Employer and its personnel and agents from and against all liability in respect thereof, 
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and will be responsible for death or personal injury, loss of or damage to property, and 
any other loss, damage, costs, and expenses incurred as a result of the inspection. 

 
7.3 The Employer may conduct a Site visit concurrently with the pre-bid meeting. 

 
B. BIDDING DOCUMENTS 

 
8. Content of Bidding Document 

 
8.1 The Bidding Documents/ Tender Documents should be read in conjunction with any 

addenda issued in accordance with ITB Clause 10. 
Volume I of III 
Volume II of III 
Volume III of III 

 
8.2 The bidder is expected to examine all instructions, forms, terms and specifications in the 

bidding documents. The Invitation for Bids (IFB) together with all its attachments thereto, 
shall be considered to be read, understood and accepted by the bidders. Failure to 
furnish all information required by the bidding documents or submission of a bid not 
substantially responsive to the bidding documents in every respect will be at bidder’s risk 
and may result in the rejection of his bid. 

 

9. Clarification of Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the Bid Documents may notify the 

Owner and / or the Consultant as the case may be, in writing or by email at the address 
indicated in the tender/RFQ. The Owner will respond in writing to any request for 
clarification of the bid documents which it receives after issue of the bid documents but 
prior to at least one (01) working day prior to the pre-bid meeting date. Written copies of 
the Owner’s response (including an explanation of the query but not necessarily 
identifying the source of inquiry) will be hosted on CPPP’s e-tendering website 
https://etenders.gov.in/eprocure/app and official MNGL website www.mngl.in along 
with the corrigendum before the bid due date. All such clarifications issued shall deem to 
form a part and parcel of the Bid documents. 

 
Any Clarification or information required-by the bidder but same not received by the 
Employer, one (01) working day prior to the pre-bid meeting date, the same is liable to be 
considered as no clarification/information required. 

 

10. Amendment of Bidding Documents 

 
10.1 At any time prior to the bid due date, Purchaser may, for any reason, whether at its own 

initiative or in response to a clarification requested by a prospective bidder, modify the 
tender document, by issuing corrigendum. 

 
10.2 Any addendum /corrigendum/ clarifications to bidders query thus issued shall be part of 

the bidding documents pursuant to ITB Clause-8.0 and shall be hosted on the MNGL’s 
official website before bid due date. All the prospective bidders who have attended the 
Pre-Bid meeting till date shall be informed by email/ post about the addendum/ 
corrigendum/ clarifications to bidders query for their reference. Bidders desirous to submit 

http://www.mngl.in/
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its bid have to take into consideration of all the addendum(s)/ corrigendum (s)/ 
clarifications to bidders query hosted on the above websites before submitting the bid. 

 
10.3 Bidders are advised to visit MNGL’s websites and CPPP’s e-tendering website from time 

to time to get updated information / documents. 

 
10.4 In case of any inconsistency between an addendum and this tender document, the 

addendum shall prevail and in similar case between two or more addenda, the last issued 
addendum shall prevail. 

 
10.5 The Purchaser may, at its discretion, extend the bid due date in order to allow 

prospective bidders, a reasonable time to furnish their most competitive bid taking into 
account the addenda / corrigenda issued. 

 

C. PREPARATION OF BIDS 
 

11. Language of Bid 

 
11.1 The bid prepared by the bidder and all-correspondence/drawings and documents relating 

to the bid exchanged by bidder and MNGL shall be written in English language. Any 
printed literature furnished by the bidder may be written in another language so long as 
accompanied by an ENGLISH translation duly authenticated by the chamber of 
commerce of Bidders country, in which case, for the purpose of interpretation of the bid, 
the ENGLISH translation shall govern. Metric measurement system shall be applied. 

 

12. Documents Comprising the Bid 
 

12.1 The bid prepared by the bidder shall comprise the following components: 

 
12.1 The bid prepared by the bidder shall comprise of the following components that are 

required to be provided on the e-tendering portal: 
 

12.1.1 Technical cover: 
Scanned documents (duly signed by the authorized signatory) to be uploaded by the 
bidder on the portal as per list below: 

 
i) Covering Letter as per format “Submission of Tender” / “Submission of Bid” 

enclosed with Part- A of Vol-I of II. 
ii) Bidder’s general/ details information as per format F-1. 

iii) Power of Attorney in favour of person(s) signing the bid that such person (s) 
is/are authorized to sign the bid on behalf of the bidder and any consequence 
resulting due to such signing shall be binding on the bidder. 

iv) Specific experience, annual turnover and equipment deployment details as called 
for in qualifying requirements. 

v) A Bid Form as per format F-2. 
vi) Copies of documents as required in list of enclosure. 
vii) Documents establishing the eligibility and conformity to the Bid Documents of all 

Goods and services, which the bidder proposes to supply under the award. Such 
document may be, literature, drawing or data and shall also include (a) the 
detailed description of the Good’s essential technical and performance 
characteristics; (b) a clause by clause commentary on Employer’s technical 
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specification and demonstrating supplies substantial responsiveness to the 
specifications. 

ix) Copy of Bid security in accordance with IFB & Clause 16 of ITB to be furnished 
either in the form of Cashier’s / Banker’s cheque / Bank Draft payable to MNGL 
at Pune/ Bank Guarantee as per format F-4. 

x) Letter of authority in favour of any one or two of bidder’s executives having 
authority to attend the un-priced and price bid opening on specified dates and 
venue as per format F-5. 

xi) Confirmation of no deviation as per Format F-6. 
xii) Present commitments strictly as per form F-9. 
xiii) Indian Bidders are required to submit Employees Provident Fund 

registration certificate, ESIC registration certificate, Professional Tax 
Registration certificate, Labour welfare registration under Maharashtra 
Labour Welfare Fund Act and Shop Act Registration certificate. 

xiv) Bidder’s declaration that they are not under liquidation, court receivership or 
similar proceedings. 

xv) Any other information/details required as per bid document. 
 

12.1.2 Financial cover: 
Price bid SOR as per prescribed format on the e-tender portal. 

 
12.2 All the documents submitted shall be duly signed and stamped on each page by the 

bidder or an authorized signatory of the bidder. 
 

12.3 Bidders are advised to submit quotations based strictly on the terms and conditions and 
specifications contained in the bid document and not stipulate any deviations. Should it, 
however, become unavoidable, deviations should be stipulated only in the prescribed Pro 
forma. Owner reserves the right to evaluate quotations containing deviations having 
financial implications after adding the cost for such deviations as determined by Owner. 

 

12.4 Original schedule of rates duly filled in shall not contain any condition whatsoever. Any 
condition given in this part shall not be considered and shall render the offer liable for 
rejection. 

 
12.5 All signatures in bids shall be dated, as well as all pages of bids shall be initialed at lower 

right hand corner by the Bidder or by a person holding power of attorney authorizing him 
to sign on behalf of the bidder before the submission of bids. 

 
12.6 The Bidder’s bid is central to the evaluation and selection process. Therefore, it is 

important that the Bidder carefully prepares the bid and answers all questions completely. 
Missing information and vague answers may delay the evaluation of a bid and may impair 
the Bidder’s chances of success. 

 
12.7 Information received by Purchaser from the Bidder will be disclosed to Purchaser’s 

employees and/or advisers or external consultants for the purpose of evaluating the bid 
response. 

 
13. Bid Prices 
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13.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 
works as described in Bidding Document, based on the unit rates and prices submitted 
by the Bidder and accepted by the EMPLOYER. 

 
13.2 Prices must be filled in format for ‘Schedule of Rates’ enclosed as part of Bidding 

Document. If quoted in separate typed sheets and any variation in item description, unit 
or quantity is noticed; the bid is liable to be rejected. 

 
13.3 Bidder shall quote for all the items of Schedule of Rates after careful analysis of cost 

involved for the performance of the completed item considering all parts of the Bidding 
Document. In case any activity though specifically not covered in description of item 
under ‘Schedule of Rates’ but is required to complete the works as per Scope of Work, 
Scope of supply, Specifications, Standards, Drawings, General Conditions of Contract, 
Special Condition of Contract or any other part of Bidding Document, the prices quoted 
shall deemed to be inclusive of cost incurred for such activity. Items against which no rate 
or price is entered by the bidder will not be paid for by the Employer when executed and 
shall be deemed covered by the rates for other items and prices in the SOR. 

 

13.4 All duties and taxes including applicable Custom duty, Works Contract tax, Goods & 
Service Tax and other levies payable by the Contractor under the Contract, or for any 
other cause, shall be included in the rates and prices and the total bid price submitted by 
the bidder. 

 
13.5 Prices quoted by the bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account except statutory variations in 
Goods & Service tax as mentioned below. 

 
Statutory variations in Goods & Service Tax on finished product during the contractual 
completion period, shall be to the Employer’s account for which the Contractor will furnish 
documentary evidence(s) in support of their claims to MNGL. However, any increase in 
the rate of these taxes and duties beyond the contractual completion period shall be to 
Contractor’s account and any decrease shall be passed on to MNGL. 

 

13.6 The Bidder shall quote the prices both in figures as well as in words. There should not be 
any discrepancies between the price indicated in figures and the price indicated in words. 
In case of any discrepancy, the price indicated in words shall prevail over the price 
indicated in figure. 

 

13.7 Alternative bids shall not be considered. 

 
13.8 Conditional discount, if offered, shall not be considered for evaluation. 

 
13.9 The bidder shall have to raise the Cenvatable invoice in the name of Director 

(Commercial), MNGL, Pune 
 

14. Bid Currencies – VOID 
 

15. Bid Validity 

 
15.1 Bids shall be kept valid for 4 (four) month from the final bid due date. 
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15.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 
Employer may request that the bidders extend the period of validity for a specified 
additional period. The request and the responses thereto shall be made in writing or by 
fax / e-mail. A bidder may refuse the request without forfeiture of his bid security. A 
bidder agreeing to the request will not be required or permitted to modify his bid, but will 
be required to extend the validity of its bid security for the period of the extension and in 
accordance with Clause 16 in all respects. 

 

16. Bid Security 
 

16.1 Pursuant to Clause-5A, the bidder shall furnish, as part of his bid, bid security in the 
amount specified in the Invitation for Bids (IFB). 

 
16.2 The bid security is required to protect MNGL against the risk of bidder’s conduct which 

would warrant the security’s forfeiture, pursuant to Clause-16.7 
 

16.3 The bid security in Indian Rupees for bidders quoting in Indian currency shall be in the 
form of a Bank Draft/ Banker’s Cheque/ Bank Guarantee. 

 
MNGL shall not be liable to pay any bank charges, commission or interest on the amount 
of Bid Security. 

 
In case Bid Security is in the form of a Bank Guarantee or irrevocable Letter of Credit, the 
same shall be from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve bank of India as scheduled foreign bank in 
case of Indian bidder and from any reputed International bank or Indian scheduled bank 
in case of foreign bidder. Bid Security shall be valid for 2 months beyond the validity of 
the Bid. 

 

16.4 Any bid not secured in accordance with Clause-16.1 and 16.3 may be rejected by MNGL 
as nonresponsive. 

 
16.5 Unsuccessful bidder’s bid security will be discharged/ returned as promptly as possible 

after award of contract and signing of agreement. 

 
16.6 The successful bidder’s bid security will be discharged upon the bidder’s accepting the 

award & signing the Agreement, pursuant to Clause-39 and furnishing the Contract 
Performance Security pursuant to Clause-40. 

 
16.7 The bid security may be forfeited: 

a) If a bidder withdraws his bid during the period of bid validity. 
b) in the case of a successful bidder, if the bidder fails: 

i) to accept the Notification of Award/Service Order (SO) or 
ii) to furnish Contract Performance Security in accordance with Clause-40. 
iii) to accept arithmetical corrections, 

 
16.8 Bid Security should be in favour of Maharashtra Natural Gas Limited and addressed to 

MNGL. In case Bid Security is in the form of Bank Guarantee, the same must indicate the 
Bid Document and the work for which the bidder is quoting. This is essential to have 
proper co-relation at a later date. The Bid Security shall be in the form provided at F-4 
(Bank Guarantee). 
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16.9 The Indian / Domestic firms registered with NSIC/MSME, under its single point registration 
scheme are exempted from furnishing Tender Fee & Bid Security, provided they are 
registered for the items / work they intend to quote and subject to their enclosing with their 
bid a copy of latest and current registration certificate. 

 
17. Pre-Bid Meeting – As per IFB 

 
17.1 The bidder(s) or his designated representative, who have purchased bid document, are 

invited to attend a pre-bid meeting which will take place as indicated in IFB 
 

17.2 The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 
17.3 Text of the questions raised and the responses given, together with any responses 

prepared after the meeting, will be transmitted without delay (without identifying the 
sources of the question) to all purchasers of the bidding documents. Any modification of 
the bidding documents listed in ITB Sub-Clause 8.1 that may become necessary as a 
result of the pre-bid meeting shall be made by the Employer exclusively through the issue 
of an Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 
meeting. 

 

17.4 Non-attendance of the pre-bid meeting will not be a cause for disqualification of a bidder. 
 

18. Format and Signing of Bid 

 
18.1 The original of the bid shall be typed or written in indelible ink and shall be signed by a 

person or persons duly authorized to sign on behalf of the bidder. The name and position 
held by each person signing, must be typed or printed below the signature. All pages of 
the bid except for unamended printed literature where entries or amendments have been 
made shall be initialed by the person or persons signing the bid. 

 

18.2 The bid shall contain no alterations, omissions, or additions, unless 1such corrections 
are initialed by the person or persons signing the bid. 

 
19. Zero Deviation 

 
19.1 Bidders shall note that if any deviation are taken to the under mentioned provisions of Bid 

Document by the Bidder the bid is liable to be rejection. 
i) Do not meet BEC Criteria 
ii) Bid Security 
iii) Performance Security (Contract Performance Bank Guarantee), 10% of 

Contract/Order value 
iv) Delivery Period 
v) Terms of Payment 
vi) Force Majeure 
vii) Resolution of Dispute/Arbitration 
viii) Termination of Contract, 
ix) Warranty and Guarantee 
x) Offer not submitted for complete scope of work 
xi) Firm prices 

xii) Prices not quoted as per Schedule of Rates formats. 
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xiii) The bidder is not Black / holiday list by MNGL/MoP&NG/Oil Public Sector Enterprise(s) 
xiv) Bidder is under liquidation. 
xv) Bids not conforming to technical specification/requirements. 
xvi) Any other such provisions if specifically stipulated elsewhere in the Bid Document. 
xvii) Price Reduction Schedule. 

 
However, MNGL reserve the right to request the bidder to withdraw the deviations 
against above mentioned provisions of Bid Documents. 

 
20. Mode of Payment 

Online/RTGS/Cheque. 
 

21. Agent/ consultant/ Representative/ Retainer/ Associate - VOID 
 

D. SUBMISSION OF BIDS 

 
22.0 DEADLINE FOR SUBMISSION OF BID 

 
22.1 The bid must be submitted on the specified e-tendering portal as specified in IFB not later 

than the time and date as specified in IFB. The online e-tendering portal will not allow any 
bid or part thereof whatsoever to be submitted after the due time on the due date. 

 
22.2 The Purchaser may, in exceptional circumstances and at its discretion, on giving 

reasonable notice by email or any written communication to all prospective bidders who 
have been issued the bid document to extend the deadline for the submission of bids in 
which case all rights and obligations of the Purchaser and bidders, previously subject to 
the original deadline will thereafter be subject to deadline as extended. 

 

23.0 LATE BIDS 

 
Any Bid Security / EMD received by the Purchaser after the deadline for submission of 
bid may render the bid to be declared “Late” and such bid is liable for rejection; such 
EMD may be returned unopened to the bidder at the sole discretion of the Purchaser. 

 
24.0 MODIFICATION AND WITHDRAWAL OF BIDS 

 
24.1 The bidder may modify or withdraw its bid after the bid submission, but, before the due 

date of submission as per provisions provided on the e-tendering portal. After the bid due 
date & time however, no modifications whatsoever are allowed in the bid. 

 
24.2 No bid shall be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the Bid form. In case 
of request in written by the authorized signatory for withdrawal of a bid during this 
interval, the Bidder’s bid security shall be forfeited. 

 
E. BID OPENING AND EVALUATION 

 
25. Bid Opening 
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25.1 The Purchaser will open all bids on the e-tendering portal in the presence of bidder(s) 
representatives who choose to attend, at the time, on the date and place (as specified in 
IFB). The bidder(s) representatives, who are present, shall sign an attendance sheet 
evidencing their attendance, if so required by the Purchaser. 

 

25.2 The Bidder’s names and the presence or absence of requisite Bid Security (EMD) and 
such other details as the Purchaser, at its discretion, may consider appropriate, will be 
announced at the opening. No bid shall be rejected at bid opening, except for bids 
without EMD. 

 

25.3 Bids that are not opened and read out at bid opening shall not be considered further for 
evaluation, irrespective of the circumstances. Bidder’s specific attention is drawn to this 
stipulation to enable the representative of the Bidder at the bid opening time to bring out 
to the attention for the Purchaser any documents pertaining to its bid is not being 
acknowledged and relevant portions read out. 

 

25.4 The Purchaser will prepare a bid opening statement to be signed by all representatives 
present during bid opening. 

 

26. Process to be Confidential 
 

26.1 Information relating to the examination, clarification, evaluation and comparison of bids, 
and recommendations for the award of a contract, shall not be disclosed to bidders or 
any other persons officially concerned with such process. Any effort by a bidder to 
influence the Employer’s processing of bids or award decisions may result in the rejection 
of the bidder’s bid. 

 

27. Contacting the Employer 

 
27.1 From the time of bid opening to the time of Contract award, if any bidder wishes to 

contact the Employer on any matter related to the bid, it should do so in writing. 
 

27.2 Any effort by the bidder to influence the Employer in the Employer’s bid evaluation, bid 
comparison, or Contract award decisions may result in the rejection of the bidder’s bid. 

 
28. Examination of bids and Determination of Responsiveness 

 
28.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid 

a) meets the Bid Evaluation Criteria; 
b) has been properly signed; 
c) is accompanied by the required securities; 
d) is substantially responsive to the requirements of the bidding documents; and 
e) provides any clarification and/ or substantiation that the Employer may require to 

determine responsiveness pursuant to Sub-Clause 28.2. 
 

28.2 A substantially responsive bid is one which conforms to all the terms, conditions and 
specifications of the bidding documents without material deviations or reservations. A 
material deviation or reservation is one 
a) that affects in any substantial way the scope, quality, or performance of the 

Works; 
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b) that limits in any substantial way, inconsistent with the bidding documents, the 
Employer’s rights or the bidder’s obligations under the contract; or 

c) whose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids. 

 
28.3 If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

 

29.0 OPENING OF PRICE BID 
 

29.1 In case of two-part bidding, the Bidders whose bids are found substantially responsive 
shall be invited to attend the opening of price bid. Such bidders may be required to attend 
the price bid opening at a short notice. The place, date and time of price bid opening will 
be informed to all such Bidders. The Bidder’s representatives who are present shall sign 
a register evidencing their attendance. 

 

29.2 The bid prices stated in the price schedules will be announced during price bid opening. 
 

30. Correction of Errors 
 

30.1 Bids determined to be substantially responsive will be checked by the Employer for any 
arithmetic errors. Errors will be corrected by the Employer as follows: 
a) where there is a discrepancy between the amounts in words and in figures, the 

amount in words will govern; and 
b) where there is a discrepancy between the unit rate and the total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 
 

30.2 The amount stated in the bid will be adjusted by the Employer in accordance with the 
above procedure for the correction of errors and, with the concurrence of the bidder, shall 
be considered as binding upon the bidder. If the bidder does not accept the corrected 
amount of bid, its bid will be rejected, and the bid security shall be forfeited. 

 

31. Conversion to Single Currency for Comparison of Bids - NOT APPLICABLE 
 

32. Evaluation and Comparison of Bids 

 
32.1 The evaluation and comparison of bids will be done as per the provisions of the bid 

evaluation criteria as per Annexure – I to ITB (to be separately enclosed along with 
bidding document against individual tenders). 

 
33. Preference for Domestic Bidders - VOID 

 
34. Purchase Preference - VOID 

 

35. Compensation for extended stay - VOID 
 

F. AWARD OF CONTRACT 
 

36. Award 
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36.1 Subject to Clause 29, MNGL will award the contract to the successful bidder whose bid 
has been determined to be substantially responsive and has been determined as the 
lowest, is determined to be qualified to satisfactorily perform the contract. 

 

37. Employer’s Right to Accept Any Bid and to Reject Any or all Bids 

 
37.1 MNGL reserves the right to accept or reject any bid, and to annul the bidding process and 

reject all bids, at any time prior to award of contract, without thereby incurring any liability 
to the affected bidder or bidders or any obligations to inform the affected bidder or 
bidders of the ground for MNGL’S ACTION. 

 

38. Notification of Award 

 
38.1 Prior to the expiration of period of bid validity MNGL will notify the successful bidder in 

writing by fax, cable or telex to be confirmed in writing, that his bid has been accepted. 
The notification of award/ Service Order will constitute the formation of the Contract. 

 
38.2 Delivery/ completion period shall be counted from the date of notification of award / 

Service Order. 

 
The notification of award will constitute the formation of a Contract, until the Contract has 
been effected pursuant to signing of Contract as per Clause 39 of ITB. 

 
Upon the successful bidder’s furnishing of contract performance security, pursuant to 
Clause 40 of ITB, MNGL will promptly notify each unsuccessful bidder and will discharge 
his bid security, pursuant to Clause 16 of ITB. 

 
Also, successful bidder has to ensure that purchase order (PO) of long lead items (i.e. 
fittings and flanges) is made available to MNGL within 10 days of Service Order. Failure 
to do so shall result in termination of contract. 

 

39. Signing of Agreement 
 

39.1 MNGL will award the Contract to the successful bidder, who, within 15 days of receipt of 
the same, shall sign and return the acceptance copy to MNGL. 

 
39.2 The successful bidder shall be required to execute an AGREEMENT in the proforma 

given in of this standard bidding document on non-judicial paper of appropriate value (the 
cost of stamp paper shall be borne by the Contractor), within 15 days of the receipt by 
him of the Notification of Acceptance of Tender. In the event of failure on the part of the 
successful bidder to sign the AGREEMENT within the above stipulated period, the Bid 
Security shall be forfeited and the acceptance of the tender shall be considered as 
cancelled. 

40. Contract Performance Security 
 

40.1 Within 15 days of the receipt of the notification of award/ Service Order from MNGL, the 
successful bidder shall furnish the contract performance security in accordance with 
Article 24 of General Conditions of the Contract in the form provided in the bidding 
documents. The Contract Performance Security shall be in the form of either Banker’s 
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Cheque or Demand Draft or Bank Guarantee or Letter of Credit and shall be in the 
currency of the Contract. 

 
40.2 The contract performance security shall be for an amount equal to 10% of the value of the 

contract towards faithful performance of the contractual obligations and performance of 
equipment. This Bank Guarantee/ DD/ Letter of Credit shall be from any Indian scheduled 
bank or a branch of an International bank situated in India and registered with Reserve 
bank of India as scheduled foreign bank. This Bank Guarantee shall be valid for a period 
as stated in Article-24 of General Conditions of The Contract. 

 

40.3 Failure of the successful bidder to comply with the requirements of this article shall 
constitute sufficient grounds for the annulment of the award and forfeiture of the bid 
security, in which event MNGL may award the order to the next lowest evaluated bidder 
or call for new bids. 

 

41. Corrupt or Fraudulent Practices 

 
41.1 MNGL requires that bidders/ contractors observe the highest standard of ethics during 

the execution of contracts. In pursuance of this policy, the Employer: 

 
a) defines, for the purposes of this provision, the terms set forth below as follows: 

i) “corrupt practice” means the offering, giving or soliciting of anything of 
value to influence the action of a public official in the procurement 
process or in contract execution; and 

ii) “fraudulent practice” means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Employer, and includes collusive practice among 
bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the Employer of the 
benefits of free and open competition; 

 

b) will reject a proposal for award if it determines that the bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the 
contract in question; 

 
c) will declare a firm ineligible and put on holiday, either indefinitely or for a stated 

period of time if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing a contract. 
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42.0  PROCUREMENT FROM A BIDDER WHICH SHARES A LAND BORDER WITH INDIA. 
 

I.   Order (Public Procurement No. 1) dated 23.07.2020, Order (Public Procurement No. 2) dated 
23.07.2020 and Order (Public Procurement No. 3) dated 24.07.2020, Department of Expenditure, 
Ministry of Finance, Govt. of India refers. The same are available at website 
https://doe.gov.in/procurement-policy-divisions. 

 
II. Any bidder from a country which shares a land border with India will be eligible to bid in this tender 
only if the bidder is registered with the Competent Authority. For details of competent authority refer to 
Annexure I of Order (Public Procurement No. 1) dated 23.07.2020. Further the above will not apply to 
bidders from those countries (even if sharing a land border with India) to which the Government of India 
has extended lines of credit or in which the Government of India is engaged in development projects. 
Updated lists of countries to which lines of credit have been extended or in which development projects 
are undertaken are given in the website of the Ministry of External Affairs, Govt. of India 

 
III.  "Bidder" (including the term 'tenderer', 'consultant' 'vendor' or 'service provider' in certain contexts) 
for purpose of this provision means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or companies), every 
artificial juridical person not falling in any of the descriptions of bidders stated hereinbefore, including 
any agency, branch or office controlled by such person, participating in a procurement process. 

  
IV.      "Bidder from a country which shares a land border with India" for the purpose of this: 

a.        An entity incorporated, established or registered in such a country; or 
b.        A subsidiary of an entity incorporated, established or registered in such a 
country; or 
c.       An entity substantially controlled through entities incorporated, established or 
registered in such a country; or 
d.        An entity whose beneficial owner is situated in such a country; or 
e.        An Indian (or other) agent of such an entity; or 
f.         A natural person who is a citizen of such a country; or 
g.       A consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above 
V.            "Beneficial owner" for the purpose of above (IV) will be as under: 

  
i.    In case of a company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person(s), 
has a controlling ownership interest or who exercises control through other means. 

Explanation— 
a) "Controlling ownership interest" means ownership of, or entitlement to, more 

than twenty-five per cent of shares or capital or profits of the company. 
b)            "Control" shall include the right to appoint the majority of the directors or to 

control the management or policy decisions, including by virtue of their 
shareholding or management rights or shareholder’s agreements or voting 
agreements. 

ii)            In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more  than fifteen percent of capital or profits of the 
partnership. 

https://doe.gov.in/procurement-policy-divisions
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iii)            In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or through 
one or more juridical person, has ownership of or entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of 
individuals. 

iv)          Where no natural person is identified under (i) or (ii) or (iii) above,   the  beneficial  
owner is the relevant natural person who holds the position of senior managing 
official. 

 
v)           In case of a trust, the identification of beneficial owner(s) shall     include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust through 

a chain of control or ownership. 
  

VI.          "Agent" for the purpose of this Order is a person employed to do any act   for another, or to 
represent another in dealings with third persons 

  

VII.         The Successful bidder shall not be allowed to subcontract works to any contractor from  a 
country which shares a land border with India unless such contractor is registered with the 
Competent Authority. 

 
VIII  SUBMISSION OF CERTIFICATE IN BIDS: Bidder shall submit a certificate in this regard as 

Format F-18. If such certificate given by a bidder whose bid is accepted is found to be false, 
this would be a ground for immediate rejection of the bid/termination and further action as per 
“Procedure for Action in case of Corrupt/Fraudulent/ Collusive / Coercive Practices” of tender 

document. 
  

IX.        The registration, wherever applicable, should be valid at the time of submission of bids and at 
the time of acceptance of bids. In respect of supply   otherwise than by tender, registration should be 
valid at the time of placement of order. If the bidder was validly registered at the time of acceptance / 
placement of order, registration shall not be a relevant consideration during contract execution  
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2.0 ANNEXURE TO INSTRUCTIONS TO 
BIDDERS (ITB) 

 
 

 
 CONTENTS 

Sl. No. Description 
 

1) Annexure-I : Bid Evaluation Criteria 

2) Annexure-II : List of Formats 

3) Annexure-III : Commercial Questionnaire 

4) Annexure-IV : Check List 
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BID EVALUATION CRITERIA 
{Annexure – I TO Instruction to Bidder (ITB)} 
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EVALUATION / COMPARISON OF BIDS 

 

1.0    The Employer will examine the bids to determine whether the bids are complete as per 
Check List, Stamped and signed on each page and are in order. 

 
2.0 EARNEST MONEY DEPOSIT 

The bids without requisite EMD and / or EMD not in the prescribed proforma will not be 
considered and bids of such bidders shall be rejected. 

 

Note : 
The Indian / Domestic firms registered with NSIC/MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, 
provided they are registered for the items / work they intend to quote and subject 
to their enclosing with their bid a copy of latest and current registration certificate. 

 
3.0 DEVIATION TO STIPULATIONS 

“It may be noted that since this is zero deviation tender the bidder is advised to 
quote strictly as per terms & conditions of tender document & not to stipulate any 
deviation/ exception. Offers requesting deviation shall not be amended for further 
evaluation & shall be summarily rejected”. 

 
4.0 CONFORMANCE TO SCOPE OF WORK 

Bidder will be required to confirm to the Scope of Work as mentioned under Annexure-I to 
SCC, Schedule of Rates and Job Specification/ Technical Specifications. 

 

5.0 CONFORMANCE TO SCOPE OF SUPPLY 
Bidder will be required to confirm to the Scope of Supply as mentioned under Annexure – 
II to SCC, Schedule of Rates and Jobs Specification/ Technical Specifications. 

 

6.0 DETERMINATION OF RESPONSIVENESS 
The bid submitted by the bidder should be responsive to the requirements of the Bidding 
Document. A responsive bid is one which conforms to the terms, conditions and 
specifications of the Bidding Document and Bid Evaluation Criteria without Deviation. 

 
7.0  Bidders are advised to quote strictly as per terms and conditions of the Bidding 

Document and not to stipulate any deviation/ exception as it is “No Deviation” tender. 
Offers with any Exception/ deviation shall be liable for rejection. 

 
8.0 Bidder will be required to establish up to the satisfaction of Owner that the resources 

proposed to be deployed in Annexure – 9 & 10 of SCC (Technical) by the bidder are in 
conformity with the WORK REQUIREMENT. 

 
The following requirement must be noted while submitting the resource deployment 
details. 

 
i) Construction Equipments 
Mechanized type of construction equipments should be considered. All requisite 
equipments such as cranes, diesel generators, compressors, welding machines, pumps, 
tractor-trailor, etc. shall be considered. Deployment of minimum equipments must be 
furnished as per Annexure – 9 to SCC (Technical). 
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ii) Deployment of Supervisory/ Skilled Personnel 
Bidder must furnish a site organization with qualified and experienced personnel in 
adequate numbers keeping in view the specific requirement for this work. Bidder will 
prepare & submit these details also keeping in view the minimum no. of skilled personal 
as per Annexure – 10 to SCC (Technical). 

 
9.0 EVALUATION OF PRICE BIDS 

i) The price part of only those bidders will be evaluated whose bid is technically 
and commercially acceptable to Owner. 

 
ii) Quoted price for the complete scope of work and supply as per SOR shall be 

taken into account for arriving at the lowest evaluated price. Please refer Cl. No. 
4.0 of Annexure – I to IFB for evaluation & Award of work. 

 
10.0    BIDDERS MUST CHECK THAT THEIR BID IS COMPLETE IN ALL RESPECTS WITH 

ALL DETAILS AS PER VARIOUS FORMATS ENCLOSED IN INSTRUCTIONS TO 
BIDDERS, CHECK LIST AND COMMERCIAL QUESTIONNAIRE REPLIED 

 
Issue of any technical/ commercial questionnaire or having any classificatory discussions, 
in general, is not envisaged. Bidders in their own interest must ensure that their bid is 
complete in all respects complying with the requirement of Instructions to Bidders and 
have furnished all details/ clarifications/ confirmations. Also note that all details/ 
documents shall be submitted in relevant SECTIONS and mentioned in CHECK LIST. 
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LIST OF FORMATS 
{Annexure – II TO Instruction to Bidder (ITB)} 
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CONTENT 
 

Sl. No. Description 
 

1) F-1 : Bidder’s General Information 

 
2) F-1A : Detail information about bidder (in case of open Tender) 

 
3) F-2 : Bid Form 

 
4) F-3 : List of Enclosures 

 
5) F-3A : Financial Detail 

 
6) F-4 : Proforma for Bank Guarantee for EMD/ Bid Security 

• Instruction for Furnishing Bid Guarantee/ Bank Guarantee 

 
7) F-5 : Letter of Authority 

 
8) F-6 : No Deviation Confirmation 

 
9) F-7 : Certificate 

 
10) F-8 : Details of Similar Work done during past five years 

 
11) F-9 : Present commitments of the Bidder 

 
12) F-10 : Proforma of Bank Guarantee for Contract Performance Security 

 
13) F-11 : Proposed Site Organization Chart 

 
14) F-12 : Construction Schedule with Bar Chart 

 
15) F-13 : Confirmation regarding schedule of labour rate 

 
16) F-14 : Confirmation regarding schedule of equipment rate 

 
17) F-15 : Rate for Extended Stay Compensation (Loading Schedule for 

Price Comparison Purpose) 

 
18) F-16 : Format for No Claim Certificate 
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F-1 
BIDDER’S GENERAL INFORMATION 

 
To 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 

 
1.1 Bidder Name : _   

 

1.2 Number of Years in Operation :    
 

1.3 Registered Address :    

  _ 
  _ 

 
1.4 Operation Address : _  

if different from above 
  _ 

 
1.5 Telephone Number :    

(Country Code) (Area Code) (Telephone No.) 
 

1.6 E-mail address & Web Site :    
 

1.7 Telefax Number :    

(Country Code) (Area Code) (Telephone No.) 
 

1.8 ISO Certification, if any : {If yes, please furnish details} 
 
 
 
 

(SIGNATURE OF BIDDER WITH SEAL) 
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F-1A 

DETAILED INFORMATION ABOUT BIDDERS 
(In case of open Tender) 

 
1. IN CASE OF INDIVIDUAL 

 

1.1 Name of Business 

 
1.2 Whether his business is registered 

 
1.3 Date of commencement of business 

 
1.4 Whether he pays Income Tax over Rs.10, 000/- per year 

 
2. IN CASE OF PARTNERSHIP 

 

2.1 Name of Partners 

 
2.2 Whether the partnership is registered 

 
2.3 Date of establishment of firm 

 
2.4 If each of partners of the firm pays Income Tax over Rs.10,000/- per year and if so, which 

of them pays the same. 
 

3. IN CASE OF LIMITED LIABILITY COMPANY OR COMPANY LIMITED BY GUARANTEE 
 

3.1 Amount of paid up capital 

 
3.2 Name of Directors 

 
3.3 Date of Registration of Company 

 
3.4 Copies of the balance sheet of the company of the last three years. 

 
 
 

 
   _ 

(SEAL AND SIGNATURE OF BIDDER) 
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To 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 

F-2 
BID FORM 

 

Dear Sir, 
After examining/ reviewing the Bidding Documents for tender for Steel pipeline and associated 
works for Hook-up connectivity from PIL’s CS04 at Pudur and proposed CGS location at 
Bhiknoor for Nizamabad GA including technical specifications, drawings, General and Special 
Conditions of Contract and schedule of rates etc. The receipt of which is hereby duly 
acknowledged,  
 

we, the undersigned, pleased to offer to execute the whole of the Job of tender for Steel 
pipeline and associated works for Hook-up connectivity from PIL’s CS04 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA and in conformity with, the said Bid 
Document, including Addenda Nos. (if any). 

 

We confirm that this bid is valid for a period of four (4) months from the date of opening of 
Techno-commercial Bid, and it shall remain binding upon us and may be accepted by any time 
before the expiration of that period. 

 
If our bid is accepted, we will provide the performance security equal to 10% (Ten percent) of the 
Contract Price, for the due performance with in fifteen days of such award. 

 
Until a final Agreement is prepared and executed, the bid together with your written acceptance 
thereof in your notification of award shall constitute a binding Agreement between us. 

 
We understand that Bid Document is not exhaustive and any action and activity not mentioned in 
Bid Documents but may be inferred to be included to meet the intend of the Bid Documents shall 
be deemed to be mentioned in Bid Documents unless otherwise specifically excluded and we 
confirm to perform for fulfillment of Agreement and completeness of the Work in all respects 
within the time frame and agreed price. 

 

We understand that you are not bound to accept the lowest priced or any bid that you may 
receive. 

 
 

SEAL AND SIGNATURE 
DATE:    

 

Duly authorized to sign bid for and on behalf of _ _ 
 

(SIGNATURE OF WITNESS) 
WITNESS NAME: 
ADDRESS: 
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F-3 
 

LIST OF ENCLOSURES 

To, 
Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 

 
 

Dear Sir, 
 

We are enclosing the following documents as part of the bid: 

 
1. Power of Attorney of the signatory to the Bidding Document. 

 
2. QA/OC Manuals. 

 
3. Health Safety and Environment (HSE) Policy and HSE Manual. 

 
4. Document showing annual turnover for the last three years such as annual reports, profit 

and loss account, net worth etc. along with information as sought in enclosed format F- 
3A. 

 
5. Organization chart of the bidder and the structure assigned for execution of the work 

under this bid. 
 

6. Methodology of execution of work. 

 
7. Execution schedule with interlinking of various activities. 

 
8. Copy of Bidding Documents along with addendum/ corrigendum no. duly signed and 

sealed on each page, in token of confirmation that Bid Documents are considered in full 
while preparing the bid and in case of award, work will be executed in accordance with 
the provisions detailed in Bid Documents. 

 

 
   _ 

(SEAL AND SIGNATURE OF BIDDER) 
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F-3A 
FINANCIAL DETAIL 

 
EACH BIDDER MUST FILL IN THIS FORM 

 
a) Annual Turnover data for the last 3 years. 

 

 
Year Currency Amount Ex. Rate (*) Amount (INR) (*) 

Year 1     

Year 2     

Year 3     

 

1. The information supplied should be the Annual Turnover of the Bidder. 
2. A brief note should be appended describing thereby details of turnover along with 

audited balance sheet with profit & loss account statement for the last 3 years. 
 

b) Annual Net-worth data for the last 3 years. 
 

Year Currency Amount Ex. Rate (*) Amount (INR) (*) 

Year 1     

Year 2     

Year 3     

 
 

1. Net Worth = Reserves + Capitals – Accumulated Loss 
 

 
   _ 

(SEAL AND SIGNATURE OF BIDDER) 
 
 

(*) To be filled by Employer 
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Sheet 1 of 2 
F-4 

PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 

(To be stamped in accordance with the Stamp Act) 
 

Bank Guarantee No. …………………… 
Ref: ……………………………… Date …………………… 

 
To 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 

 
Dear Sir(s), 

 
In accordance with Letter Inviting Tender under your reference No. M/s 
  having their Registered/ Head Office at _ _ 
   (hereinafter called the Tenderer) wish to participate in the said 
tender for     

 

As an irrevocable Bank Guarantee against Earnest Money for the amount of _ is 
required to be submitted by the Tenderer as a condition precedent for participation in the said 
tender which amount is liable to be forfeited on the happening of any contingencies mentioned in 
the Tender Document. 

 
We, the Bank at  _  having 
our     Head     Office  _ (Local Address) 
guarantee and undertake to pay immediately on demand without any recourse to the tenderers by 
Maharashtra Natural Gas Limited the amount     without any 
reservation, protest, demur and recourse. Any such demand made by MNGL, shall be conclusive 
and binding on us irrespective of any dispute or difference raised by the Tenderer. 

 

This guarantee shall be irrevocable and shall remain valid up to [this date should 
be 6 months after the date finally set out for closing of tender]. If any further extension of this 
guarantee is required, the same shall be extended to such required period on receiving 
instructions from M/s _ whose behalf this guarantee is issued. 

 

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this 
  day of 2024 at . 

 

WITNESS: 
 

(SIGNATURE) (SIGNATURE) 
(NAME) (NAME) 

Designation with Bank Stamp 
(OFFICIAL ADDRESS) Attorney as per 

Power of Attorney No.  _ 
Date: _ 
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Sheet 2 of 2 
 

INSTRUCTIONS FOR FURNISHING BID-GUARANTEE/ 
BANK GUARANTEE 

 
1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per stamp 

duty applicable. The non-judicial stamp paper should be in the name of the issuing bank. 
In case of foreign bank, the said banks guarantee to be issued by its correspondent bank 
in India on requisite non-judicial stamp paper. 

 

2. The expiry date as mentioned in bid document should be arrived at by adding 2 months 
to the date of expiry of the bid validity unless otherwise specified in the Bid Documents. 

 
3. The bank guarantee by bidders will be given from bank as specified in ITB 

 
4. A letter from the issuing bank of the requisite Bank Guarantee confirming that said bank 

guarantee/ all future communication relating to the Bank Guarantee shall be forwarded to 
the Employer at its address as mentioned at ITB. 

 
5. Bidders must indicate the full postal address of the bank along with the bank’s E-mail/ 

Fax. from where the earnest money bond has been issued. 
 
 
 
 

NOTE: Bidder to Submit Bank Guarantee along with   SWIFT statement and it is 
mandatory.  
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F-5 
LETTER OF AUTHORITY 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 
NEGOTIATIONS/CONFERENCES 

 
No.: Date: 

 
To, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 

 
Dear Sir, 

 
We _ _ _ hereby authorize following 
representative(s) to attend un-priced bid opening and price bid opening and for any other 
correspondence and communication against above Bidding Document: 

 
1) Name & Designation __ Signature _ _ 

 
2) Name & Designation __ Signature _ _ 

 
We confirm that we shall be bound by all commitments made by aforementioned authorized 
representatives. 

 
Yours faithfully, 

Signature 

Name & Designation 

For and on behalf of 

 
Note: This letter of authority should be on the letterhead of the bidder and should be signed by 

a person competent and having the power of attorney to bind the bidder. 
 

Not more than two persons are permitted to attend techno-commercial un-priced and 
price bid opening. 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

59  

 
 

F-6 
NO DEVIATION CONFIRMATION 

 

(Tender/ Bid Document No. _) 

 
EXCEPTION AND DEVIATION STATEMENT 

 

NAME OF WORK: 

 
BID DOCUMENT NO. : 

 
Bidder may stipulate exceptions and deviations to Bid Document, if considered unavoidable as 
per the following format: 

 
SL. NO. CLAUSE NO. PAGE NO. OF TENDER 

DOCUMENT 

DEVIATION REASONS FOR 
DEVIATION 

   

 
  

 
Any exceptions / deviations brought out by us elsewhere in our Offer shall not be considered as 
valid and should be ignored by the Owner. 

 
NAME OF BIDDER: _   

 

SIGNATURE OF BIDDER:    

 

 
 
Note: Deviations / clarifications mentioned elsewhere in the offer shall not be binding on the MNGL 
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F-7 
CERTIFICATE 

 

To, 
Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 

 
Dear Sir, 

 
If, we become a successful bidder and pursuant to the provisions of the Bidding Documents and 
contract is awarded to us the following certificate shall be automatically enforceable: 

 
‘We agree and acknowledge that the Employer is entering into the Agreement solely on its own 
behalf and not on behalf of any other person or entity. In particular, it is expressly understood and 
agreed that the Government of India is not a party to the Agreement and has no liabilities, 
obligations or rights there under. It is expressly understood and agreed that the Employer is 
authorized to enter into Agreement, solely on its own behalf under the applicable laws of India. 
We expressly agree, acknowledge and understand that the Employer is not an agent, 
representative or delegate of the Government of India. It is further understood and agreed that 
the Government of India is not and shall not be liable for any acts, omissions, commissions, 
breaches or other wrongs arising out of the Agreement. Accordingly, we hereby expressly waive, 
release and forego any and all actions or claims, including cross claims, VIP claims or 
counterclaims against the Government of India arising out of the Agreement and covenants not to 
sue to Government of India as to any manner, claim, cause of action or things whatsoever arising 
of or under the Agreement.” 

 
 
 

   _ 

(SEAL AND SIGNATURE OF BIDDER) 
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F-8 
DETAILS OF SIMILAR WORK DONE DURING PAST FIVE YEARS 

 

Description 
of 
the work 

Location 
of the 
work 

Full Post 
Address 
and 
Phone 
nos. of 
Client & 
Name 
of Officer- 
in charge 

Value of 
Contract 

Date of 
Commen 
cement 
of work 

Scheduled 
Completion 
Time 
(Months) 

Date of 
Actual 
Comple 
tion 

Reasons 
for 
delay in 
project 
completion, 
if 
any 

        

 
 

Note: Copies of letter of award and completion certificate for the above works to be enclosed. 
 

The work completed earlier than three years need not be indicated here. 

The list of work, not of similar nature need not be indicated here. 

Failing to comply aforementioned instructions may lead to rejection of bid. 
 
 

 
   _ 

(SEAL AND SIGNATURE OF BIDDER) 
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F-9 
PRESENT COMMITMENTS OF THE BIDDER 

 

Full Postal 
Address 
and 
phone nos. 
of 
Client & 
Name of 
Officer-in- 
charge 

Description 
of Work 

Date of 
Commencement 
of Work 

Scheduled 
Completion 
Period 

%Age 
Completion 
as on Date 

Expected 
Date of 
Completion 

Remarks 

       

 
 

Note: This list must be a full list of all type of works in hand 
 

 
   _ 

(SEAL AND SIGNATURE OF BIDDER) 
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Sheet 1 of 2 
F-10 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE SECURITY 

(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 
 

TO: 
M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner, 
Pune - 411045 

 
Dear Sir, 

 
M/s _ have been awarded the work of 
    for Maharashtra Natural Gas Limited, vide Service 
Order No. _ dated  _. 

 
The Contracts conditions provide that the CONTRACTOR shall pay a sum of Rs.     

(Rupees _ ) as 
full Contract Performance Guarantee in the form therein mentioned. The form of payment of 
Contract Performance Guarantee includes guarantee executed by Nationalized Bank, 
undertaking full responsibility to indemnify Maharashtra Natural Gas Limited, in case of default. 

 

The said _ _ has approached us 
and at their request and in consideration of the premises we having our office at 
  _ have agreed to give such guarantee as hereinafter 
mentioned. 

 
1. We   __ hereby undertake and agree with 

you that if default shall be made by M/s   _  
in performing any of the terms and conditions of the tender or in payment of any money 
payable to Maharashtra Natural Gas Limited we shall on demand pay without any 
recourse to the contractor to you in such manner as you may direct the said amount of 
Rupees _ only or such portion thereof not exceeding 
the said sum as you may from time to time require. 

 

2. You will have the full liberty without reference to us and without affecting this guarantee, 
postpone for any time or from time to time the exercise of any of the powers and rights 
conferred     on     you     under     the     contract     with     the     said         

   and to enforce or to forbear from endorsing any 
powers or rights or by reason of time being given to the said 
   which under law relating to the sureties would but for 
provision have the effect of releasing us. 

 
3. Your         right         to         recover          the          said          sum          of          Rs. 

(Rupees                            _                                        ) from us in manner aforesaid will not 
be affected or suspended by reason of the fact that any dispute or disputes have been 
raised by the said M/s  _________________________   and/ or that any dispute or 
disputes are pending before any officer, tribunal or court. 
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Sheet 2 of 2 

 
4. The guarantee herein contained shall not be determined or affected by the liquidation or 

winding up dissolution or changes of constitution or insolvency of the said but shall in all 
respects and for all purposes be binding and operative until payment of all money due to 
you in respect of such liabilities is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid up to_  If any 

further extension of this guarantee is required, the same shall be extended to such 
required   period   on   receiving   instruction   from   M/s   _ _    
  _ on whose behalf this guarantee is issued. 

 
6. The Bank Guarantee’s payment of an amount is payable on demand and in any case 

within 48 hours of the presentation of the letter of invocation of Bank Guarantee. Any 
dispute arising out of or in relation to the said Bank Guarantee shall be subject to the 
jurisdiction of Nashik, Ramanagara, Sindhudurga, Nanded & Nizamabad or High Court of 
Mumbai. 

 
7. We have power to issue this guarantee in your favour under Memorandum and Articles of 

Association and the undersigned has full power to do under the Power of Attorney dated 
  granted to him by the Bank. 

 
Yours faithfully, 

 

  _Bank  
By its Constituted Attorney 

 
 

Signature of a person duly 
authorized to sign on behalf of 
the Bank. 
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F-11 
 

PROPOSED SITE ORGANIZATION 
 

The BIDDER is to indicate here the proposed site organization he proposes to set up for 
execution of the work. It is understood that this will be augmented from time to time depending on 
the requirements for timely completion of work, as directed by Engineer-in-Charge. The BIDDER 
is also to furnish the Bio-data of Site-in-Charge and key personnel to be deployed at site. 

 
 
 
 

 
  _ 

 
 

(SEAL AND SIGNATURE OF BIDDER) 
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F-12 
 

CONSTRUCTION SCHEDULE WITH BAR CHART 

 
Bidder shall submit Construction Schedule with Bar Chart for complete work covering all the 
following activities of work as applicable for TCP & PCP System. 

 
1) Mobilisation : 

 
2) Route Survey : 

 
3) Design package Submission & : 

Approval 
 

4) Ordering for Supply Materials : 

 
5) Supply of Material at site : 

 
6) Installation : 

 
7) Testing : 

 
8) Commissioning : 

 
9) Other Miscellaneous Works : 

 
10) Hydro-test : 

 
11) Commissioning : 

 
12) Others, if any : 

 
 
 

 
   _ 

(SEAL AND SIGNATURE OF BIDDER) 
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F-13 

 
 

CONFIRMATION REGARDING SCHEDULE OF LABOUR RATES 

 
We accept Schedule of Labour Rates attached as Annexure-11 to SCC and also confirm 

acceptance for using the same for analysing rates for extra items as per Clause No. 60.0 of GCC. 
 
 
 

 
   _ 

(SEAL AND SIGNATURE OF BIDDER) 
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F-14 

 
 

CONFIRMATION REGARDING SCHEDULE OF EQUIPMENT RATES 

 
 

We accept Schedule of Equipment Rates attached as Annexure-12 to SCC and also confirm 
acceptance for using the same for analysing rates for extra items as per Clause No. 60.0 of GCC. 

 
 
 

 
   _ 

(SEAL AND SIGNATURE OF BIDDER) 
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F-15 
 

RATE FOR EXTENDED STAY COMPENSATION 
 

Not Applicable 
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F-16 

 
Format for No Claim Certificate 

[On the Letter-head of Contractor] 
 

NO CLAIM CERTIFICATE 
 

We, , a company incorporated under the laws of India, having its 
Registered Office at         _    and carrying on business under the name and 
style M/s.  were awarded the Contract by Maharashtra Natural Gas Ltd. 
in reference to Tender No.   dated . 

 
After completion of the above said Work under the contract, we have scrutinized all our claims, 
contentions, disputes, issues with the project officials and we hereby confirm that after adjusting 
all payments received by us against our R.A. Bills, our balance entitlement under the contract is 
to a sum of Rs.  (Rupees _ only) as per our Final Bill 
dated towards full and final settlement of all our claims, dues, issues and 
contentions from Maharashtra Natural Gas Ltd. 

 

We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, disputes, 
differences between M/s. _ and Maharashtra Natural Gas Ltd. 
under and with reference to above said contract stands fully and finally settled. 

 
We further absolve Maharashtra Natural Gas Ltd. from all liabilities present or future arising 
directly or indirectly out of the contract. 

 
We further confirm that the present settlement has been arrived at after mutual negotiations and 
is freely and fairly entered into between the parties. There is no economic duress or any other 
compulsion on us in entering into this settlement. 

 
 
 

Signature with Seal of Contractor 

Dated : 
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F-17 
 

Real Time Gross Settlement (RTGS)/ National Electronic fund transfer (NEFT) 
Mandate Form 

 

1. Vendor/customer Name: 
 

2. Vendor/customer Code: 
 

3. Vendor /customer Address: 
 

4. Vendor/customer e-mail id: 
 

5. Particulars of bank account 
 

a) Name of Bank: 

b) Name of branch: 

c) Branch code: 

d) Address: 

e) Telephone number: 

f) Type of account (current/saving etc): 

g) Account Number: 

h) RTGS IFSC code of the balk branch: 

i) NEFT IFSC code of the bank branch: 
J) 9 digit MICR code: 

 

We hereby authorize Maharashtra Natural Gas  Limited to release any amount due to 
me/us in the bank account as mentioned above. I / We hereby declare that the 
particulars given above are correct and complete. If the transaction is delayed or lost 
because of incomplete or incorrect information, we would not hold the Maharashtra 
Natural Gas Limited responsible 

 

(Signature of vendor/ customer) 
 

BANK CERTIFICATE 
 

We certify that has an Account no    with us 
and we confirm that the details given above are correct as per our records. 

 

Bank stamp 
 
 

Date (Signature of authorized officer of bank) 
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F-18 

 
UNDERTAKING ON LETTERHEAD 

 
To, 
M/s Maharashtra Natural Gas Limited, 
Pride Purple Coronet, 2nd Floor, 
Baner Road, Baner,  
Pune – 411045 
 
 
Sub: 
 
Tender No: 
 
Dear Sir, 
 
We have read the clause regarding Provisions for Procurement from a Bidder which shares a land border 
with India, we certify that, bidder M/s ________________ (Name of Bidder) is: 
 
(i) Not from such a country     [   ] 
 
(ii) If from such a country, has been registered  [   ] 

With the Competent Authority. 
(Evidence of valid registration by the 
Competent Authority shall be attached) 

 
(Bidder to tick appropriate option above) 

 
We hereby certify that bidder M/s _______________(Name of bidder) fulfils all requirements in this regard 
and is eligible to be considered against the tender. 
 
 
 
Place:      {Signature of Authorised Signatory of Bidder} 
Date:      Name: 

Designation: 
Seal: 
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FORMAT FOR TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) Date: 

 
To, M/s Maharashtra Natural Gas Limited 
Pride Purple Coronet, 2nd Floor, 
Baner Raod, Baner, 
Pune – 411045 

 
Sub: Acceptance of Terms & Conditions of Tender.  
 
Tender Reference No:    

 

Name of Tender / Work: - 
 
 

Dear Sir / Madam, 
 

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 
‘Tender/Work’ from the web site(s) namely: 

as 
 

per your advertisement, given in the above mentioned website(s). 
 

2. I/ We hereby certify that I / we have read the entire terms and conditions of the tender 
documents from Page No. to (including all documents like volumes, 
annexure(s), schedule(s), etc.,), which form part of the contract agreement and I / we 
shall abide hereby by the terms / conditions / clauses contained therein. 

 
3. The corrigendum(s) issued from time to time by your department / organization too 

have also been taken into consideration, while submitting this acceptance letter. 
 

4. I / We hereby unconditionally accept the tender conditions of above mentioned 
tender document(s) / corrigendum(s) in its totality / entirety. 

 
5. I / We hereby declare that our Firm has not been Black / holiday list by 

MNGL/MoP&NG/Oil Public Sector Enterprise(s) 
 
6. I / We certify that all information furnished by our Firm is true & correct and in the 

event that the information is found to be incorrect/untrue or found violated, then your 
department/ organization shall without giving any notice or reason thereof summarily 
reject the bid or terminate the contract, without prejudice to any other rights or 
remedy including the forfeiture of the full said earnest money deposit absolutely. 

 
 

Yours Faithfully, 
(Signature of the Bidder, with Official Seal) 
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COMMERCIAL QUESTIONNAIRE 
{Annexure – III to Instruction to Bidder (ITB)} 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

75  

COMMERCIAL QUESTIONNAIRE 

Note: 
1) The Bidder shall submit reply to each query. 
2) The bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall 

supercede the stipulation mentioned elsewhere in the Bid. 
 

Sl. 
No. 

MNGL’s Query Bidder’s Reply/ 
Confirmation 

1. Confirm that your Bid is valid for 4(four) month from the last date of 
submission of Bid. 

 

2. Confirm that all details in unpriced part have been submitted. Bidding 
Document and drawings, signed and stamped on each page shall be 
submitted in original on e-tendering portal 

 

3. Confirm that the following documents are submitted with Part-I :  

i) All documents in relevant Section as per CHECK LIST  

ii) Schedule of Rates/ Prices without specifying the rates/ prices are 
submitted in unpriced part, exactly as per the priced portion submitted in 
Part-II. In case some of items have not been quoted, such items should 
be identified in blank price format. 

 

iii) Addendum duly signed and stamped on each page as a token of 
acceptance (applicable if issued). 

 

iv) Confirm Acceptance of Labour rates submitted as per Annexure-11 of 
SCC. 

 

4. Confirm that price has been submitted in 1 ORIGINAL only on e- 
tendering portal as per tender 

 

5. Rates/ amount must be filled in format for `Schedule of Rates’ enclosed 
as part of Bidding Document. If quoted in separate typed sheets and 
any variation in item description, unit or quantity is noticed, the bid is 
liable to be rejected. In any case, Bidder shall be presumed to have 
quoted against the tendered description of work and the same shall be 
binding on the Bidder. Please confirm. 

 

6. Confirm that deviation/ terms & conditions are not mentioned in the 
price part. In case any terms and condition is mentioned in the price 
part, the same shall be treated as null and void. 

 

7. Confirm that correction fluid is not used in the price part. (In case of any 
correction, the same shall be signed and stamped by authorized 
signatory). 

 

8. Confirm that you have studied complete Bidding Document including 
Technical and commercial part and your Bid is in accordance with the 
requirements of the Bidding Document. 

 

9. Confirm your compliance to total Scope of Work mentioned in the 
Bidding Document. 

 

10. Confirm your acceptance for `Scope of Supply’ as mentioned in Bidding 
Document. 

 

11. Confirm your compliance to critical stipulations of tender document as 
mentioned below 

 

i Defect Liability Period clause no. 80.0 of GCC  

ii Contract Performance Security – clause no. 24.0 of GCC  

iii Schedule of Rates – clause no. 87.0 of GCC  
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Sl. 
No. 

MNGL’s Query Bidder’s Reply/ 
Confirmation 

iv Arbitration – clause no. 107.0 of GCC  

v Termination – Clause nos. 32.0 A & B of GCC  

vi Terms of Payment – as per Annexure-5 to SCC Technical  

vii Price Reduction Schedule – Clause no. 27 of GCC  

12. Confirm your acceptance for `Time Schedule’ as per Annexure – 3 to 
SCC (Technical). 

 

13. Confirm that your quoted price includes following taxes/ duties, 
insurance etc. 

 

i) All taxes, charges and duties assessed or levied in respect of profits 
earned or income receivable by the Contractor by reason of this 
Contract. 

 

ii) All taxes, duties as per applicable for this WORK in accordance with the 
provision of General Conditions of Contract and Special Conditions of 
Contract. 

 

iii) All types of insurance as per the provisions of General Conditions of 
Contract and Special Conditions of Contract. 

 

14. Confirm that you have proposed adequate project/ site organization with 
qualified supervisory personnel having requisite experience including 
personnel responsible for safety, planning stores, QA/ QC etc. 

 

15. Confirm that all costs resulting from safe execution of WORK, such as 
safety induction, use of protective clothing, safety glasses and helmet, 
safety precaution taken during monsoon, or any other safety measures 
to be undertaken by the Contractor for execution of work are included in 
the quoted rates. 

 

16. Confirm the following :  

i) The planning schedule, manpower estimates, construction equipment 
deployment schedule etc., submitted by the bidder with his Bid, are 
indicative and shall not be basis for extra compensation in case actual 
needs are higher. 

 

ii) Detailed planning schedule developed by CONTRACTOR after contract 
award may be subject to fluctuations depending upon actual progress of 
the project and available work front. 

 

iii) Co-ordination and making available by Contractor of all staff, 
manpower, construction equipment, tools, cranes, etc. and materials 
are required for a timely completion of all WORK as per Owner’s 
construction and priority schedule and in accordance with the available 
work front are included in the quoted rates. 

 

iv) Bio-Data of Key Personnel(s), such as Project Manager, Construction 
Manager, Lead Engineer for all relevant categories have been 
submitted in your Bid. 

 

17. Please confirm that the deployment schedule of supervisory 
personnel(s) & deployment schedule of construction equipment shall be 
reviewed and firmed up after award of work 

 

18. Please confirm the rate schedule of extra works and recovery rate of 
equipment as per Annexure – 12 to SCC Technical is acceptable to 
you. 
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Sl. 
No. 

MNGL’s Query Bidder’s Reply/ 
Confirmation 

 Note: 
Please note that Schedule of Rates/ Prices embodied in the Bidding 
Document is deemed to include all activities of work specified under 
Scope of Work, Scope of Supply, technical specifications, Conditions of 
Contract, drawings or any other document forming part of Bidding 
Document, irrespective of whether such activities of work are specified 
in the Schedule of Rates/ Prices or not. 

 

 

 

   _ 

(STAMP & SIGNATURE OF BIDDER) 
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CHECK LIST 
{Annexure – IV to Instruction to Bidder (ITB)} 
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CHECK LIST FOR SUBMISSION OF BID 

 
Bidder is requested to fill this check list and ensure that all details/ documents have been 
furnished as called for in the Bidding Document along with duly filled in, signed & stamped check 
list with each copy of the “Unpriced Part” of his bid. 

 
OTHER ESSENTIAL DOCUMENTS REQUIRED (to be submitted by the bidder) 

 

Sl 
No. 

Tender Clause/Item Documents 
Required 

Submitted 
(Yes/No) 

Reference in 
Offer (Refer 
Page No.) 

1. Letter of Submission As given in Part-A of 
the tender document 

  

2. EMD/ BID GUARANTEE/ BID 
SECURITY 

As per Tender 
Proforma F-4 of ITB 

  

3. Past Similar work done during last 
five years 

As per Format : F-8 
of ITB 

  

4. Present Commitments As per Format : F-9 
of ITB 

  

5. PF & ESIC Registration Certificate Relevant documents   

6. Goods & Service Tax Registration 
Certificate 

Relevant documents   

7. Power of Attorney in favour of the 
person who has signed the bid on 
stamp paper of appropriate value. 

Valid power of 
Attorney 

  

8. Partnership Deed in case of 
partnership firm and Article of 
Association in case of limited 
company. 

Relevant documents   

9. Deployment List of Supervisory 
personnel. 

As per tender   

10. Minimum No. of major equipment As per Annexure-9 
of SCC(Technical). 

  

11. Minimum no. of skilled labour As per Annexure-10 
of SCC(Technical) 

  

12 A Tentative Quality Assurance Plan in 
line with Spec. and Format 

As per Annexure-6 
to SCC (Technical) 

  

13. Site Organisation Chart As per Format - F-11 
of ITB 

  

14. Bio-Data of key supervisory 
personnel such as Project Manager, 
Construction Manager,QA/ QC 
Manager, lead engineer, site 
engineer etc.: 

Bio-data of all key 
supervisory personal 
to be deployed 

  

15. An overall schedule in the form of Bar 
Chart 

As per format-12   

16. Schedule of Labour Rates As per Format - F-13 
& Annexure-11 of 
SCC(Technical) 
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Sl 
No. 

Tender Clause/Item Documents 
Required 

Submitted 
(Yes/No) 

Reference 
in 
Offer 
(Refer 
Page No.) 

17. Schedule of equipment rates, Rate for 
Extra work and recovery rate of 
equipment. 

As per Format – F- 
14 & Annexure-12 
of SCC(Technical) 

  

18. Health Safety and Environment (HSE) 
Policy and HSE Manual. 

As per Annexure-7 
of SCC (Technical) 

  

19. A copy of SOR (without prices) duly 
signed & stamped as per SOR Format 

-   

20. Original copy of Bidding Document & 
Drawings alongwith Addendum, if any, 
has been submitted alongwith offer, duly 
signed and stamped on each page 

   

21. No Deviation Confirmation As per Format - F-6 
of ITB 

  

22. Reply to commercial questionnaire, with 
Bidder’s reply/ confirmation 

As per Annexure-III 
to ITB 

  

 
 
 
 

  _ 
 

(STAMP & SIGNATURE OF BIDDER) 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

81  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART-C 
 

GENERAL CONDITIONS OF CONTRACT 
(GCC-WORKS) 
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TABLE OF CONTENTS 

 

Sl. No. Description 
 

(i) TABLE OF CONTENTS 
 

(ii) SUBMISSION OF TENDER 

GENERAL CONDITIONS OF CONTRACT 

SECTION-I (DEFINITIONS) 

1.0 Definition of Terms 
 

SECTION-II (GENERAL INFORMATIONS) 

2.0 General Information 
2.1 (a) Location of Site 

(b) Access by Road 
2.2 Scope of Work 
2.3 Water Supply 
2.4 Power Supply 
2.5 Land for Contractor's field office, Godown and Workshop 
2.6 Land for Residential Accommodation 

 
SECTION-III (GENERAL INSTRUCTIONS TO TENDERERS) 

3.0 Submission of Tender 
4.0 Documents 
4.1 General 
4.2 All pages to be initialed 
4.3 Rates to be in figures and words 
4.4 Corrections and Erasures 
4.5 Signature of Tenderer 
4.6 Witness 
4.7 Details of Experience 
4.8 Liability of Government of India 
5.0 Transfer of Tender Documents 
6.0 Earnest Money 
7.0 Validity 
8.0 Addenda/Corrigenda 
9.0 Right of Employer to Accept or Reject Tender 
10.0 Time Schedule 
11.0 Tenderer's Responsibility 
12.0 Retired Government or Company Officers 
13.0 Signing of the Contract 
14.0 Field Management & Controlling/Coordinating Authority 
15.0 Note to Schedule of Rates 
16.0 16.1 Policy for Tenders under consideration 

16.2 Zero Deviation 
17.0 Award of Contract 
18.0 Clarification of Tender Document 
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19.0 Local Conditions 
20.0 Abnormal Rates 

 
SECTION-IV (GENERAL OBLIGATIONS) 
21.1 Priority of Contract Documents 
21.2 Headings & Marginal Notes 
21.3 Singular and Plural 
21.4 Interpretation 
22.0 Special Conditions of Contract 
23.0 Contractor to obtain his own information 
24.0 Contract Performance Security 
25.0 Time of Performance 
25.1 Time for Mobilization 
25.2 Time Schedule of Construction 
26.0 Force Majeure 
26.1 Conditions for Force Majeure 
26.2 Outbreak of War 
27.0 Price Reduction Schedule 
28.0 Rights of Employer to forfeit Contract Performance Security 
29.0 Failure by the Contractor to comply with the provisions of the contract 
30.0 Contractor remains liable to pay compensation 

if action not taken under Clause 29.0 
31.0 Change in Constitution 
32.0 -A Termination of Contract for Death 
32.0-B Termination of Contract for Liquidation, Bankruptcy etc. 
32.0-C Termination of Contract for Non-Performance and subsequently putting 

the Contractor on Holiday 
33.0 Members of the Employer not individually liable 

34.0 Employer not bound by personal representations 
35.0 Contractor's office at site 
36.0 Contractor's subordinate staff and their conduct 
37.0 Sub letting of Works 

i) Sub contracts for Temporary works etc. 
ii) List of sub-contractors to be supplied 
iii) Contractor's liability not limited by Sub-Contractors 
iv) Employer may terminate sub contracts 
v) No remedy for action taken under this clause 

38.0 Power of Entry 
39.0 Contractor's responsibility with Mechanical, Electrical, 

Intercommunication System, Air Conditioning Contractors and other 
agencies 

40.0 Other Agencies at site 

41.0 Notices 
41.1 To the Contractor 
41.2 To the Employer 
42.0 Rights of various Interests 
43.0 Patents and Royalties 
44.0 Liens 
45.0 Delays by Employer or his authorized agents 
46.0 Payments if Contract is terminated 
47.0 No waiver of Rights 
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48.0 Certificate not to affect Right of Employer and Liability of Contractor 
49.0 Languages & Measures 
50.0 Transfer of Title 
51.0 Release of Information 
52.0 Brand Names 
53.0 Completion of Contract 
54.0 Spares 

 
SECTION-V (PERFORMANCE OF WORK) 

55.0 Execution of Work 
56.0 Co-ordination and Inspection of work 
57.0 Work in Monsoon & Dewatering 
58.0 Work on Sundays & Holidays 
59.0 General Conditions for construction & Erection Work 
60.0 Alterations in specification, Design & Extra Work 
61.0 Drawings to be supplied by the Employer 
62.0 Drawings to be supplied by the Contractor 
63.0 Setting out works 
64.0 Responsibility for Levels and Alignment 
65.0 Materials to be supplied by contractor 
66.0 Stores supplied by Employer 
67.0 Conditions for issue of material 
68.0 Materials Procured with assistance of Employer/Return of surplus 
69.0 Materials obtained from dismantling 
70.0 Articles of Value found 
71.0 Discrepancies between instructions 
72.0 Action where no specification is issued 
73.0 Inspection of Works 
74.0 Tests for Quality of Works 
75.0 Samples for approval 
76.0 Action and Compensation in case of bad work 
77.0 Suspension of Work 
78.0 Employer may do part of work 
79.0 Possession prior to completion 
80.0 Twelve months period of liability from the date of issue of completion 

certificate 
80.3 Limitation of Liability 

81.0 Care of Works 
81.1 Defects prior to taking over 
81.2 Defects after taking over 
82.0 Guarantee/Transfer of Guarantee 
83.0 Training of Employer's personnel 
84.0 Replacement of Defective parts & materials 
85.0 Indemnity 
86.0 Construction Aids, Equipments, Tools & Tackles 

 
SECTION-VI (CERTIFICATES AND PAYMENTS) 
87.0 Schedule of Rates and Payments 

i) Contractor's Remuneration 
ii) Schedule of Rates to be inclusive 
iii) Schedule of Rates to cover construction 
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equipment, materials, labour etc. 
iv) Schedule of Rates to cover Royalties, Rents 

and claims. 
v) Schedule of Rates to cover taxes & duties 
vi) Schedule of Rates to cover risks of delay 
vii) Schedule of Rates cannot be altered 

88.0 Procedure for Measurement and billing of works in progress 
88.1 Billing Procedure 
88.2 Secured Advance on materials 
88.3 Dispute in mode of measurement 
88.4 Rounding of Amounts 
89.0 Lump sum in Tender 
90.0 Running Account Payments to be regarded as advances 
91.0 Notices of Claims for Additional Payments 
92.0 Payment of Contractor's bills 
93.0 Receipt for Payment 
94.0 Completion Certificate 
94.1 Application for Completion Certificate 
94.2 Completion Certificate 
94.3 Completion Certificate Documents 
95.0 Final Decision & Final Certificate 
96.0 Certificate and Payments No evidence of completion 
97.0 Deduction from Contract Price 

 
SECTION-VII (TAXES AND INSURANCE) 

98.0 Taxes, Duties, Octroi etc. 
99.0 Goods & Service Tax/Turnover Tax 
100.0 Statutory Variations 
101.0 Insurance 
101.1 General 

i) Employees State Insurance Act 
ii) Workmen Compensation and Employee's Liability Insurance 
iii) Accident or injury to workmen 
iv) Transit Insurance 
v) Automobile 
vi) General Liability 
vii) Any other Insurance required under law or regulations by 

Employer 
102.0 Damage to Property or to any Person or any Third Party 

 
SECTION-VIII (LABOUR LAWS) 
103.0 Labour laws 
104.0 Implementation of Apprentices Act 1961 
105.0 Contractor to indemnify the Employer 
106.0 Health and Sanitary Arrangement for worker 

 

SECTION-IX (APPLICABLE LAWS AND SETTLEMENT OF DISPUTES) 

107.0 Arbitration 
108.0 Jurisdiction 

 
SECTION-X (SAFETY CODES) 
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109.0 General 
110.0 Safety Regulations 
111.0 First Aid and Industrial Injuries 
112.0 General Rules 
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General Conditions of Contract 
 

Section- I. Definitions 
1. Definition of Terms: 

 

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall 
have the meanings hereby assigned to them except where the context otherwise 
required. 

 
1.1.1 The PURCHASER/OWNER/EMPLOYER/COMPANY/MNGL means MAHARASHTRA 

NATURAL GAS LIMITED, incorporated under the Company’s act 1956 and having its 
Registered office at Pune and includes its successors and assigns. 

 
1.1.2 The "CONTRACTOR" means the person or the persons, firm or Company or corporation 

whose tender has been accepted by the EMPLOYER and includes the CONTRACTOR's 
legal Representatives his successors and permitted assigns. 

 
1.1.3 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time 

to time by the MNGL and shall include those who are expressly authorized by him to act 
for and on his behalf for operation of this CONTRACT. 

 
1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 
accordance with CONTRACT or part thereof as the case may be and shall include all 
extra, additional, altered or substituted works as required for purpose of the CONTRACT. 

 
1.1.5 The "PERMANENT WORK" means and includes works which will be incorporated in and 

form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on 
completion of the CONTRACT. 

 
1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or 
maintenance of the work or temporary works (as hereinafter defined) but does not include 
materials or other things intended to form or to be incorporated into the WORK, or 
camping facilities. 

 

1.1.7 "CONTRACT DOCUMENTS" means collectively the Tender Documents, Designs, 
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and 
agreed variations if any, and such other documents constituting the tender and 
acceptance thereof. 

 
1.1.8 The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the 
CONTRACTOR, with the written consent of the ENGINEER-IN-CHARGE, and the legal 
representatives, successors and permitted assigns of such person, firm or company. 

 
1.1.9 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract documents. 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

88  

 

1.1.10 The "SPECIFICATION" shall mean all directions the various technical specifications, 
provisions attached and referred to the Tender Documents which pertain to the method 
and manner of performing the work or works to the quantities and qualities of the work or 
works and the materials to be furnished under the CONTRACT for the work or works, as 
may be amplified or modified by the MNGL or ENGINEER-IN-CHARGE during the 
performance of CONTRACT in order to provide the unforeseen conditions or in the best 
interests of the work or works. It shall also include the latest edition of relevant Standard 
Specifications including all addenda/corrigenda published before entering into 
CONTRACT. 

 

1.1.11 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof 
with any modifications approved in writing by the ENGINEER-IN-CHARGE and such 
other drawing as may, from time to time, be furnished or approved in writing by the 
ENGINEER-IN-CHARGE. 

 
1.1.12 The "TENDER" means the proposal along with supporting documents submitted by the 

CONTRACTOR for consideration by the EMPLOYER. 
 

1.1.13 The "CHANGE ORDER" means an order given in writing by the ENGINEER-IN-CHARGE 
to effect additions to or deletion from and alteration in the works. 

 
1.1.14 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in accordance 
with CONTRACT DOCUMENT to his satisfaction. 

 
1.1.15 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR 
issued by the ENGINEER-IN-CHARGE/ EMPLOYER after the period of liability is over. 

 
1.1.16 “DEFECT LIABILITY PERIOD” in relation to a work means the specified period from the 

date of COMPLETION CERTIFICATE up to the date of issue of FINAL CERTIFICATE 
during which the CONTRACTOR stands responsible for rectifying all defects that may 
appear in the works executed by the CONTRACTOR in pursuance of the CONTRACT 
and includes warranties against Manufacturing/Fabrication/ Erection/Construction defects 
covering all materials plants, equipment, components, and the like supplied by the 
CONTRACTOR, works executed against workmanship defects. 

 

1.1.17 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the MANAGING 
DIRECTOR or any other person so designated by the EMPLOYER. 

 
1.1.18 "TEMPORARY WORKS" shall mean all temporary works of every kind required in or 

about the execution, completion or maintenance of works. 
 

1.1.19 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 
CONTRACT in order to define broadly the scope and specifications of the work or works, 
and all reproductions thereof. 

 
1.1.20 "SITE" shall mean the lands and other places on, under, in or through which the 

permanent works are to be carried out and any other lands or places provided by the 
EMPLOYER for the purpose of the CONTRACT. 
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1.1.21 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or 
printed characters sent (unless delivered personally or otherwise proved to have been 
received by the addressee) by registered post to the latest known private or business 
address or registered office of the addressee and shall be deemed to have been received 
in the ordinary course of post it would have been delivered. 

 

1.1.22 "APPROVED" shall mean approved in writing including subsequent written confirmation 
of previous verbal approval and "APPROVAL" means approval in writing including as 
aforesaid. 

 
1.1.23 "LETTER OF INTENT/FAX OF INTENT/SERVICE ORDER” shall mean intimation by a 

Fax/Letter to Tenderer(s) that the tender has been accepted in accordance with the 
provisions contained in the letter. 

 
1.1.24 "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of 

hours worked in that day. 

 
1.1.25 "WORKING DAY" means any day which is not declared to be holiday or rest day by the 

EMPLOYER. 

 
1.1.26 "WEEK" means a period of any consecutive seven days. 

 
1.1.27 "METRIC SYSTEM" - All technical documents regarding the construction of works are 

given in the metric system and all work in the project should be carried out according to 
the metric system. All documents concerning the work shall also be maintained in the 
metric system. 

 

1.1.28 "VALUE OF CONTRACT” or “TOTAL CONTRACT PRICE” shall mean the sum accepted 
or the sum calculated in accordance with the prices accepted in tender and/or the 
CONTRACT rates as payable to the CONTRACTOR for the entire execution and full 
completion of the work, including change order. 

 
1.1.29 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language. 

 
1.1.30 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the 

CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles 
including setting of site offices with facilities such as power, water, communication etc. 
establishing manpower organization comprising of Resident Engineers, Supervising 
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who 
with the so established infrastructure shall be in a position to commence execution of 
work at site(s), in accordance with the agreed Time Schedule of Completion of Work. 
"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is 
able to establish infrastructure as per Time Schedule, where so warranted in accordance 
with agreed schedule of work implementation to the satisfaction of ENGINEER-IN- 
CHARGE/ EMPLOYER. 

 

1.1.31 "COMMISSIONING" shall mean pressing into service of the system including the plant(s), 
equipment(s), vessel(s), pipeline, machinery (ies), or any other section or sub-section of 
installation(s) pertaining to the work of the CONTRACTOR after successful testing and 
trial runs of the same. 
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• "COMMISSIONING" can be either for a completed system or a part of system of a 
combination of systems or sub-systems and can be performed in any sequence as 
desired by EMPLOYER and in a manner established to be made suited according to 
availability of pre-requisites. Any such readjustments made by EMPLOYER in 
performance of "COMMISSIONING" activity will not be construed to be violating 
CONTRACT provisions and CONTRACTOR shall be deemed to have provided for the 
same. 

 

Section-II General Information 
 

2. General Information 
 

2.1 a) Location of Site: The proposed location of Project site is defined in the Special 
Conditions of Contract. 

 
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary 
access roads to the actual site of construction for his own work at his own cost. The 
CONTRACTOR shall be required to permit the use of the roads so constructed by him for 
vehicles of any other parties who may be engaged on the project site. The 
CONTRACTOR shall also facilitate the construction of the permanent roads should the 
construction there of start while he is engaged on this work. He shall make allowance in 
his tender for any inconvenience he anticipates on such account. 

 

Non-availability of access roads, railway siding and railway wagons for the use of the 
CONTRACTOR shall in no case condone any delay in the execution of WORK nor be the 
cause for any claim for compensation against the EMPLOYER. 

 
2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, labour 
etc. for the execution and maintenance of the WORK till completion unless otherwise 
mentioned in the Tender Document. 

 
2.3 Water Supply: Contractor will have to make his own arrangements for supply of water to 

his labour camps and for works. All pumping installations, pipe network and distribution 
system will have to be carried out by the Contractor at his own risk and cost. 

 
Alternatively the Employer at his discretion may endeavour to provide water to the 
Contractor at the Employer's source of supply provided the Contractor makes his own 
arrangement for the water meter which shall be in custody of the Employer and other 
pipe networks from source of supply and such distribution pipe network shall have prior 
approval of the Engineer-in-Charge so as not to interfere with the layout and progress of 
the other construction works. In such case, the rate for water shall be deducted from the 
running account bills. 

 

However, the Employer does not guarantee the supply of water and this does not relieve 
the Contractor of his responsibility in making his own arrangement and for the timely 
completion of the various works as stipulated. 

 
2.4 Power Supply: 
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2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at 
the nearest sub-station, from where the CONTRACTOR will make his own arrangement 
for temporary distribution. The point of supply will not be more than 500 m away from the 
CONTRACTOR'S premises. All the works will be done as per the applicable regulations 
and passed by the ENGINEER-IN-CHARGE. The temporary line will be removed 
forthwith after the completion of work or if there is any hindrance caused to the other 
works due to the alignment of these lines, the CONTRACTOR will re-route or remove the 
temporary lines at his own cost. The CONTRACTOR at his cost will also provide suitable 
electric meters, fuses, switches, etc. for purposes of payment to the EMPLOYER which 
should be in the custody and control of the EMPLOYER. The cost of power supply shall 
be payable to the EMPLOYER every month for Construction Works power which would 
be deducted from the running account bills. The EMPLOYER shall not, however, 
guarantee the supply of electricity nor have any liability in respect thereof. No claim for 
compensation for any failure or short supply of electricity will be admissible. 

 

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete 
installation on the load side of the supply with due regard to safety requirement at site. All 
cabling, equipment, installations etc. shall comply in all respects with the latest statutory 
requirements and safety provisions i.e., as per the Central/State Electricity Acts and 
Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., 
are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate 
is to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 
available. 

 

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to 
disconnect the power supply without any reference to the CONTRACTOR. No claim shall 
be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will 
be reconnected only after production of fresh certificate from authorized electrical 
supervisors. 

 

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment 
as a result of variation in voltage or frequency or interruption in power supply or other 
loss to the CONTRACTOR arising there from. 

 
2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such 

that average power factors does not fall below 0.90 at his premises. In case power factor 
falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate 
determined by the EMPLOYER for all units consumed during the month. 

 
2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules and 
other statutory provisions applicable for such installations from time to time. In case of 
power supply to CONTRACTOR's colony, the power will be made available at a single 
point and the CONTRACTOR shall make his own arrangement at his own cost for 
distribution to the occupants of the colony as per Electricity Rules and Acts. The site and 
colony shall be sufficiently illuminated to avoid accidents. 

 

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters 
which will be governed as per Central/State Government Electricity Rules. The meters 
shall be sealed by the EMPLOYER. 
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2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional 
or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to 
recover the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses 
replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's 
installation shall be to CONTRACTOR's account at the rates decided by the ENGINEER- 
IN-CHARGE. 

 

2.4.9 Only motors up to 3 HP will be allowed to be started direct on line. For motors above 3 
HP and up to 100 HP a suitable Starting device approved by the ENGINEER- IN- 
CHARGE shall be provided by the CONTRACTOR. For motors above 100 HP slip ring 
induction motors with suitable starting devices as approved by the ENGINEER- IN- 
CHARGE shall be provided by the CONTRACTOR. 

 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all 
installations are approved by the State Electricity Inspector before power can be supplied 
to the EMPLOYER. 

 
2.4.11 The total requirement of power shall be indicated by the tenderer along with his tender. 

 
2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his 

own discretion and convenience and for the duration of the execution of the work make 
available near the site, land for construction of CONTRACTOR's Temporary Field Office, 
godowns workshops and assembly yard required for the execution of the CONTRACT. 
The CONTRACTOR shall at his own cost construct all these temporary buildings and 
provide suitable water supply and sanitary arrangement and get the same approved by 
the ENGINEER-IN-CHARGE. 

 

On completion of the works undertaken by the CONTRACTOR, he shall remove all 
temporary works erected by him and have the SITE cleaned as directed by ENGINEER- 
IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the 
ENGINEER-IN-CHARGE may at the expenses of the CONTRACTOR remove such 
surplus, and rubbish materials and dispose off the same as he deems fit and get the site 
cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses 
so incurred and shall have no claim in respect of any such surplus materials disposed off 
as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR any time 
during the pendency of the CONTRACT to vacate the land by giving 7 days notice on 
security reasons or on national interest or otherwise. Rent may be charged for the land 
so occupied from contractor by the Employer. 

 

The CONTRACTOR shall put up temporary structures as required by them for their 
office, fabrication shop and construction stores only in the area allocated to them on the 
project site by the EMPLOYER or his authorized representative. No tea stalls/canteens 
should be put up or allowed to be put up by any CONTRACTOR in the allotted land or 
complex area without written permission of the EMPLOYER. 

 

No unauthorized buildings, constructions or structures should be put up by the 
CONTRACTOR anywhere on the project site. 

 
For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered 
structures at his cost within Area in the location allocated to them in the project site by the 
EMPLOYER or his authorized representative. 
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No person except for authorized watchman shall be allowed to stay in the plant 
area/CONTRACTOR's area after completion of the day's job without prior written 
permission from ENGINEER-IN-CHARGE. 

 
2.6 Land for Residential Accommodation:-: No Land shall be made available for residential 

accommodation for staff and labour of CONTRACTOR. 

 

Section-III. General Instructions to Tenderers 
 

3. Submission of Tender: 

 
3.1 TENDER must be submitted without making any additions, alterations, and as per details 

given in other clauses hereunder. The requisite details shall be filled in by the 
TENDERER at space provided under “Submission of Tender at the beginning of GCC of 
Tender Document. The rate shall be filled only in the schedule given in this Tender 
Document. 

 

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 
along with the Tender Document. The tenderer should write clearly the revised quantities 
in Schedule of Rates of Tender Document and should price the WORK based on revised 
quantities when amendments of quantities are issued in addenda. 

 
3.3 Covering letter along with its enclosures accompanying the Tender Document and all 

further correspondence shall be submitted in duplicate. 
 

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions 
and specifications contained in the Tender Documents and not to stipulate any 
deviations. 

 
3.5 Tenders should always be placed in double sealed covers, super scribing ["QUOTATION 

DO NOT OPEN" Tender for _ Project of Maharashtra 
Natural Gas Limited due for opening on _  ]. The Full Name, 
Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the 
bottom left hand corner of the sealed cover. 

 

4. Documents: 

 
4.1 General: 

The tenders as submitted will consist of the following: 
i) Complete set of Tender Documents (Original) as sold duly filled in and signed by 

the tenderer as prescribed in different clauses of the Tender Documents. 
ii) Earnest money in the manner specified in Clause 6 hereof. 

iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in 
case an authorized representative has signed the tender, as required by Clause 
14 hereof. 

iv) Information regarding tenderers in the proforma enclosed. 

v) Details of work of similar type and magnitude carried out by the Tenderer in the 
proforma provided in the tender document. 
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vi) Organization chart giving details of field management at site, the tenderer 
proposes to have for this job. 

vii) Details of construction plant and equipments available with the tenderer for using 
in this work. 

viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry 
out the work tendered for. 

ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
x) Details of present commitment as per proforma enclosed to tender. 
xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and 

other technical information the tenderer wish to furnish. 
xii) Provident fund registration certificate 

xiii) List showing all enclosures to tender. 
 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well 
as, all the pages of all sections of Tender Documents shall be initialed at the lower right 
hand corner and signed wherever required in the tender papers by the TENDERER or by 
a person holding power of attorney authorizing him to sign on behalf of the tenderer 
before submission of tender. 

 

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as 
well as in words the rates and amounts tendered by him in the Schedule of Rates of 
Tender submitted by the CONTRACTOR for each item and in such a way that 
interpolation is not possible. The amount for each item should be worked out and entered 
and requisite total given of all items, both in figures and in words. The tendered amount 
for the work shall be entered in the tender and duly signed by the Tenderer. 

 

If some discrepancies are found between the RATES in FIGURES and WORDS or the 
AMOUNT shown in the tender, the following procedure shall be followed: 

 
a) When there is difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

 
b) When the rate quoted by the tenderer in figures and words tally but the amount is 
incorrect the rate quoted by the tenderer shall be taken as correct. 

 
c) When it is not possible to ascertain the correct rate by either of above methods, the 
rate quoted in words shall be taken as correct. 

 
4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender paper 

shall be signed in full by the TENDERER with date. No erasure or over writing is 
permissible. 

 
4.5 Signature of Tenderer: 

 
4.5.1 The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual 
signature. Partnership firms shall furnish the full names of all partners in the tender. It 
should be signed in the partnership's name by all the partners or by duly authorized 
representatives followed by the name and designation of the person signing. Tender by a 
corporation shall be signed by an authorized representative, and a Power of Attorney in 
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that behalf shall accompany the tender. A copy of the constitution of the firm with names 
of all partners shall be furnished. 

 
4.5.2 When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature should be 
attested by at least one witness. 

 
4.6 Witness: Witness and sureties shall be persons of status and property and their names, 

occupation and address shall be stated below their signature. 
 

4.7 Details of Experience: The tenderer should furnish, along with his tender, details of 
previous experience in having successfully completed in the recent past works of this 
nature, together with the names of Employers, location of sites and value of contract, 
date of commencement and completion of work, delays if any, reasons of delay and other 
details along with documentary evidence(s). 

 

4.8 Liability of Government of India: It is expressly understood and agreed by and between 
Bidder or/Contractor and M/s Maharashtra Natural Gas Limited, and that M/s 
Maharashtra Natural Gas Limited, is entering into this agreement solely on its own behalf 
and not on behalf of any other person or entity. In particular, it is expressly understood 
and agreed that the Government of India is not a party to this agreement and has no 
liabilities, obligations or rights hereunder. It is expressly understood and agreed that M/s 
Maharashtra Natural Gas Limited is an independent legal entity with power and authority 
to enter into contracts solely on its own behalf under the applicable Laws of India and 
general principles of Contract Law. The Bidder/Contractor expressly agrees, 
acknowledges and understands that M/s Maharashtra Natural Gas Limited is not an 
agent, representative or delegate of the Government of India. It is further understood and 
agreed that the Government of India is not and shall not be liable for any acts, omissions, 
commissions, breaches or other wrongs arising out of the contract. Accordingly, 
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or 
claims, including cross claims, impleader claims or counter claims against the 
Government of India arising out of this contract and covenants not to sue to Government 
of India as to any manner, claim, cause of action or thing whatsoever arising of or under 
this agreement. 

 

5. Transfer of Tender Documents: 

 
5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not 

permissible. 
 

6. Earnest Money: 

 
6.1 The bidder must pay Earnest Money as given in the letter / notice inviting tenders and 

attach the official receipt with the tender failing which the tender is liable to be rejected 
and representatives of such tenderers will not be allowed to attend the tender opening. 
Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or 
Letter of Credit from any Indian scheduled bank or a branch of an International bank 
situated in India and registered with Reserve Bank of India as scheduled foreign bank. 

 

The bid guarantee shall be submitted in the prescribed format. 
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Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma 
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the 
Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of 
Earnest Money shall be kept valid for a period of "SIX MONTHS" from the date of 
opening of tender.(TWO MONTHS beyond the bid due date). 

 

The Earnest Money deposited by successful tenderer shall be forfeited if the Contractor 
fails to furnish the requisite Contract Performance Security as per clause 24 hereof and 
/or fails to start work within a period of 15 days or fails to execute the AGREEMENT 
within 15 days of the receipt by him of the Notification of Acceptance of Tender. 

 

Note: The Earnest Money of the unsuccessful bidder will be returned by EMPLOYER, 
directly to the tenderer (s), after award of work or the tender is cancelled. 

 

Note : 
The Indian / Domestic firms registered with NSIC / MSME, under its single point 
registration scheme are exempted from furnishing Tender Fee & Bid Security, 
provided they are registered for the items / work they intend to quote and subject 
to their enclosing with their bid a copy of latest and current registration certificate. 

 
7 Validity: 

 
7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 

MONTHS" from the date of opening of the tender. The tenderers shall not be entitled 
during the said period of 4 months, without the consent in writing of the EMPLOYER, to 
revoke or cancel his tender or to vary the tender given or any term thereof. In case of 
tender revoking or canceling his tender or varying any term in regard thereof without the 
consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by 
him along with tender. 

 

8 Addenda/Corrigenda 

 
8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the 

date of opening of the tenders to clarify documents or to reflect modification in design or 
CONTRACT terms. 

 
8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or 

organization to whom set of Tender Documents has been issued. Recipient will retain 
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed 
along with his offer. All Addenda/Corrigenda issued shall become part of Tender 
Documents. 

 

9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however, 
does not bind himself to accept the lowest tender, and reserves to itself the authority to 
reject any or all the tenders received without assigning any reason whatsoever. At the 
option of the Employer, the work for which the tender had been invited, may be awarded 
to one Contractor or split between more than one bidders, in which case the award will be 
made for only that part of the work, in respect of which the bid has been accepted. The 
quoted rates should hold good for such eventualities. 
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Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be 
rejected. The Tender containing uncalled for remarks or any additional conditions are 
liable to be rejected. 

 
Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejection. 

 

10 Time Schedule 
 

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in 
TENDER/CONTRACT Document. The period of construction given in Time Schedule 
includes the time required for mobilization as well as testing, rectifications if any, retesting 
and completion in all respects to the entire satisfaction of the ENGINEER-IN-CHARGE. 

 

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN- 
CHARGE and CONTRACTOR based on priority requirement of this project. This 
programme will take into account the time of completion mentioned in 10.1 above and the 
time allowed for the priority works by the ENGINEER-IN-CHARGE. 

 
10.3 Monthly/Weekly construction program will be drawn up by the ENGINEER-IN-CHARGE 

jointly with the CONTRACTOR, based on availability of work fronts and the joint 
construction program as per 10.2 above. The CONTRACTOR shall scrupulously adhere 
to these targets / programmes by deploying adequate personnel, construction tools and 
tackles and he shall also supply himself all materials of his scope of supply in good time 
to achieve the targets / programmes. In all matters concerning the extent of targets set 
out in the weekly and monthly programmes and the degree of achievements the decision 
of the ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

 
11 Tenderer’s Responsibility 

 
11.1 The intending tenderers shall be deemed to have visited the SITE and familiarized 

submitting the tender. Non-familiarity with the site conditions will not be considered a 
reason either for extra claims or for not carrying out the works in strict conformity with the 
DRAWINGS and SPECIFICATIONS or for any delay in performance. 

 
12 Retired Government or Company Officers 

VOID 
 

13 Signing of the Contract: 

 
13.1 The successful tenderer shall be required to execute an AGREEMENT in the proforma 

attached with TENDER DOCUMENT within 15 days of the receipt by him of the 
Notification of Acceptance of Tender. In the event of failure on the part of the successful 
tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money 
or his initial deposit will be forfeited and the acceptance of the tender shall be considered 
as cancelled. 

 

14 Field Management & Controlling/Coordinating Authority: 
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14.1 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will 
be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his 
representatives to assist in performing his duties and functions. 

 
14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at 

site to ensure minimum disruption of work carried out by different agencies. It shall be the 
responsibility of the CONTRACTOR to plan and execute the work strictly in accordance 
with site instructions to avoid hindrance to the work being executed by other agencies. 

 

15 Note to Schedule of Rates: 

 
15.1 The Schedule of Rates should be read in conjunction with all the other sections of the 

tender. 
 

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and 
details of work to be done within TIME SCHEDULE and to have acquainted himself of the 
condition prevailing at site. 

 
15.3 Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in 

separate typed sheets no variation in item description or specification shall be accepted. 
Any exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the 
terms and conditions of the offer. 

 
15.4 The quantities shown against the various items are only approximate. Any increase or 

decrease in the quantities shall not form the basis of alteration of the rates quoted and 
accepted. 

 
15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling 

between similar items of lower and higher magnitude. 
 

16 Policy for Tenders under Consideration: 

 
16.1 Only Those Tenders which are complete in all respects and are strictly in accordance 

with the Terms and Conditions and Technical Specifications of Tender Document, shall 
be considered for evaluation. Such Tenders shall be deemed to be under consideration 
immediately after opening of Tender and until such time an official intimation of 
acceptance /rejection of Tender is made by MNGL to the Bidder. 

 

16.2 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. MNGL will 
appreciate submission of offer based on the terms and conditions in the enclosed 
General Conditions of Contract (GCC), Special Conditions of Contract (SCC), 
Instructions to Bidders (ITB), Scope of Work, technical specifications etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial aspects of 
the offer. Bidder may note that no technical and commercial clarifications will be sought 
for after the receipt of the bids. In case of any deviation/nonconformity observed in the 
bid, it will be liable for rejection. 

 

17 Award of Contract: 
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17.1 The Acceptance of Tender will be intimated to the successful Tenderer by MNGL either 
by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF 
ACCEPTANCE OF TENDER. 

 
17.2 MNGL will be the sole judge in the matter of award of CONTRACT and the decision of 

MNGL shall be final and binding. 
 

18 Clarification of Tender Document: 

 
18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of 

Contract, Drawings and other details relating to WORK and given in Tender Document 
and fully inform himself as to all conditions and matters which may in any way affect the 
WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or 
correctness of any of the contents of the Tender Documents he should request in writing 
for an interpretation/clarification to MNGL in triplicate. MNGL will then issue 
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 
shall form part of the Specifications and Documents and shall accompany the tender 
which shall be submitted by tenderer within time and date as specified in invitations to 
tender. 

 

18.2 Verbal clarification and information given by MNGL or its employee(s) or its 
representatives shall not in any way be binding on MNGL. 

 
19 Local Conditions: 

 
19.1 It will be imperative on each tenderer to inform himself of all local conditions and factors 

which may have any effect on the execution of WORK covered under the Tender 
Document. In their own interest, the tenderer are requested to familiarize themselves with 
the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 
and other related Acts and Laws and Regulations of India with their latest amendments, 
as applicable. MNGL shall not entertain any requests for clarifications from the tenderer 
regarding such local conditions. 

 

19.2 It must be understood and agreed that such factors have properly been investigated and 
considered while submitting the tender. No claim for financial or any other adjustments to 
VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained. 

 

20 Abnormal Rates: 
 

20.1 The tenderer is expected to quote rate for each item after careful analysis of cost 
involved for the performance of the completed item considering all specifications and 
Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or 
change of specification for any item. In case it is noticed that the rates quoted by the 
tenderer for any item are unusually high or unusually low, it will be sufficient cause for the 
rejection of the tender unless the EMPLOYER is convinced about the reasonableness 
after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on demand). 

 

Section-IV. General Obligations 
 

21 Priority of Contract Documents 
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21.1 Except if and the extent otherwise provided by the Contract, the provisions of the General 
Conditions of Contract and Special Conditions shall prevail over those of any other 
documents forming part of the CONTRACT. Several documents forming the CONTRACT 
are to be taken as mutually explanatory of one another, but in case of ambiguities or 
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE 
who shall thereupon issue to the Contractor instructions thereon and in such event, 
unless otherwise provided in the Contract, the priority of the documents forming the 
Contract shall be as follows: 
1) The Contract Agreement; 
2) The Letter of Acceptance; 
3) The Instructions to Bidders (ITB); 
4) Special Conditions of Contract (SCC); 
5) General Conditions of Contract (GCC) 
6) Any other document forming part of the Contract. 

 
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR 
described in the SPECIFICATIONS without being shown in the DRAWINGS shall 
nevertheless be deemed to be included in the same manner as if they had been 
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS. 

 
21.2 Headings and Marginal Notes: All headings and marginal notes to the clauses of these 

General Conditions of Contract or to the SPECIFICATIONS or to any other Tender 
Document are solely for the purpose of giving a concise indication and not a summary of 
the contents thereof, and they shall never be deemed to be part thereof or be used in the 
interpretation or construction thereof the CONTRACT. 

 

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, 
the singular shall include the plural and vice versa wherever the context so requires. 

 
21.4 Interpretation: Words implying `Persons' shall include relevant `Corporate Companies / 

Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be. 
 

22 Special Conditions of Contract: 
 

22.1 Special Conditions of Contract shall be read in conjunction with the General Conditions of 
Contract, specification of Work, Drawings and any other documents forming part of this 
CONTRACT wherever the context so requires. 

 
22.2 Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and complementary 
of every other part and shall be read with and into the CONTRACT so far as it may be 
practicable to do so. 

 
22.3 Where any portion of the General Condition of Contract is repugnant to or at variance 

with any provisions of the Special Conditions of Contract, unless a different intention 
appears the provisions of the Special Conditions of Contract shall be deemed to over-ride 
the provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

 

22.4 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall 
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do so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost 
of such performance and provisions, so mentioned. 

 
22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, 

the JOB SPECIFICATIONS contained herein and CODES referred to. Where the job 
specification stipulate requirements in addition to those contained in the standard codes 
and specifications, these additional requirements shall also be satisfied. 

 
23 Contractor to obtain his own Information: 

 
23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, 

deemed to have himself independently obtained all necessary information for the purpose 
of preparing his tender and his tender as accepted shall be deemed to have taken into 
account all contingencies as may arise due to such information or lack of same. The 
correctness of the details, given in the Tender Document to help the CONTRACTOR to 
make up the tender is not guaranteed. 

 

The CONTRACTOR shall be deemed to have examined the CONTRACT DOCUMENTS, 
to have generally obtained his own information in all matters whatsoever that might affect 
the carrying out of the works at the schedules rates and to have satisfied himself to the 
sufficiency of his tender. Any error in description of quantity or omission there from shall 
not vitiate the CONTRACT or release the CONTRACTOR from executing the work 
comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS at the 
scheduled rates. He is deemed to have known the scope, nature and magnitude of the 
WORKS and the requirements of materials and labour involved etc., and as to what all 
works he has to complete in accordance with the CONTRACT documents whatever be 
the defects, omissions or errors that may be found in the DOCUMENTS. The 
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself 
to the nature of all existing structures, if any, and also as to the nature and the conditions 
of the Railways, Roads, Bridges and Culverts, means of transport and communication, 
whether by land, water or air, and as to possible interruptions thereto and the access and 
egress from the site, to have made enquiries, examined and satisfied himself as to the 
sites for obtaining sand, stones, bricks and other materials, the sites for disposal of 
surplus materials, the available accommodation as to whatever required, depots and 
such other buildings as may be necessary for executing and completing the works, to 
have made local independent enquiries as to the sub-soil, subsoil water and variations 
thereof, storms, prevailing winds, climatic conditions and all other similar matters 
effecting these works. He is deemed to have acquainted himself as to his liability of 
payment of Government Taxes, Customs duty and other charges, levies etc. 
Any neglect or omission or failure on the part of the CONTRACTOR in obtaining 
necessary and reliable information upon the foregoing or any other matters affecting the 
CONTRACT shall not relieve him from any risks or liabilities or the entire responsibility 
from completion of the works at the scheduled rates and times in strict accordance with 
the CONTRACT. 

 

It is, therefore, expected that should the CONTRACTOR have any doubt as to the 
meaning of any portion of the CONTRACT DOCUMENT he shall set forth the particulars 
thereof in writing to EMPLOYER in duplicate, before submission of tender. The 
EMPLOYER may provide such clarification as may be necessary in writing to 
CONTRACT, such clarifications as provided by EMPLOYER shall form part of 
CONTRACT DOCUMENTS. 
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No verbal agreement or inference from conversation with any effect or employee of the 
EMPLOYER either before, during or after the execution of the CONTRACT agreement 
shall in any way affect or modify and of the terms or obligations herein contained. 

 
Any change in layout due to site conditions or technological requirement shall be binding 
on the CONTRACTOR and no extra claim on this account shall be entertained. 

 

24 Contract Performance Security: 
 

24.1 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 
notification of award, a security in the sum of 10% of the accepted value of the tender 
or the actual value of work to be done whichever is applicable due to any additional work 
or any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or 
irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security 
with the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY 
PERIOD. 

 

Bidder will provide Performance Guarantee of 10% of Contract value 
within 30 days of award (date of issuance of service order) OR 5% of 
Contract value within 30 days of award and balance to be deducted 
against each RA bills till balance 5% is deducted or bank guarantee 
of equivalent amount is submitted. The contract performance bank 
guarantee shall be valid for 03 (three) months beyond the expiry of 
Defect Liability Period. The value for Contract Performance 
Guarantee / Security Deposit shall be based on contract value 
excluding GST. 

 
24.2 CONTRACTOR can furnish the Contract Performance Security in the form of Demand 

Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any 
Indian scheduled bank or a branch of an International bank situated in India and 
registered with Reserve Bank of India as scheduled foreign bank. 
The bank guarantee or the Letter of Credit shall be submitted in the prescribed format. 

 
24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s 

agents and representatives shall damage, break, deface or destroy any property 
belonging to the EMPLOYER or others during the execution of the CONTRACT, the 
same shall be made good by the CONTRACTOR at his own expenses and in default 
thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other 
agencies and recover expenses from the CONTRACTOR (for which the certificate of the 
ENGINEER- IN-CHARGE shall be final). 

 
24.4 All compensation or other sums of money payable by the CONTRACTOR to the 

EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 
encashment or sale of a sufficient part of his Contract Performance Security or from any 
sums which may be due or may become due to the CONTRACTOR by the EMPLOYER 
of any account whatsoever and in the event of his Contract Performance Security being 
reduced by reasons of any such deductions or sale of aforesaid, the CONTRACTOR 
shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum or 
sums which may have been deducted from or realized by sale of his Contract 
Performance Security, or any part thereof. No interest shall be payable by the 
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EMPLOYER for sum deposited as Contract Performance Security. 
 

24.5 Failure of the successful bidder to comply with the requirements of this Clause shall 
constitute sufficient grounds for the annulment of the award and the forfeiture of bid 
security. 

 

25 Time of Performance: 

 
25.1 Time for Mobilization 

The work covered by this CONTRACT shall be commenced within seven (7) days, the 
date of letter/Fax of Intent or as mentioned in Letter/Fax of Intent and be completed in 
stages on or before the dates as mentioned in the TIME SCHEDULE OF COMPLETION 
OF WORK. The CONTRACTOR should bear in mind that time is the essence of this 
agreement. Request for revision of construction time after tenders are opened will not 
receive consideration. The above period is included within the overall COMPLETION 
SCHEDULE, not over and above the completion time to any additional work or any other 
reasons. 

 

25.2 Time Schedule of Construction: 
25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly 
with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT 
or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time 
Schedule given in the CONTRACT DOCUMENT. The period of construction given 
includes the time required for mobilization testing, rectifications, if any, retesting and 
completion in all respects in accordance with CONTRACT DOCUMENT to the entire 
satisfaction of the ENGINEER-IN-CHARGE. 

 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed 
above consisting of adequate number of activities covering various key phases of the 
WORK such as permission, design, procurement, manufacturing, shipment and field 
erection activities within fifteen (15) days from the date of LETTER/FAX OF INTENT. This 
network shall also indicate the interface facilities to be provided by the EMPLOYER and 
the dates by which such facilities are needed. 

 

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the 
agreed network which may be in the form as submitted with the EMPLOYER or in revised 
form in line with the outcome of discussions shall form part of the CONTRACT, to be 
signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF 
TENDER. During the performance of the CONTRACT, if in the opinion of the 
EMPLOYER proper progress is not maintained suitable changes shall be made in the 
CONTRACTOR's operation to ensure proper progress. 

 

The above L1, L2 schedule shall be reviewed periodically and reports shall be submitted 
by the CONTRACTOR as directed by EMPLOYER. 

 

26 Force Majeure: 

26.1 CONDITIONS FOR FORCE MAJEURES 
In the event of either party being rendered unable by Force Majeure to perform any 
obligations required to be performed by them under the CONTRACT the relative 
obligation of the party affected by such Force Majeure shall upon notification to the other 
party be suspended for the period during which Force Majeure event lasts. The cost and 
loss sustained by the either party shall be borne by the respective parties. 
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The term "Force Majeure" as employed herein shall mean acts of God, earthquake, war 
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, 
sabotage, civil commotions and acts and regulations of respective Government of the two 
parties, namely the EMPLOYER and the CONTRACTOR. 

 
Upon the occurrence of such cause(s) and upon its termination, the party alleging that it 
has been rendered unable as aforesaid thereby, shall notify the other party in writing 
immediately but not later than 72 (Seventy-two) hours of the alleged beginning and 
ending thereof giving full particulars and satisfactory evidence in support of its claim. 

 

Time for performance of the relative obligation suspended by the Force Majeure shall 
then stand extended by the period for which such cause lasts. 

 
If deliveries of bought out items and/or works to be executed by the CONTRACTOR are 
suspended by Force Majeure conditions lasting for more than 2 (two) months the 
EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate the 
contract provisions. 

 
26.2 OUTBREAK OF WAR 

 
26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether 

declared or not, in that part of the World which whether financially or otherwise materially 
affect the execution of the WORK the CONTRACTOR shall unless and until the 
CONTRACT is terminated under the provisions in this clause continue to use his best 
endeavor to complete the execution of the WORK, provided always that the EMPLOYER 
shall be entitled, at any time after such out-break of war to terminate or re-negotiate the 
CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being 
given the CONTRACT shall, save as to the rights of the parties under this clause and to 
the operation of the clauses entitled settlement of Disputes and Arbitration hereof, be 
terminated but without prejudice to the right of either party in respect of any antecedent 
breach thereof. 

 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 
CONTRACTOR shall with all reasonable diligence remove from the SITE all the 
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS 
to do so. 

 

27 Price reduction schedule: 

 
27.1 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the 

WORK within the stipulated period, then, unless such failure is due to Force Majeure as 
defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract 
price shall be reduced by ½% of the total Contract Price per complete week of delay or 
part thereof subject to a maximum of 5% of the Total Contract Price, by way of reduction 
in price for delay and not as penalty. The said amount will be recovered from amount due 
to the Contractor/ Contractor’s Contract Performance Security payable on demand. 

 

The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction 
Schedule shall be final and binding on the CONTRACTOR. 
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27.2 All sums payable under this clause is the reduction in price due to delay in completion 
period at the above agreed rate. 

 

28 Rights of the employer to forfeit contract performance security: 
 

28.1 Whenever any claim against the CONTRACTOR for the payment of a sum of money 
arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such 
sum by appropriating in part or whole the Contract Performance Security of the 
CONTRACTOR. In the event of the security being insufficient or if no security has been 
taken from the CONTRACTOR, then the balance or the total sum recoverable, as the 
case may be shall be deducted from any sum then due or which at any time thereafter 
may become due to the CONTRACTOR. The CONTRACTOR shall pay to the 
EMPLOYER on demand any balance remaining due. 

 

29 Failure by the contractor to comply with the provisions of the contract: 

 
29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof 

with such diligence as will ensure its completion within the time specified in the 
CONTRACT or extension thereof or fails to perform any of his obligation under the 
CONTRACT or in any manner commits a breach of any of the provisions of the 
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the 
CONTRACTOR: 

 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand 
terminated and shall cease to be in force and effect on and from the date appointed by 
the EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop forthwith any 
of the CONTRACTOR's work then in progress, except such WORK as the EMPLOYER 
may, in writing, require to be done to safeguard any property or WORK, or installations 
from damage, and the EMPLOYER, for its part, may take over the work remaining 
unfinished by the CONTRACTOR and complete the same through a fresh contractor or 
by other means, at the risk and cost of the CONTRACTOR, and any of his sureties if any, 
shall be liable to the EMPLOYER for any excess cost occasioned by such work having to 
be so taken over and completed by the EMPLOYER over and above the cost at the rates 
specified in the schedule of quantities and rate/prices. 

 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the 
CONTRACTOR or any part thereof and complete the same through a fresh contractor or 
by other means at the risk and cost of the CONTRACTOR. The CONTRACTOR and any 
of his sureties are liable to the EMPLOYER for any excess cost over and above the cost 
at the rates specified in the Schedule of Quantities/ rates, occasioned by such works 
having been taken over and completed by the EMPLOYER. 

 

29.2 In such events of Clause 29.1(a) or (b) above. 
a) The whole or part of the Contract Performance Security furnished by the 
CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to 
recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, 
the EMPLOYER shall also have the right of taking possession and utilizing in completing 
the works or any part thereof, such as materials equipment and plants available at work 
site belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall 
not be entitled for any compensation for use or damage to such materials, equipment and 
plant. 
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b) The amount that may have become due to the CONTRACTOR on account of work 
already executed by him shall not be payable to him until after the expiry of Six (6) 
calendar months reckoned from the date of termination of CONTRACT or from the taking 
over of the WORK or part thereof by the EMPLOYER as the case may be, during which 
period the responsibility for faulty materials or workmanship in respect of such work shall, 
under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be 
subject to deduction of any amounts due from the CONTRACT to the EMPLOYER under 
the terms of the CONTRACT authorized or required to be reserved or retained by the 
EMPLOYER. 

 

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 
judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR 
is/are curable and can be cured by the CONTRACTOR if an opportunity given to him, 
then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the 
default within such time specified in the Notice. 

 

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b) 
above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds 
with his creditors, assigns the CONTRACT in favour of his creditors or any other person 
or persons, or being a company or a corporation goes into voluntary liquidation, provided 
that in the said events it shall not be necessary for the EMPLOYER to give any prior 
notice to the CONTRACTOR. 

 

29.5 Termination of the CONTRACT as provided for in sub-clause 29.1(a) above shall not 
prejudice or affect their rights of the EMPLOYER which may have accrued up to the date 
of such termination. 

 

30 Contractor remains liable to pay compensation if action not taken under clause 29: 

 
30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 

29.0 thereof shall have become exercisable and the same had not been exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 
such powers shall notwithstanding be exercisable in the event of any further case of 
default by the CONTRACTOR for which by any clause or clauses hereof he is declared 
liable to pay compensation amounting to the whole of his Contract Performance Security, 
and the liability of the CONTRACTOR for past and future compensation shall remain 
unaffected. In the event of the EMPLOYER putting in force the power under above sub- 
clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, 
take possession of all or any tools, and plants, materials and stores in or upon the works 
or the site thereof belonging to the CONTRACTOR or procured by him and intended to 
be used for the execution of the WORK or any part thereof paying or allowing for the 
same in account at the CONTRACT rates or in case of these not being applicable at 
current market rates to be certified by the ENGINEER-IN-CHARGE whose certificate 
thereof shall be final, otherwise the ENGINEER-IN-CHARGE may give notice in writing to 
the CONTRACTOR or his clerk of the works, foreman or other authorized agent, 
requiring him to remove such tools, plant, materials or stores from the premises (within a 
time to be specified in such notice), and in the event of the CONTRACTOR failing to 
comply with any such requisition, the ENGINEER-IN-CHARGE may remove them at the 
CONTRACTOR's expense or sell them by auction or private sale on account of the 
CONTRACTOR and at his risk in all respects without any further notice as to the date, 
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time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 
expenses of any such removal and the amount of the proceeds and expenses of any 
such sale shall be final and conclusive against the CONTRACTOR. 

 

31 Change in constitution: 

 
31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER 

shall be obtained in writing, before any change is made in the constitution of the firm. 
Where the CONTRACTOR is an individual or a Hindu undivided family business concern, 
such approval as aforesaid shall, likewise be obtained before such CONTRACTOR 
enters into any agreement with other parties, where under, the reconstituted firm would 
have the right to carry out the work hereby undertaken by the CONTRACTOR. In either 
case if prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to 
have been allotted in contravention of clause 37 hereof and the same action may be 
taken and the same consequence shall ensure as provided in the said clause. 

 

32 Termination of contract 

 
32(A) TERMINATION OF CONTRACT FOR DEATH: 

 
If the CONTRACTOR is an individual or a proprietary concern and the individual or the 
proprietor dies or if the CONTRACTOR is a partnership concern and one of the partner 
dies then unless, the EMPLOYER is satisfied that the legal representative of the 
individual or the proprietary concern or the surviving partners are capable of carrying out 
and completing CONTRACT, he (the EMPLOYER) is entitled to cancel the CONTRACT 
for the uncompleted part without being in any way liable for any compensation payment 
to the estate of the diseased CONTRACTOR and/or to the surviving partners of the 
CONTRACTOR'S firm on account of the cancellation of CONTRACT. The decision of the 
EMPLOYER in such assessment shall be final and binding on the parties. In the event of 
such cancellation, the EMPLOYER shall not hold the estate of the diseased 
CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for any 
damages for non-completion of CONTRACT. 

 

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. 

 
If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any 
receiver to be appointed of his business of any assets thereof compound with his 
Creditors, or being a corporation commence to be wound up, not being a member’s 
voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its 
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall 
be at liberty:- 
To terminate the contract forthwith upon coming to know of the happening of any such 
event as aforesaid by notice in writing to the Contractor or to give the Receiver or 
liquidator or other person, the option of carrying out the contract subject to his providing a 
guarantee up to an amount to be agreed upon by EMPLOYER for due and faithful 
performance of the contract. 

 

32 (C) In case of termination of CONTRACT herein set forth (under clause 29.0) except under 
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR 
shall be put under holiday [i.e. neither any enquiry will be issued to the party by 
Maharashtra Natural Gas Limited against any type of tender nor their offer will be 
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considered by MNGL against any ongoing tender (s) where contract between MNGL and 
that particular CONTRACTOR (as a bidder) has not been finalized] for three years from 
the date of termination by Maharashtra Natural Gas Limited to such CONTRACTOR. 

 

33 Members of the employer not individually liable: 

 
33.1 No Director, or official or employee of the EMPLOYER shall in any way be personally 

bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or 
answerable for any default or omission in the observance or performance of any of the 
acts, matters or things which are herein contained. 

 

34 Employer not bound by personal representations: 

 
34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any 

other right or claim whatsoever by reason of any representation, explanation statement or 
alleged representation, promise or guarantees given or alleged to have been given to him 
by any person. 

 
35 Contractor's office at site: 

 
35.1 The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all reasonable 
hours to receive instructions, notice or other communications. The CONTRACTOR at all 
time shall maintain a site instruction book and compliance of these shall be 
communicated to the ENGINEER-IN CHARGE from time to time and the whole document 
to be preserved and handed over after completion of works. 

 

36 Contractor's subordinate staff and their conduct 

 
36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified 

engineer having sufficient experience in carrying out work of similar nature, to whom the 
equipments, materials, if any, shall be issued and instructions for works given. The 
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 
sufficient and qualified staff to superintend the execution of the WORK, competent sub- 
agents, foremen and leading hands including those specially qualified by previous 
experience to supervise the types of works comprised in the CONTRACT in such manner 
as will ensure work of the best quality, expeditious working. Whenever in the opinion of 
the ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered 
necessary, they shall be employed by the CONTRACTOR without additional charge on 
accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER- 
IN-CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient 
supervision, over the work entrusted to them. 

 

36.2 If and whenever any of the CONTRACTOR's or SUBCONTRACTOR'S agents, sub- 
agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- 
CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or 
negligent in the performance of their duties of that in the opinion of the EMPLOYER or 
the ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for 
such person or persons to be employed in the works, the CONTRACTOR, is so directed 
by the ENGINEER-IN-CHARGE, shall at once remove such person or persons from 
employment thereon. Any person or persons so removed from the works shall not again 
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be employed in connection with the WORKS without the written permission of the 
ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be immediately 
re-placed at the expense of the CONTRACTOR by a qualified and competent substitute. 
Should the CONTRACTOR be requested to repatriate any person removed from the 
works he shall do so and shall bear all costs in connection herewith. 

 

36.3 The CONTRACTOR shall be responsible for the proper behavior of all the staff, foremen, 
workmen, and others, and shall exercise a proper degree of control over them and in 
particular and without prejudice to the said generality, the CONTRACTOR shall be bound 
to prohibit and prevent any employees from trespassing or acting in any way detrimental 
or prejudicial to the interest of the community or of the properties or occupiers of land and 
properties in the neighborhood and in the event of such employee so trespassing, the 
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all 
consequent claims or actions for damages or injury or any other grounds whatsoever. 
The decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause 
shall be final. The CONTRACTOR shall be liable for any liability to EMPLOYER on 
account of deployment of CONTRACTOR's staff etc. or incidental or arising out of the 
execution of CONTRACT. 

 

The CONTRACTOR shall be liable for all acts or omissions on the part of his staff, 
Foremen and Workmen and others in his employment, including misfeasance or 
negligence of whatever kind in the course of their work or during their employment, which 
are connected directly or indirectly with the CONTRACT. 

 

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon 
the EMPLOYER's premises shall be properly identified by badges of a type acceptable to 
the EMPLOYER which must be worn at all times on EMPLOYER's premises. 
CONTRACTOR may be required to obtain daily entry passes for his staff/employees from 
EMPLOYER to work within operating areas. These being safety requirements, no 
relaxations on this account shall be given to CONTRACTOR. 

 

37 Sub-letting of works: 

 
37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to 
any person, firm or corporation whatsoever without the consent in writing, of the 
ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause. 

 
i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: 

The EMPLOYER may give written consent to Sub- contract for the execution of 
any part of the WORK at the site, being entered in to by CONTRACTOR 
provided each individual Sub- contract is submitted to the ENGINEER-IN- 
CHARGE before being entered into and is approved by him. 

 
ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: 

At the commencement of every month the CONTRACTOR shall furnish to the 
ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other persons or 
firms engaged by the CONTRACTOR and working at the SITE during the 
previous month with particulars of the general nature of the Subcontract or works 
done by them. 
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iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUBCONTRACTORS: 
Notwithstanding any   sub-letting with such approval as aforesaid and 
notwithstanding that the ENGINEER-IN-CHARGE shall have received copies of 
any Subcontracts, the contractor shall be and shall remain solely responsible for 
the quality, proper and expeditious execution of the Contract in all respects as if 
such sub-letting or Subcontracting had not taken place, and as if such work had 
been done directly by the CONTRACTOR 
The CONTRACTOR shall bear all responsibility for any act or omission on the 
part of sub- contractors in regard to work to be performed under the CONTRACT. 

 

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: 
If any SUB-CONTRACTOR engaged upon the works at the site executes any 
works which in the opinion of the ENGINEER-IN-CHARGE is not in accordance 
with the CONTRACT documents, the EMPLOYER may by written notice to the 
CONTRACTOR request him to terminate such subcontract and the 
CONTRACTOR upon the receipt of such notice shall terminate such Subcontract 
and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the 
works, failing which the EMPLOYER shall have the right to remove such SUB- 
CONTRACTOR(S) from the site. 

 

v) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: 
No action taken by the EMPLOYER under the clause shall relieve the 
CONTRACTOR of any of his liabilities under the CONTRACT or give rise to any 
right or compensation, extension of time or otherwise failing which the 
EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from 
the site. 

 

38 Power of entry: 

 
38.1 If the CONTRACTOR shall not commence the WORK in the manner previously described 

in the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER- 
IN-CHARGE. 
i) fail to carry out the WORK in conformity with the CONTRACT documents, or 
ii) fail to carry out the WORK in accordance with the Time Schedule, or 
iii) substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER-IN-CHARGE, or 
iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN- 

CHARGE, or 
v) fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or 
vi) Commit, suffer, or permit any other breach of any of the provisions of the 

CONTRACT on his part to be performed or observed or persist in any of the 
above mentioned breaches of the CONTRACT for fourteen days, after notice in 
writing shall have been given to the CONTRACTOR by the ENGINEER-IN- 
CHARGE requiring such breach to be remedied, or 

vii) if the CONTRACTOR shall abandon the WORK or 
viii) If the CONTRACTOR during the continuance of the CONTRACT shall become 

bankrupt, make any arrangement or composition with his creditors, or permit any 
execution to be levied or go into liquidation whether compulsory or voluntary not 
being merely a voluntary liquidation for the purpose of amalgamation or 
reconstruction 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

111  

 
 

then in any such case, the EMPLOYER shall have the power to enter upon the WORK 
and take possession thereof and of the materials, temporary WORK, construction plant, 
and stock thereon, and to revoke the CONTRACTOR's license to use the same, and to 
complete the WORK by his agents, other CONTRACTORS or workmen or to relate the 
same upon any terms and to such other person, firm or corporation as the EMPLOYER in 
his absolute discretion may think proper to employ and for the purpose aforesaid to use 
or authorize the use of any materials, temporary work, CONSTRUCTION PLANT, and 
stock as aforesaid, without making payment or allowance to the CONTRACTOR for the 
said materials other than such as may be certified in writing by the ENGINEER-IN- 
CHARGE to be reasonable, and without making any payment or allowance to the 
CONTRACTOR for the use of the temporary said works, construction plant and stock or 
being liable for any loss or damage thereto, and if the EMPLOYER shall by reason of his 
taking possession of the WORK or of the WORK being completed by other 
CONTRACTOR (due account being taken of any such extra work or works which may or 
be omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE 
shall be deducted from any money which may be due for work done by the 
CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be 
made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER 
shall have power to sell in such manner and for such price as he may think fit all or any of 
the construction plant, materials etc. constructed by or belonging to and to recoup and 
retain the said deficiency or any part thereof out of proceeds of the sale. 

 

39 Contractor's responsibility with the mechanical, electrical, intercommunication 
system, air conditioning contractors and other agencies: 

 
39.1 Without repugnance of any other condition, it shall be the responsibility of the 

CONTRACTOR executing the work of civil construction, to work in close cooperation and 
coordinate the WORK with the Mechanical, Electrical, Air-conditioning and 
Intercommunication Contractor's and other agencies or their authorized representatives, 
in providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams 
and columns etc. and making good the same to the desired finish as per specification, for 
the placement of electrical, intercommunication cables, conduits, air-conditioning inlets 
and outlets grills and other equipments etc. where required. For the above said 
requirements in the false ceiling and other partitions, the CONTRACTOR before starting- 
up the work shall in consultation with the Electrical, Mechanical, Intercommunication, Air- 
conditioning contractor and other agencies prepare and put-up a joint scheme, showing 
the necessary openings, grooves, recesses, cuts, the methods of fixing required for the 
WORK of the aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get 
the approval. The CONTRACTOR before finally submitting the scheme to the 
ENGINEER-IN-CHARGE, shall have the written agreement of the other agencies. The 
ENGINEER- IN-CHARGE, before communicating his approval to the scheme, with any 
required modification, shall get the final agreement of all the agencies, which shall be 
binding. No claim shall be entertained on account of the above. 

 

The CONTRACTOR shall confirm in all respects with provision of any statutory 
regulations, ordinances or byelaws of any local or duly constituted authorities or public 
bodies which may be applicable from time to time to the WORK or any temporary works. 
The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 
liabilities of every kind, arising out of non-adherence to such stains, ordinances, laws, 
rules, regulations, etc. 
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40 Other agencies at site: 

 
40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, filling, 
and leveling, electrical and mechanical engineering works, etc. No claim shall be 
entertained due to WORK being executed in the above circumstances. 

 
41 Notice: 

 
41.1 TO THE CONTRACTOR: 

Any notice hereunder may be served on the CONTRACTOR or his duly authorized 
representative at the job site or may be served by registered mail direct to the address 
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclusive of 
the CONTRACTOR having been duly informed of all contents therein. 

 
41.2 TO THE EMPLOYER: 

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall be 
served by sending the same by Registered mail to or delivering the same at the 
respective site offices of M/S. MAHARASHTRA NATURAL GAS LIMITED addressed to 
the HEAD/SITE-IN-CHARGE. 

 

42 Right of various interests: 

 
42.1 i) The EMPLOYER reserves the right to distribute the work between more than one 

agency (ies). The CONTRACTOR shall cooperate and afford other agency (ies) 
reasonable opportunity for access to the WORK for the carriage and storage of materials 
and execution of their works. 

 
ii) Wherever the work being done by any department of the EMPLOYER or by other 
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 
CONTRACT, the respective rights of the various interests involved shall be determined 
by the ENGINEER-IN-CHARGE to secure the completion of the various portions of the 
work in general harmony. 

 

43 Patents and royalties: 

 
43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process to be 
practiced or employed in the performance of this CONTRACT, agrees to pay all royalties 
and license fees which may be due with respect thereto. If any equipment, machinery, 
materials, composition of matters, be used or supplied or methods and processes to be 
practiced or employed in the performance of this CONTRACT, is covered by a patent 
under which the CONTRACTOR is not licensed then the CONTRACTOR before 
supplying or using the equipment, machinery materials, composition method or 
processes shall obtain such licenses and pay such royalties and license fees as may be 
necessary for performance of this CONTRACT. In the event the CONTRACTOR fails to 
pay any such royalty or obtain any such license, any suit for infringement of such patents 
which is brought against the CONTRACTOR or the EMPLOYER as a result such failure 
will be defended by the CONTRACTOR at his own expense and the CONTRACTOR will 
pay any damages and costs awarded in such suit. The CONTRACTOR shall promptly 
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notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant 
under which a suit for infringement could be reasonably brought because of the use by 
the EMPLOYER of any equipment, machinery, materials, process and methods to be 
supplied hereunder. The CONTRACTOR agrees to and does hereby grant to 
EMPLOYER, together with the right to extend the same to any of the subsidiaries of the 
EMPLOYER as irrevocable, royalty free license to use in any country, any invention 
made by the CONTRACTOR or his employee in or as result of the performance of the 
WORK under the CONTRACT. 

 

43.2 All charges on account of royalty, toilage, rent, octroi terminal or sales tax and/or other 
duties or any other levy on materials obtained for the work or temporary work or part 
thereof (excluding materials provided by the EMPLOYER) shall be borne by the 
CONTRACTOR. 

 
43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 

purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other 
substances, or materials obtained from any excavation made for the purpose of the 
WORK or any building or produce upon the site at the time of delivery of the possession 
thereof, but all such substances, materials, buildings and produce shall be the property of 
the EMPLOYER provided that the CONTRACTOR may with the permission of the 
ENGINEER-IN-CHARGE, use the same for the purpose of the work by payment of cost 
of the same at such a rate as may be determined by the ENGINEER-IN- CHARGE. 

 
43.4 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss 

on account of claims against CONTRACTOR for the contributory infringement of patent 
rights arising out and based upon the claim that the use of the EMPLOYER of the 
process included in the design prepared by the EMPLOYER and used in the operation of 
the plant infringes on any patent right. With respect to any subcontract entered into by 
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the 
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the 
EMPLOYER with the same patent protection that CONTRACTOR is required to provide 
under the provisions of this clause. 

 

44 Liens: 

 
44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER 

might have become liable and which is chargeable to the CONTRACTOR, the 
EMPLOYER shall have the right to retain out of any payment then due or thereafter to 
become due an amount sufficient to completely indemnify the EMPLOYER against such 
lien or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge 
the same and deduct the amount so paid from any money which may be or may become 
due and payable to the CONTRACTOR. If any lien or claim remain unsettled after all 
payments are made, the CONTRACTOR shall refund or pay to the EMPLOYER all 
money that the latter may be compelled to pay in discharging such lien or claim including 
all costs and reasonable expenses. EMPLOYER reserves the right to do the same. 

 

44.2 The EMPLOYER shall have lien on all materials, equipments including those brought by 
the CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

 
44.3 The final payment shall not become due until the CONTRACTOR delivers to the 

ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may 
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arise out of his agreement or receipt in full or certification by the CONTRACTOR in a 
form approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, 
services have been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in 
any case an affidavit that so far as the CONTRACTOR has knowledge or information the 
releases and receipts include all the labour and material for which a lien could be filled. 

 

44.4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two 
years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances 
against the EMPLOYER on account of debts or claims alleged to be due from the 
CONTRACTOR or his SUB-CONTRACTOR to any person including SUB- 
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim 
or litigation brought against the EMPLOYER or the CONTRACTOR in connection 
therewith. CONTRACTOR shall defend or contest at his own expense any fresh claim or 
litigation by any person including his SUB-CONTRACTOR, till its satisfactory settlement 
even after the expiry of two years from the date of issue of FINAL CERTIFICATE. 

 

45 Delays by employer or his authorized agents: 

 
45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on the 

part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given 
due extension of time for the completion of the WORK, to the extent such omission on 
the part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his 
WORK. 

 

45.2 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 
extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER 
reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time 
Schedule of Completion. 

 
In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's 
personnel for additional time beyond stipulated working hours as also Sundays and 
Holidays and achieve the completion date/interim targets. 

 

46 Payment if the contract is terminated: 

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, 
the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items 
shall not have already been covered by payments of amounts made to the 
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior 
to the date of termination at the rates and prices provided for in the CONTRACT and in 
addition to the following: 

 

a) The amount payable in respect of any preliminary items, so far as the Work or 
service comprised therein has been carried out or performed and an appropriate 
portion as certified by ENGINEER-IN- CHARGE of any such items or service 
comprised in which has been partially carried out or performed. 

 
b) Any other expenses which the CONTRACTOR has expended for performing the 

WORK under the CONTRACT subject to being duly recommended by 
ENGINEER-IN-CHARGE and approved by EMPLOYER for payment, based on 
documentary evidence of his having incurred such expenses. 
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46.2 The CONTRACTOR will be further required to transfer the title and provide the following 
in the manner and as directed by the EMPLOYER. 

 
a) Any and all completed works. 
b) Such partially completed WORK including drawings, information and 

CONTRACT rights as the CONTRACTOR has specially performed, produced or 
acquired for the performance of the CONTRACTOR. 

 

47 No waiver of rights: 
 

47.1 Neither the inspection by the EMPLOYER or any of their officials, employees, or agents 
nor any order by the EMPLOYER for payment of money or any payment for or 
acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of 
time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision 
of the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to 
damages herein provided, nor shall any waiver of any breach in the CONTRACT be held 
to be a waiver of any other subsequent breach. 

 

48 Certificate not to affect right of employer and liability of contractor: 

 
48.1 No interim payment certificate(s) issued by the Engineer-in-Charge of the EMPLOYER, 

nor any sum paid on account by the EMPLOYER, nor any extension of time for execution 
of the work granted by EMPLOYER shall affect or prejudice the rights of the Employer 
against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the due 
performance of the CONTRACT, or be interpreted as approval of the WORK done or of 
the equipment supplied and no certificate shall create liability for the EMPLOYER to pay 
for alterations, amendments, variations or additional works not ordered, in writing, by 
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages 
whether due, ascertained, or certified or not or any sum against the payment of which he 
is bound to indemnify the EMPLOYER. 

 

49 Language and measures: 
 

49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, 
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any 
other writing shall be written in English language. The Metric System of measurement 
shall be used in the CONTRACT unless otherwise specified. 

 

50 Transfer of title: 

 
50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to 

the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER 
after the successful completion of PERFORMANCE TEST and GUARANTEE TEST and 
issue of FINAL CERTIFICATE. 

 

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as 
any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR 
and the CONTRACTOR shall not subject these works for use other than those intended 
under this CONTRACT. 

 

51 Release of information: 
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51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales 
releases or in any other medium, photographs, or other reproduction of the Work under 
this CONTRACT or description of the site dimensions, quantity, quality or other 
information, concerning the Work unless prior written permission has been obtained from 
the EMPLOYER. 

 

52 Brand names: 

 
52.1 The specific reference in the SPECIFICATIONS and documents to any material by trade 

name, make or catalogue number shall be construed as establishing standard or quality 
and performance and not as limited competition. However, TENDERER may offer other 
similar equipments provided it meets the specified standard design and performance 
requirements. 

 

53 Completion of contract: 

 
53.1 Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the PERIOD 
OF LIABILITY as provided for under the CONTRACT. 

 

54 Spares: 

 
54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are 
required essential by the manufacturer/supplier. The same shall be delivered at SITE, 
3(Three) months before COMMISSIONING. 

 

Also the CONTRACTOR should furnish the manufacturing drawings for fast wearing 
spares. 

 
54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 

equipments, plants and machineries go out of production of spare parts for the equipment 
furnished and erected by him, he shall give at least twelve (12) months' advance notice to 
the EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so 
desires. 

 

SECTION-V Performance of Work 
 

55 Execution of work: 

 
55.1 All the Works shall be executed in strict conformity with the provisions of the CONTRACT 

Documents and with such explanatory detailed drawings, specification and instructions 
as may be furnished from time to time to the CONTRACTOR by the ENGINEER-IN- 
CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be 
responsible for ensuring that works throughout are executed in the most substantial, 
proper and workmanlike manner with the quality of material and workmanship in strict 
accordance with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER- 
IN-CHARGE. The CONTRACTOR shall provide all necessary materials equipment labour 
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etc. for execution and maintenance of WORK till completion unless otherwise mentioned 
in the CONTRACT. 

 

56 Co-ordination and inspection of work: 
 

56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall be 
the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any 
particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized 
representative. A work order book will be maintained by the CONTRACTOR for each 
sector in which the aforesaid written instructions will be entered. These will be signed by 
the CONTRACTOR or his authorized representative by way of acknowledgement within 
12 hours. 

 

57 Work in monsoon and dewatering: 

57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may 
entail working in the monsoon also. The CONTRACTOR must maintain a minimum 
labour force as may be required for the job and plan and execute the construction and 
erection according to the prescribed schedule. No extra rate will be considered for such 
work in monsoon. 

 

57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to 
keep the construction work site free from water at his own cost. 

 
58 Work on Sundays and holidays: 

 
58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the 

ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain 
permission in writing. The CONTRACTOR shall observe all labour laws and other 
statutory rules and regulations in force. In case of any violations of such laws, rules and 
regulations, consequence if any, including the cost thereto shall be exclusively borne by 
the CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this 
account. 

 

59 General conditions for construction and erection work: 

 
59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in 

cases of need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 
shifts per day will become necessary and the CONTRACTOR should take this aspect into 
consideration for formulating his rates for quotation. No extra claims will be entertained 
by the EMPLOYER no this account. For carrying out work beyond working hours the 
CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized 
representative and obtain his prior written permission. 

 

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the 
delayed completion of the WORK or any part thereof for any reason whatsoever will not 
affect their proper employment. The EMPLOYER will not entertain any claim for idle time 
payment whatsoever. 

 
59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-INCHARGE reports at 

regular intervals regarding the state and progress of WORK. The details and proforma of 
the report will mutually be agreed after the award of CONTRACT. The CONTRACTOR 
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shall provide display boards showing progress and labour strengths at worksite, as 
directed by the ENGINEER-IN-CHARGE. 

 

60 Alterations in specifications, design and extra works: 
 

60.1 The WORK covered under this CONTRACT having to be executed by the 
CONTRACTOR on a lump sum firm price/item rate quoted by him, the EMPLOYER will 
not accept any proposals for changes in VALUE OF CONTRACT or extension in time on 
account of any such changes which may arise to the CONTRACTOR's scope of WORK 
as a result of detailed Engineering and thereafter during the execution of WORK. The 
only exception to this will be a case where the EMPLOYER requests in writing to the 
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of 
equipments, plant or machinery beyond what is normally required to meet the scope of 
WORK as defined in the CONTRACT DOCUMENT. 
In such cases, a change order will be initialed by the CONTRACTOR at the appropriate 
time for the EMPLOYER's prior approval giving the full back-up data for their review and 
for final settlement of any impact on price within 30 (thirty) days thereafter. 

 
60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable 
during the progress of the WORK and the CONTRACTOR shall be bound to carry out the 
such altered/ extra/ new items of WORK in accordance with any instructions which may 
be given to him in writing signed by the ENGINEER-INCHARGE, and such alterations, 
omissions, additions or substitutions shall not invalidate the CONTRACT and any altered, 
additional or substituted work which the CONTRACTOR may be directed to do in the 
manner above specified as part of the WORK shall be carried out by the CONTRACTOR 
on the same conditions in all respects on which he agreed to do the main WORK. The 
time of completion of WORK may be extended for the part of the particular job at the 
discretion of the ENGINEER-IN- CHARGE, for only such alterations, additions or 
substitutions of the WORK, as he may consider as just and reasonable. The rates for 
such additional, altered or substituted WORK under this clause shall be worked out in 
accordance with the following provisions: - 

 

I. For Item Rate Contract 
 

a) If the rates for the additional, altered or substituted WORK are specified 
in the CONTRACT for the WORK, the CONTRACTOR is bound to carry 
on the additional, altered or substituted WORK at the same rates as are 
specified in the CONTRACT. 

 
b) If the rates for the additional, altered or substituted WORK are not 

specifically provided in the CONTRACT for the WORK, the rates will be 
derived from the rates for similar class of WORK as are specified in the 
CONTRACT for the WORK. The opinion of the ENGINEER-IN- 
CHARGE, as to whether or not the rates can be reasonably so derived 
from the items in this CONTRACT will be final and binding on the 
CONTRACTOR. 

 

c) If the rates for the altered, additional or substituted WORK cannot be 
determined in the manner specified in sub-clause (a) and (b) above, then 
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the CONTRACTOR shall, within 7 days of the date of receipt of order to 
carry out the WORK, inform the ENGINEER-IN-CHARGE of the rates 
which it is his intention to charge for such class of WORK, supported by 
analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE 
shall determine the rate or rates on the basis of the prevailing market 
rates, labour cost at schedule of labour rates plus 10% to cover 
contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN- 
CHARGE as to current market rates of materials and the quantum of 
labour involved per unit of measurement will be final and binding on the 
CONTRACTOR. 

 

d) Where the item of work will be executed through nominated specialist 
agency as approved by the ENGINEER-IN-CHARGE, then the actual 
amount paid to such nominated agency supported by documentary 
evidence and as certified by ENGINEER-IN-CHARGE shall be 
considered plus 10% (ten percent) to cover all contingencies, overhead, 
profits to arrive at the rates. 

 

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, 
not apply for the following: - 

 
Where the value of additions of new items together with the value of 
alterations, additions/deletions or substitutions does not exceed by or is 
not less than plus/minus (+_)25% of the VALUE OF CONTRACT. The 
item rates in the Schedule of Rates shall hold good for all such variations 
between the above mentioned limits, irrespective of any 
increase/decrease of quantities in the individual items of Schedule of 
Rates. 

 

Where the value of addition of new items together with the value of 
alterations, additions/deletions or substitutions reduces more than 25% 
of the contract value but is within the following limits the tenderer shall be 
paid compensation for decrease in the value of work, as follows: 

 
Sl. No. Range of Variation Percentage compensation for 

decrease in the value of work in 
the respective range. 

 
a) Beyond (+) 25% up to & No increase and/or decrease 

inclusive of (+) 50% shall be applicable for the Schedule 
of Rates (The rates quoted for this 
increase shall be valid). 

 

b) Beyond (-) 25% up to & For reduction beyond 25% 
inclusive of (-) 50% contractor shall be compensated by 

an amount equivalent to 10% of 
the reduction in value of the 
contract as awarded. For example 
if the actual contract value is 70% 
of awarded value then 
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compensation shall be 10% of 
(75-70) i.e. 0.5% of awarded 
contract value. 

 

II. For Lump sum Contracts 
 

CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the 
WORK, inform the ENGINEER-IN-CHARGE of the rates which it is his intention 
to charge for such class of WORK, supported by analysis of the rate or rates 
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on 
the basis of the prevailing market rates, labour cost at schedule of labour rates 
plus 10% to cover contractor's supervision, overheads and profit and pay the 
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to 
current market rates of materials and the quantum of labour involved per unit of 
measurement will be final and binding on the CONTRACTOR. 

 

61 Drawings to be supplied by the employer 

 
61.1 The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope of 
work involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and 
formed an idea about the WORK involved. 

 
61.2 Detailed working drawings on the basis of which actual execution of the WORK is to 

proceed, will be furnished from time to time during the progress of the work. The 
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him 
thoroughly and carefully and in conjunction with all other connected drawings and bring to 
the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually 
carrying out the Work. 

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the 
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- 
CHARGE at any time during the CONTRACT. The drawings and other documents issued 
by the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK. 

 

62 Drawings to be supplied by the contractor: 

 
62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated in 

the special conditions of contract, and shall be furnished within the specified time. 
 

62.2 Where approval/review of drawings before manufacture/ construction/fabrication has 
been specified, it shall be CONTRACTOR's responsibility to have these drawings 
prepared as per the directions of ENGINEER-IN-CHARGE and got approved before 
proceeding with manufacture/construction/fabrication as the case may be. Any change 
that may have become necessary in these drawings during the execution of the work 
shall have to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN- 
CHARGE at no extra cost. All final drawings shall bear the certification stamp as 
indicated below duly signed by both the CONTRACTOR and ENGINEER-IN-CHARGE. 

 

"Certified true for _ (Name of Work) 

Agreement No.    
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Signed:       
 

(CONTRACTOR) (ENGINEER-IN-CHARGE) 
 

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER- 
IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the 
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER- 
IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or 
corrections and submit the final drawings for approval. Any delays arising out of failure by 
the CONTRACTOR to rectify the drawing in good time shall not alter the Contract 
Completion Time. 

62.4 As built drawings showing all corrections, adjustments etc. shall be furnished by the 
CONTRACTOR in six copies and one transparent for record purposed to the 
EMPLOYER. 

 

63 Setting out works: 

 
63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners 

of the Works site and a level bench mark and the CONTRACTOR shall set out the Works 
and shall provide an efficient staff for the purpose and shall be solely responsible for the 
accuracy of such setting out. 

 
63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all 
necessary precautions to prevent their removal or disturbance and shall be responsible 
for the consequence of such removal or disturbance should the same take place and for 
their efficient and timely reinstatement. The CONTRACTOR shall also be responsible for 
the maintenance of all existing survey marks, boundary marks, distance marks and 
center line marks, either existing or supplied and fixed by the CONTRACTOR. The work 
shall be set out to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of 
joining with the CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, 
shall not relieve the CONTRACTOR of any of his responsibility. 

 

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and 
other materials for proper layout of the works in accordance with the schemes for bearing 
marks acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines 
and cross lines shall be marked by means of small masonry pillars. Each pillar shall have 
distinct mark at the centre to enable theodolite to be set over it. No work shall be started 
until all these points are checked and approved by the ENGINEER-IN-CHARGE in writing 
but such approval shall not relieve the CONTRACTOR of any of his responsibilities. The 
CONTRACTOR shall also provide all labour, material and other facilities, as necessary, 
for the proper checking of layout and inspection of the points during construction. 

 

63.4 Pillars bearing geodetic marks located at the sites of units of WORKS under construction 
should be protected and fenced by the CONTRACTOR. 

 
63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carried out. 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

122  

 

64 Responsibility for level and alignment: 

 
64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and 

vertical alignment, the levels and correctness of every part of the WORK and shall rectify 
effectively any errors or imperfections therein, such rectifications shall be carried out by 
the CONTRACTOR, at his own cost, when instructions are issued to that effect by the 
ENGINEER- IN-CHARGE. 

 

65 Materials to be supplied by contractor: 
 

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the 
whole of the materials required for the construction including steels, cement and other 
building materials, tools, tackles, construction plant and equipment for the completion and 
maintenance of the WORK except the materials which will be issued by the EMPLOYER 
and shall make his own arrangement for procuring such materials and for the transport 
thereof. The EMPLOYER may give necessary recommendation to the respective 
authority if so desired by the CONTRACTOR but assumes no further responsibility of any 
nature. The EMPLOYER will insist on the procurement of materials which bear ISI stamp 
and/or which are supplied by reputed suppliers. 

 

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by 
him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as 
also from theft, pilferage, etc. for proper and speedy execution of his works. The 
CONTRACTOR shall maintain sufficient stocks of all materials required by him. 

 
65.3 No material shall be dispatched from the CONTRACTOR's stores before obtaining the 

approval in writing of the ENGINEER-IN-CHARGE. 
 

66 Stores supplied by the employer: 

 
66.1 If the SPECIFICATION of the WORK provides for the use of any material of special 

description to be supplied from the EMPLOYER's stores or it is required that the 
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE, 
such materials and stores, and price to be charged there for as hereinafter mentioned 
being so far as practicable for the convenience of the CONTRACTOR, but not so as in 
any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be 
bound to purchase and shall be supplied such materials and stores as are from time to 
time required to be used by him for the purpose of the CONTRACT only. The sums due 
from the CONTRACTOR for the value of materials supplied by the EMPLOYER will be 
recovered from the running account bill on the basis of the actual consumption of 
materials in the works covered and for which the running account bill has been prepared. 
After the completion of the WORK, however, the CONTRACTOR has to account for the 
full quantity of materials supplied to him as per relevant clauses in this document. 

 

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the 
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the 
schedule of materials and if they are not entered in the schedule, they will be debited at 
cost price, which for the purpose of the CONTRACT shall include the cost of carriage and 
all other expenses whatsoever such as normal storage supervision charges which shall 
have been incurred in obtaining the same at the EMPLOYER's stores. All materials so 
supplied to the CONTRACTOR shall remain the absolute property of the EMPLOYER 
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and shall not be removed on any account from the SITE of the WORK, and shall be at all 
times open for inspection to the ENGINEER-IN-CHARGE. Any such materials remaining 
unused at the time of the completion or termination of the CONTRACT shall be returned 
to the EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in 
perfectly good condition at CONTRACTOR's cost. 

 

67 Conditions for issue of materials: 

 
67.1 i) Materials specified as to be issued by the EMPLOYER will be supplied to the 

CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of 
the CONTRACTOR to take delivery of the materials and arrange for its loading, 
transport and unloading at the SITE of WORK at his own cost. The materials 
shall be issued between the working hours and as per the rules of the 
EMPLOYER as framed from time to time. 

 

ii) The CONTRACTOR shall bear all incidental charges for the storage and safe 
custody of materials at site after these have been issued to him. 

 
iii) Materials specified as to be issued by the EMPLOYER shall be issued in 

standard sizes as obtained from the manufacturers. 
 

iv) The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for 
storing the materials safe against damage by rain, dampness, fire, theft etc. He 
shall also employ necessary watch and ward establishment for the purpose. 

 
v) It shall be duty of the CONTRACTOR to inspect the materials supplied to him at 

the time of taking delivery and satisfy himself that they are in good condition. 
After the materials have been delivered by the EMPLOYER, it shall be the 
responsibility of the CONTRACTOR to keep them in good condition and if the 
materials are damaged or lost, at any time, they shall be repaired and/or 
replaced by him at his own cost according to the instructions of the ENGINEER- 
IN-CHARGE. 

 

vi) The EMPLOYER shall not be liable for delay in supply or non-supply of any 
materials which the EMPLOYER has undertaken to supply where such failure or 
delay is due to natural calamities, act of enemies, transport and procurement 
difficulties and any circumstances beyond the control of the EMPLOYER. In no 
case, the CONTRACTOR shall be entitled to claim any compensation or loss 
suffered by him on this account. 

 

vii) It shall be responsibility of the CONTRACTOR to arrange in time all materials 
required for the WORK other than those to be supplied by the EMPLOYER. If, 
however, in the opinion of the ENGINEER-IN-CHARGE the execution of the 
WORK is likely to be delayed due to the CONTRACTOR's inability to make 
arrangements for supply of materials which normally he has to arrange for, the 
ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such 
materials, if available with the EMPLOYER or procure the materials from the 
market or as elsewhere and the CONTRACTOR will be bound to take such 
materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, 
does not in any way absolve the CONTRACTOR from responsibility of making 
arrangements for the supply of such materials in part or in full, should such a 
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situation occur nor shall this constitute a reason for the delay in the execution of 
the WORK. 

 
viii) None of the materials supplied to the CONTRACTOR will be utilised by the 

CONTRACTOR for manufacturing item which can be obtained as supplied from 
standard manufacturer in finished form. 

 
ix) The CONTRACTOR shall, if desired by the ENGINEER-IN-CHARGE, be 

required to execute an Indemnity Bond in the prescribed form for safe custody 
and accounting of all materials issued by the EMPLOYER. 

 
x) The CONTRACTOR shall furnish to the ENGINEER-INCHARGE sufficiently in 

advance a statement showing his requirement of the quantities of the materials to 
be supplied by the EMPLOYER and the time when the same will be required by 
him for the works, so as to enable the ENGINEER-IN-CHARGE to make 
necessary arrangements for procurement and supply of the material. 

 

xi) Account of the materials issued by the EMPLOYER shall be maintained by 
CONTRACTOR indicating the daily receipt, consumption and balance in hand. 
This account shall be maintained in a manner prescribed by the ENGINEER-IN- 
CHARGE along with all connected papers viz. requisitions, issues, etc., and shall 
be always available for inspection in the CONTRACTOR's office at SITE. 

 

xii) The CONTRACTOR should see that only the required quantities of materials are 
got issued. The CONTRACTOR shall not be entitled to cartage and incidental 
charges for returning the surplus materials, if any, to the stores wherefrom they 
were issued or to the place as directed by the ENGINEER-IN-CHARGE. 

 
xiii) Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issued for. 
 

68 Material procured with assistance of employer/return of surplus: 
 

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this 
CONTRACT where any materials for the execution of the CONTRACT are procured with 
the assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases 
made under order or permits or licenses issued by Government, the CONTRACTOR 
shall hold the said materials as trustee for the EMPLOYER and use such materials 
economically and solely for the purpose of the CONTRACT and not dispose them off 
without the permission of the EMPLOYER and return, if required by the ENGINEER-IN- 
CHARGE, shall determine having due regard to the condition of the materials. The price 
allowed to the CONTRACTOR, however, shall not exceed the amount charged to him 
excluding the storage charges, if any. The decision of the ENGINEER-IN-CHARGE shall 
be final and conclusive in such matters. In the event of breach of the aforesaid condition, 
the CONTRACTOR shall, in terms of the licenses or permits and/or criminal breach of 
trust, be liable to compensate the EMPLOYER at double rate or any higher rate, in the 
event of those materials at that time having higher rate or not being available in the 
market, then any other rate to be determined by the ENGINEER-IN-CHARGE and his 
decision shall be final and conclusive. 

 

69 Materials obtained from dismantling: 
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69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle 
any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the 
materials obtained in the WORK of dismantling etc., will be considered as the 
EMPLOYER's property and will be disposed off to the best advantage of the 
EMPLOYER. 

 

70 Articles of value found: 

 
70.1 All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under or upon 
the SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly 
preserve the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time 
to time deliver the same to such person or persons indicated by the EMPLOYER. 

 

71 Discrepancies between instructions: 

 
71.1 Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 
instructions or should there be any misunderstanding between the CONTRACTOR's staff 
and the ENGINEER-IN-CHARGE's staff, the CONTRACTOR shall refer the matter 
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 
final and conclusive and no claim for losses alleged to have been caused by such 
discrepancies between instructions, doubts, or misunderstanding shall in any event be 
admissible. 

 

72 Action where no specification is issued: 
 

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the 
EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 
accordance with Indian Standard Specifications and if the Indian Standard Specifications 
do not cover the same, the WORK should be carried out as per standard Engineering 
Practice subject to the approval of the ENGINEER-IN-CHARGE. 

 

73 Inspection of works: 

 
73.1 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at 

any time wherever in progress either on the SITE or at the CONTRACTOR's 
premises/workshops wherever situated, premises/ workshops of any person, firm or 
corporation where WORK in connection with the CONTRACT may be in hand or where 
materials are being or are to be supplied, and the CONTRACTOR shall afford or procure 
for the ENGINEER-IN- CHARGE every facility and assistance to carry out such 
inspection. The CONTRACTOR shall, at all time during the usual working hours and at all 
other time at which reasonable notice of the intention of the ENGINEER-IN- CHARGE or 
his representative to visit the WORK shall have been given to the CONTRACTOR, either 
himself be present or receive orders and instructions, or have a responsible agent duly 
accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent 
shall be considered to have the same force as if they had been given to the 
CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice 
in writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond 
reach of inspection and measurement of any work in order that the same may be 
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inspected and measured. In the event of breach of above the same shall be uncovered at 
CONTRACTOR's expense for carrying out such measurement or inspection. 

 
73.2 No material shall be dispatched from the CONTRACTOR's stores before obtaining the 

approval in writing of the Engineer-in-Charge. 

 
The CONTRACTOR is to provide at all time during the progress of the WORK and the 
maintenance period, proper means of access with ladders, gangways etc. and the 
necessary attendance to move and adopt as directed for inspection or measurements of 
the WORK by the ENGINEER-IN-CHARGE. 

 
73.3 The CONTRACTOR shall make available to the ENGINEER-INCHARGE free of cost all 

necessary instruments and assistance in checking or setting out of WORK and in the 
checking of any WORK made by the CONTRACTOR for the purpose of setting out and 
taking measurements of WORK. 

 

74 Tests for quality of work: 

 
74.1 All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE 
and shall be subjected from time to time to such test at CONTRACTOR's cost as the 
ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the 
site or at all or any such places. The CONTRACTOR shall provide assistance, 
instruments, labour and materials as are normally required for examining, measuring and 
testing any workmanship as may be selected and required by the ENGINEER-IN- 
CHARGE. 

 

74.2 All the tests that will be necessary in connection with the execution of the WORK as 
decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing 
laboratory of the EMPLOYER by paying the charges as decided by the EMPLOYER from 
time to time. In case of non-availability of testing facility with the EMPLOYER, the 
required test shall be carried out at the cost of CONTRACTOR at Government or any 
other testing laboratory as directed by ENGINEER-IN-CHARGE. 

 

74.3 If any tests are required to be carried out in conjunction with the WORK or materials or 
workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests 
shall be reimbursed by the EMPLOYER. 

 

75 Samples for approval: 

 
75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when 

requested or if required by the specifications, adequate samples of all materials and 
finished to be used in the WORK. Such samples shall be submitted before the WORK is 
commenced and in ample time to permit tests and examinations thereof. All materials 
furnished and finishes applied in actual WORK shall be fully equal to the approved 
samples. 

 

76 Action and compensation in case of bad work: 
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76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with 
unsound, imperfect or unskilled workmanship, or with materials of any inferior description, 
or that any materials or articles provided by the CONTRACTOR for the execution of the 
WORK are unsound, or of a quality inferior to that contracted for, or otherwise not in 
accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from 
the ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, 
materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct 
the WORK so specified and provide other proper and suitable materials or articles at his 
own cost and in the event of failure to do so within the period specified by the 
ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to 
pay compensation at the rate of 1 % (One percent) of the estimated cost of the whole 
WORK, for every week limited to a maximum of 10% (ten percent) of the value of the 
whole WORK, while his failure to do so shall continue and in the case of any such failure 
the ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re- 
execute the WORK or remove and replaced with others, the materials or articles 
complained of to as the case may be at the risk and expense in all respects of the 
CONTRACTOR. The decision of the Engineering-in-charge as to any question arising 
under this clause shall be final and conclusive. 

 

77 Suspension of works: 
 

77.1 i) Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, 
if ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily 
suspend the WORKS or any part thereof for such written order, proceed with the WORK 
therein ordered to be suspended until, he shall have received a written order to proceed 
therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or 
damage sustained by him by reason of temporary suspension of the WORKS aforesaid. 
An extension of time for completion, corresponding with the delay caused by any such 
suspension of the WORKS as aforesaid will be granted to the CONTRACTOR should he 
apply for the same provided that the suspension was not consequent to any default or 
failure on the part of the CONTRACTOR. 

 

ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN- 
CHARGE, for a period of more than two months, the CONTRACTOR shall have 
the option to terminate the CONTRACT. 

 

78 Employer may do part of work: 
 

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in accordance 
with the provisions of this CONTRACT the EMPLOYER has the alternative right, instead 
of assuming charge of entire WORK, to place additional labour force, tools, equipments 
and materials on such parts of the WORK, as the EMPLOYER may designate or also 
engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER 
shall deduct from the amount which otherwise might become due to the CONTRACTOR, 
the cost of such work and material with ten percent (10%) added to cover all 
departmental charges and should the total amount thereof exceed the amount due to the 
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER. 

 

79 Possession prior to completion: 
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79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 
completed or partially completed WORK or part of the WORK. Such possession or use 
shall not be deemed to be an acceptance of any work completed in accordance with the 
CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE 
delays the progress of WORK, equitable adjustment in the time of completion will be 
made and the CONTRACT agreement shall be deemed to be modified accordingly. 

 

80 (Defects liability period) twelve months period of liability from the date of issue of 
completion certificate: 

 
80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months 

from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which 
is indicated in the Completion Certificate. Any damage or defect that may arise or lie 
undiscovered at the time of issue of Completion Certificate, connected in any way with 
the equipment or materials supplied by him or in the workmanship, shall be rectified or 
replaced by the CONTRACTOR at his own expense as deemed necessary by the 
ENGINEER-IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such 
works by other work and deduct actual cost incurred towards labour, supervision and 
materials consumables or otherwise plus 100% towards overheads (of which the 
certificate of ENGINEER-IN-CHARGE shall be final) from any sums that may then be or 
at any time thereafter, become due to the CONTRACTOR or from his Contract 
Performance Security, or the proceeds of sale thereof or a sufficient part on thereof. 

 

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or 
proportions would be beneficial or necessary to fulfill the guarantees called for, he shall 
bring this to the notice of the ENGINEERIN-CHARGE in writing. 

 
If during the period of liability any portion of the WORK/equipment, is found defective and 
is rectified/ replaced, the period of liability for such equipment/ portion of WORK shall be 
operative from the date such rectification/ replacement are carried out and Contract 
Performance Guarantee shall be furnished separately for the extended period of liability 
for that portion of WORK/ equipment only. Notwithstanding the above provisions the 
supplier's, guarantees/warrantees for the replaced equipment shall also be passed on to 
the EMPLOYER. 

 

80.3 LIMITATION OF LIABILITY 

 
Notwithstanding anything contrary contained herein, the aggregate total liability of 
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement 
/ Contract Value. However, neither party shall be liable to the other party for any indirect 
and consequential damages, loss of profits or loss of production. 

 

81 Care of works: 
 

81.0 From the commencement to completion of the WORK, the CONTRACTOR shall take full 
responsibility for the care for all works including all temporary works and in case any 
damages, loss or injury shall happen to the WORK or to any part thereof or to any 
temporary works from any cause whatsoever, shall at his own cost repair and make good 
the same so that at completion the WORK shall be in good order and in conformity in 
every respects with the requirement of the CONTRACT and the ENGINEER-IN- 
CHARGE's instructions. 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

129  

 
 

81.1 DEFECTS PRIOR TO TAKING OVER: 
If at any time, before the WORK is taken over, the ENGINEER-IN-CHARGE shall: 

 
a) Decide that any works done or materials used by the CONTRACTOR or by any 

SUB-CONTRACTOR is defective or not in accordance with the CONTRACT, or 
that the works or any portion thereof are defective, or do not fulfill the 
requirements of CONTRACT (all such matters being hereinafter, called `Defects' 
in this clause), and 

 

b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing 
of the said decision, specifying particulars of the defects alleged to exist or to 
have occurred, then the CONTRACTOR shall at his own expenses and with all 
speed make good the defects so specified. 

 
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the 
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good 
such defects. The expenditure so incurred by the EMPLOYER will be recovered from the 
amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with 
regard to the amount to be recovered from the CONTRACTOR will be final and binding 
on the CONTRACTOR. As soon as the WORK has been completed in accordance with 
the CONTRACT (except in minor respects that do not affect their use for the purpose for 
which they are intended and except for maintenance there of provided in clause 80.1 of 
General Conditions of Contract) and have passed the tests on completion, the 
ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called Completion 
Certificate) in which he shall certify the date on which the WORK have been so 
completed and have passed the said tests and the EMPLOYER shall be deemed to have 
taken over the WORK on the date so certified. If the WORK has been divided into various 
groups in the CONTRACT, the EMPLOYER shall be entitled to take over any group or 
groups before the other or others and there upon the ENGINEER-IN-CHARGE shall 
issue a Completion Certificate which will, however, be for such group or groups so taken 
over only. In such an event if the group /section/ part so taken over is related, to the 
integrated system of the work, not withstanding date of grant of Completion Certificate for 
group/ section/ part. The period of liability in respect of such group/ section/ part shall 
extend 12 (twelve) months from the date of completion of WORK. 

 

81.2 DEFECTS AFTER TAKING OVER: 
In order that the CONTRACTOR could obtain a COMPLETION CERTIFICATE he shall 
make good, with all possible speed, any defect arising from the defective materials 
supplied by the CONTRACTOR or workmanship or any act or omission of the 
CONTRACT or that may have been noticed or developed, after the works or groups of 
the works has been taken over, the period allowed for carrying out such WORK will be 
normally one month. If any defect be not remedied within a reasonable time, the 
EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and 
deduct from the final bill such amount as may be decided by the EMPLOYER. 

 
If by reason of any default on the part of the CONTRACTOR a COMPLETION 
CERTIFICATE has not been issued in respect of any portion of the WORK within one 
month after the date fixed by the CONTRACT for the completion of the WORK, the 
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of 
which a completion certificate has not been issued, provided that the WORK or the 
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portion thereof so used as aforesaid shall be afforded reasonable opportunity for 
completing these works for the issue of Completion Certificate. 

 

82 Guarantee/transfer of guarantee: 
 

82.1 For works like water-proofing, acid and alkali resisting materials, pre-construction soil 
treatment against termite or any other specialized works etc. the CONTRACTOR shall 
invariably engage SUB-CONTRACTORS who are specialists in the field and firms of 
repute and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to 
the EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm 
is not prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give 
that guarantee to the EMPLOYER directly. 

 

83 Training of employer's personnel: 
 

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected 
and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the 
EMPLOYER. The period and the nature of training for the individual personnel shall be 
agreed upon mutually between the CONTRACTOR and the EMPLOYER. These 
engineering personnel shall be given special training at the shops, where the equipment 
will be manufactured and/ or in their collaborator's works and where possible, in any 
other plant where equipment manufactured by the CONTRACTOR or his collaborators is 
under installation or test to enable those personnel to become familiar with the equipment 
being furnished by the CONTRACTOR. EMPLOYER shall bear only the to and fro fare of 
the said engineering personnel. 

 

84 Replacement of defective parts and materials: 
 

84.1 If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the 
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 
unsound or imperfect or has furnished plant inferior to the quality specified, the 
CONTRACTOR on receiving details of such defects or deficiencies shall at his own 
expenses within 7 (seven) days of his receiving the notice, or otherwise within such time 
as may be reasonably necessary for making it good, proceed to alter, re-construct or 
remove such work and furnish fresh equipments up to the standards of the specifications. 
In case the CONTRACTOR fails to do so, EMPLOYER may on giving the 
CONTRACTOR 7 (seven) day's notice in writing of his intentions to do so, proceed to 
remove the portion of the WORK so complained of and at the cost of CONTRACTOR's, 
perform all such works or furnish all such equipments provided that nothing in the clause 
shall be deemed to deprive the EMPLOYER of or affect any rights under the 
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and 
deficiencies. 

 

84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the 
payments to the EMPLOYER of the extra cost, of such replacements procured including 
erection/installation as provided for in the CONTRACT; such extra cost being the 
ascertained difference between the price paid by the EMPLOYER for such replacements 
and the CONTRACT price portion for such defective plants and repayments of any sum 
paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should 
the EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability 
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under this clause shall be limited to the repayment of all such sums paid by the 
EMPLOYER under the CONTRACT for such defective plant. 

 

85 Indemnity 
 

85.1 If any action is brought before a Court, Tribunal or any other Authority against the 
Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on 
the part of the CONTRACTOR to perform any acts, matters, covenants or things under 
the CONTRACT, or damage or injury caused by the alleged omission or negligence on 
the part of the CONTRACTOR, his agents, representatives or his SUB-CONTRACTOR's, 
or in connection with any claim based on lawful demands of SUB-CONTRACTOR's 
workmen suppliers or employees, the CONTRACTOR, shall in such cases indemnify and 
keep the EMPLOYER and/or their representatives harmless from all losses, damages, 
expenses or decrees arising out of such action. 

 

86 Construction aids, equipments, tools & tackles: 

 
86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK, 

all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, 
all Tools, Tackles and Testing Equipment and Appliances, including imports of such 
equipment etc. as required. In case of import of the same the rates applicable for levying 
of Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable 
thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 
Government of India. It shall be clearly understood that EMPLOYER shall not in any way 
be responsible for arranging to obtain Custom Clearance and/or payment of any duties 
and/or duty draw backs etc. for such equipments so imported by the CONTRACTOR and 
the CONTRACTOR shall be fully responsible for all taxes, duties and documentation with 
regard to the same. Tenderer in his own interest may contact, for any clarifications in the 
matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so 
obtained and interpretations thereof shall be solely the responsibility of the 
CONTRACTOR. 

 

SECTION-VI Certificates and Payments 
 

87 Schedule of rates and payments: 

 
87.1 i) CONTRACTOR'S REMUNERATION: 

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the 
WORK to be done and for the performance of all the obligations undertaken by 
the CONTRACTOR under the CONTRACT DOCUMENTS shall be ascertained 
by the application of the respective Schedule of Rates (the inclusive nature of 
which is more particularly defined by way of application but not of limitation, with 
the succeeding sub-clause of this clause) and payment to be made accordingly 
for the WORK actually executed and approved by the ENGINEERIN-CHARGE. 
The sum so ascertained shall (excepting only as and to the extent expressly 
provided herein) constitute the sole and inclusive remuneration of the 
CONTRACTOR under the CONTRACT and no further or other payment 
whatsoever shall be or become due or payable to the CONTRACTOR under the 
CONTRACT. 

 

ii) SCHEDULE OF RATES TO BE INCLUSIVE: 
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The prices/rates quoted by the CONTRACTOR shall remain firm till the issue of 
FINAL CERTIFICATE and shall not be subject to escalation. Schedule of Rates 
shall be deemed to include and cover all costs, expenses and liabilities of every 
description and all risks of every kind to be taken in executing, completing and 
handing over the WORK to the EMPLOYER by the CONTRACTOR. The 
CONTRACTOR shall be deemed to have known the nature, scope, magnitude 
and the extent of the WORK and materials required though the CONTRACT 
DOCUMENT may not fully and precisely furnish them. Tenderer shall make such 
provision in the Schedule of Rates as he may consider necessary to cover the 
cost of such items of WORK and materials as may be reasonable and necessary 
to complete the WORK. The opinion of the ENGINEER-IN-CHARGE as to the 
items of WORK which are necessary and reasonable for COMPLETION OF 
WORK shall be final and binding on the CONTRACTOR, although the same may 
not be shown on or described specifically in CONTRACT DOCUMENTS. 
Generality of this present provision shall not be deemed to cut down or limit in 
any way because in certain cases  it may and in other cases  it may not be 
expressly stated that the CONTRACTOR shall do or perform a work or supply 
articles or perform services at his own cost or without addition of payment or 
without extra charge or words to the same effect or that it may be stated or not 
stated that the same are included in and covered by the Schedule of Rates. 

 

iii) SCHEDULE   OF   RATES   TO   COVER CONSTRUCTION EQUIPMENTS, 
MATERIALS, LABOUR ETC.: 
Without in any way limiting the provisions of the preceding sub-clause the 
Schedule of Rates shall be deemed to include and cover the cost of all 
construction equipment, temporary WORK (except as provided for herein), 
pumps, materials, labour, insurance, fuel, consumables, stores and appliances to 
be supplied by the CONTRACTOR and all other matters in connection with each 
item in the Schedule of Rates and the execution of the WORK or any portion 
thereof finished, complete in every respect and maintained as shown or 
described in the CONTRACT DOCUMENTS or as may be ordered in writing 
during the continuance of the CONTRACT. 

 

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: 
The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include 
and cover the cost of all royalties and fees for the articles and processes, 
protected by letters, patent or otherwise incorporated in or used in connection 
with the WORK, also all royalties, rents and other payments in connection with 
obtaining materials of whatsoever kind for the WORK and shall include an 
indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all 
actions, proceedings, claims, damages, costs and expenses arising from the 
incorporation in or use on the WORK of any such articles, processes or 
materials, octroi or other municipal or local Board Charges, if levied on materials, 
equipment or machineries to be brought to site for use on WORK shall be borne 
by the CONTRACTOR. 

 

v) SCHEDULE OF RATES TO COVER TAXES AND DUTIES: 
No exemption or reduction of Customs Duties, Goods & Service Tax, quay or any 
port dues, transport charges, stamp duties or Central or State Government or 
local Body or Municipal Taxes or duties, taxes or charges (from or of any other 
body), whatsoever, will be granted or obtained, all of which expenses shall be 
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deemed to be included in and covered by the Schedule or Rates. The 
CONTRACTOR shall also obtain and pay for all permits or other privileges 
necessary to complete the WORK. 

 
vi) SCHEDULE OF RATES TO COVER RISKS OF DELAY: 

The Schedule of Rates shall be deemed to include and cover the risk of all 
possibilities of delay and interference with the CONTRACTOR's conduct of 
WORK which occur from any causes including orders of the EMPLOYER in the 
exercise of his power and on account of extension of time granted due to various 
reasons and for all other possible or probable causes of delay. 

 

vii) SCHEDULE OF RATES CANNOT BE ALTERED: 
For WORK under unit rate basis, no alteration will be allowed in the Schedule of 
Rates by reason of works or any part of them being modified, altered, extended, 
diminished or committed. The Schedule of Rates are fully inclusive of rates which 
have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and 
cannot be altered. 

 

For lump sum CONTRACTS, the payment will be made according to the WORK 
actually carried out, for which purpose an item wise, or work wise Schedule of 
Rates shall be furnished, suitable for evaluating the value of WORK done and 
preparing running account bill. 

 
Payment for any additional work which is not covered in the Schedule of Rates 
shall only be released on issuance of change order. 

 

88 Procedure for measurement and billing of work in progress: 
 

88.1 BILLING PROCEDURE: 
Following procedures shall be adopted for billing of works executed by the 
CONTRACTOR. 

 
88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets 

supplied by EMPLOYER and submitted to EMPLOYER for scrutiny and passing. 

 
88.1.2 EMPLOYER shall scrutinize and check the measurements recorded on the sheets and 

shall certify correctness of the same on the measurement sheets. 
 

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks 
in accordance with the terms and conditions of the CONTRACTS, within 7 days of 
submission of the bills, complete in all respects and send the same to the Employer to 
effect payment to the CONTRACTOR. 

 
88.1.4 MNGL shall make all endeavour to make payments of undisputed amount of the bills 

submitted based on the joint measurements within 15 (Fifteen) days from the date of 
certification by the Engineer-in-Charge. 

 
88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER shall be fully 
responsible for checking the measurements quantitatively and qualitatively as recorded in 
the Measurement Books/ Bills. 
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88.1.6 While preparing the final bills overall measurements will not be taken again. Only volume 
of work executed since the last measured bill along with summary of final measurements 
will be considered for the final bill. However, a detailed check shall be made as to missing 
measurements and in case there are any missing items or measurements the same shall 
be recorded. 

 

88.2 SECURED ADVANCE ON MATERIAL: 
Unless otherwise provided elsewhere in the tender, no `Secured Advance' on security of 
materials brought to site for execution of contracted items(s) shall be paid to the 
Contractor whatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: 
In case of any dispute as to the mode of measurement not covered by the CONTRACT to 
be adopted for any item of WORK, mode of measurement as per latest Indian Standard 
Specifications shall be followed. 

 

88.4 ROUNDING OF AMOUNTS: 
In calculating the amount of each item due to the CONTRACTOR in every certificate 
prepared for payment, sum of less than 50 paise shall be omitted and the total amount on 
each certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise 
shall be omitted and sums of 50 paise and more up to one rupee shall be reckoned as 
one rupee. 

 

89 Lump sum in tender: 

 
89.1 The payment against any Lump sum item shall be made only on completion of that item 

as per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 
 

90 Running account payments to be regarded as advance: 

 
90.1 All running account payments shall be regarded as payment by way of advance against 

the final payment only and not as payments for WORK actually done and completed and 
shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 
removed and taken away and reconstructed or re-erected or be considered as an 
admission of the due performance of the CONTRACT, or any part thereof, in this respect, 
or of the occurring of any claim by the CONTRACTOR, nor shall it conclude, determine or 
affect in any way the powers of the EMPLOYER under these conditions or any of them as 
to the final settlement and adjustment of the accounts or otherwise, or in any other way 
vary or affect the CONTRACT. The final bill shall be submitted by the CONTRACTOR 
within one month of the date of physical completion of the WORK; otherwise, the 
ENGINEER-IN-CHARGE's certificate of the measurement and of total amount payable 
for the WORK accordingly shall be final and binding on all parties 

 

91 Notice of claims for additional payments: 
 

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any 
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out 
by him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN- 
CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN- 
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain 
full particulars of the nature of such claim with full details of amount claimed. Irrespective 
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of any provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his 
intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of 
happening of the event and quantify the claim within 30 (thirty) days, failing which the 
CONTRACTOR will lose his right to claim any compensation/reimbursement/damages 
etc. or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward 
any claim without the necessary particulars as above within the time above specified 
shall be an absolute waiver thereof. No omission by EMPLOYER to reject any such claim 
and no delay in dealing therewith shall be waiver by EMPLOYER of any of these rights in 
respect thereof. 

 

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and 
cause to discharge these in a manner considered appropriate after due deliberations 
thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the 
period in which his claims are under consideration by the EMPLOYER, irrespective of the 
outcome of such claims, where additional payments for WORKS considered extra are 
justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to 
release the same in the same manner as for normal WORK payments. Such of the extra 
works so admitted by EMPLOYER shall be governed by all the terms, conditions, 
stipulations and specifications as are applicable for the CONTRACT. The rates for extra 
works shall generally be the unit rates provided for in the CONTRACT. In the event unit 
rates for extra works so executed are not available as per CONTRACT, payments may 
either be released on day work basis for which daily/hourly rates for workmen and hourly 
rates for equipment rental shall apply, or on the unit rate for WORK executed shall be 
derived by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In 
all the matters pertaining to applicability of rate and admittance of otherwise of an extra 
work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and 
binding. 

 

92 Payment of contractor's bill: 

 
92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the whole 

of the work shall have been completed and a certificate of completion given. But in case 
of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting the 
bill thereof be entitled to receive a monthly payment proportionate to the part thereof 
approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such 
approval and passing of the sum so payable shall be final and conclusive against the 
CONTRACTOR. This payment will be made after making necessary 
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for 
materials, Contract Performance Security, taxes etc. 

 

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 
Payee cheque forwarding the same to registered office or the notified office of the 
CONTRACTOR. In no case will EMPLOYER be responsible if the cheque is mislaid or 
misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall 
present his bill duly pre-receipted on proper revenue stamp payment shall be made in 
Indian Currency. 

 

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the 
submission of bill on joint measurements, after completion of all the obligations under the 
CONTRACT. 
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93 Receipt for payment: 

 
93.1 Receipt for payment made on account of work when executed by a firm, must be signed 

by a person holding due power of attorney in this respect on behalf of the 
CONTRACTOR, except when the CONTRACTOR's are described in their tender as a 
limited company in which case the receipts must be signed in the name of the company 
by one of its principal officers or by some other person having authority to give effectual 
receipt for the company. 

 

94 Completion certificate: 
 

94.1 APPLICATION FOR COMPLETION CERTIFICATE: 
When the CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to 
apply for COMPLETION CERTIFICATE. 

 
The ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the 
COMPLETION CERTIFICATE within one month after receiving any application therefore 
from the CONTRACTOR after verifying from the completion documents and satisfying 
himself that the WORK has been completed in accordance with and as set out in the 
construction and erection drawings, and the CONTRACT DOCUMENTS. 

 

The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to 
present the final bill for the WORK executed by him under the terms of CONTRACT. 

 
94.2 COMPLETION CERTIFICATE: 

 

Within one month of the completion of the WORK in all respects, the CONTRACTOR 
shall be furnished with a certificate by the ENGINEER-IN-CHARGE of such completion, 
but no certificate shall be given nor shall the WORK be deemed to have been executed 
until all scaffolding, surplus materials and rubbish is cleared off the SITE completely nor 
until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose 
measurement shall be binding and conclusive. The WORKS will not be considered as 
complete and taken over by the EMPLOYER, until all the temporary works, labour and 
staff colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. 

 
If the CONTRACTOR fails to comply with the requirements of this clause on or before the 
date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may at the 
expense of the CONTRACTOR remove such scaffolding, surplus materials and rubbish 
and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the 
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have 
no claim in respect of any such scaffolding or surplus materials as aforesaid except for 
any sum actually realized by the sale thereof. 

 

94.3 COMPLETION CERTIFICATE DOCUMENTS: 
For the purpose of Clause 94.0 the following documents will be deemed to form the 
completion documents: 

 
i) The technical documents according to which the WORK was carried out. 
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ii) Six (6) sets of construction drawings showing therein the modification and 
correction made during the course of execution and signed by the ENGINEER- 
IN-CHARGE. 

 
iii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

 
iv) Certificates of final levels as set out for various works. 

 
v) Certificates of tests performed for various WORKS. 

 
vi) Material appropriation, Statement for the materials issued by the EMPLOYER for 

the WORK and list of surplus materials returned to the EMPLOYER's store duly 
supported by necessary documents. 

 

95 Final decision and final certificate: 
 

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being 
satisfied that the WORKS have been duly maintained by the CONTRACTOR during 
monsoon or such period as hereinbefore provided in Clause 80 & 81 and that the 
CONTRACTOR has in all respect duly made-up any subsidence and performed all his 
obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice 
to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) 
otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect 
and the CONTRACTOR shall not be considered to have fulfilled the whole of his 
obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the 
ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking 
possession, working or using of the same or any part thereof by the EMPLOYER. 

 

96 Certificate and payments on evidence of completion: 

 
96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate 

or on general account shall be taken to be an admission by the EMPLOYER of the due 
performance of the CONTRACT or any part thereof or of occupancy or validity of any 
claim by the CONTRACTOR. 

 
97 Deductions from the contract price: 

 
97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which 

under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be 
claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the 
CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the 
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not 
paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the 
amount from any moneys due i.e., Contract Performance Security or becoming due to the 
CONTRACTOR under the CONTRACT or may be recovered by actions of law or 
otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

 

SECTION-VII Taxes and Insurance 
 

98 Taxes, Duties, Octroi / LBT etc: 
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98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the 
payment of any and all Taxes, Duties, including Goods & Service Tax, octroi / LBT etc. 
now or hereafter imposed, increased, modified, all the taxes, duties, octroi / LBT etc. now 
in force and hereafter increased, imposed or modified, from time to time in respect of 
WORKS and materials and all contributions and taxes for unemployment compensation, 
insurance and old age pensions or annuities now or hereafter imposed by any Central or 
State Government authorities which are imposed with respect to or covered by the 
wages, salaries, or other compensations paid to the persons employed by the 
CONTRACTOR and the CONTRACTOR shall be responsible for the compliance of all 
SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law and 
regulation and requirement of any Central, State or local Government agency or 
authority. CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER 
harmless from any liability or penalty which may be imposed by the Central, State or 
Local authorities by reason or any violation by CONTRACTOR or SUB-CONTRACTOR 
of such laws, suits or proceedings that may be brought against the EMPLOYER arising 
under, growing out of, or by reason of the work provided for by this CONTRACT, by third 
parties, or by Central or State Government authority or any administrative sub-division 
thereof. 

 

Tax deductions will be made as per the rules and regulations in force in accordance with 
acts prevailing from time to time. 

 
Tenderer should quote all inclusive prices including the liability of Goods & Service/ 
Turnover Tax whether on the works contract as a whole or in respect of bought out 
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER 
shall not be responsible for any such liability of the CONTRACTOR in respect of this 
CONTRACT. Since MNGL would be paying CENVAT, Goods & Service Tax, and claims 
reimbursement / set off for the same contractor shall furnish appropriate invoice to MNGL 
for such claims / set off by MNGL. 

 

99 Goods & Service tax/turnover tax: 

 
99.1 Tenderer should quote all inclusive prices including the liability of Goods & Service Tax/ 

Turnover Tax whether on the works contract as a whole or in respect of bought out 
components used by the CONTRACTOR in execution of the CONTRACT. EMPLOYER 
shall not be responsible for any such liability of the CONTRACTOR in respect of this 
CONTRACT. Since MNGL would be paying CENVAT, Goods & Service tax, and claims 
reimbursement / set off for the same contractor shall furnish appropriate invoice to MNGL 
for such claims / set off by MNGL 

 
100 Statutory variations 

 
100.1 Tenderer should quote prices inclusive of Goods & service tax applicable on finished 

product. Any statutory variations on all taxes & duties, Goods & service tax to be included 
on finished product during the contractual completion period, shall be to the Employer's 
account for which the Contractor will furnish documentary evidence(s) in support of their 
claims to MNGL. However, any increase in the rate of these taxes and duties (Goods & 
Service Tax) beyond the contractual completion period shall be to Contractor's account 
and any decrease shall be passed on to MNGL. 

 

101 Insurance: 
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101.1 GENERAL 
CONTRACTOR shall at his own expense arrange secure and maintain insurance with 
reputable insurance companies to the satisfaction of the EMPLOYER as follows: 

 
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 
necessary and to its full value for all such amounts to protect the WORKS in progress 
from time to time and the interest of EMPLOYER against all risks as detailed herein. The 
form and the limit of such insurance, as defined here in together with the under works 
thereof in each case should be as acceptable to the EMPLOYER. However, irrespective 
of work acceptance the responsibility to maintain adequate insurance coverage at all 
times during the period of CONTRACT shall be that of CONTRACTOR alone. 
CONTRACTOR's failure in this regard shall not relieve him of any of his responsibilities 
and obligations under CONTRACT. 

 

Any loss or damage to the equipment, during ocean transportation, port/custom 
clearance, inland and port handling, inland transportation, storage, erection and 
commissioning till such time the WORK is taken over by EMPLOYER, shall be to the 
account of CONTRACTOR. CONTRACTOR shall be responsible for preferring of all 
claims and make good for the damage or loss by way of repairs and/or replacement of 
the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER 
with a copy of all insurance policies and documents taken out by him in pursuance of the 
CONTRACT. Such copies of document shall be submitted to the EMPLOYER 
immediately upon the CONTRACTOR having taken such insurance coverage. 
CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance 
regarding the expiry cancellation and/or changes in any of such documents and ensure 
revalidation/renewal etc., as may be necessary well in time. 

 

Statutory clearances, if any, in respect of foreign supply required for the purpose of 
replacement of equipment lost in transit and/or during erection, shall be made available 
by the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining 
requisite licenses, port clearances and other formalities relating to such import. The risks 
that are to be covered under the insurance shall include, but not be limited to the loss or 
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions, 
accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope of 
such insurance shall cover the entire value of supplies of equipments, plants and 
materials to be imported from time to time. 

 

All costs on account of insurance liabilities covered under CONTRACT will be to 
CONTRACTOR's account and will be included in VALUE OF CONTRACT. However, the 
EMPLOYER may from time to time, during the currency of the CONTRACT, ask the 
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the 
parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF 
CONTRACT to the extent of reduced premium amounts. 

 

CONTRACTOR as far as possible shall cover insurance with Indian Insurance 
Companies, including marine Insurance during ocean transportation. 

 
i) EMPLOYEES STATE INSURANCE ACT: 
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The CONTRACTOR agrees to and does hereby accept full and exclusive liability 
for the compliance with all obligations imposed by the Employee State Insurance 
Act 1948 and the CONTRACTOR further agrees to defend, indemnify and hold 
EMPLOYER harmless for any liability or penalty which may be imposed by the 
Central, State or Local authority by reason of any asserted violation by 
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 
1948, and also from all claims, suits or proceeding that may be brought against 
the EMPLOYER arising under, growing out of or by reasons of the work provided 
for by this CONTRACTOR, by third parties or by Central or State Government 
authority or any political sub- division thereof. 

 

The CONTRACTOR agrees to fill in with the Employee's State Insurance 
Corporation, the Declaration Forms, and all forms which may be required in 
respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are 
employed in the WORK provided for or those covered by ESI from time to time 
under the Agreement. The CONTRACTOR shall deduct and secure the 
agreement of the SUB- CONTRACTOR to deduct the employee's contribution as 
per the first schedule of the Employee's State Insurance Act from wages and affix 
the Employees Contribution Card at wages payment intervals. The 
CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to 
remit to the State Bank of India, Employee's State Insurance Corporation 
Account, the Employee's contribution as required by the Act. The 
CONTRACTOR agrees to maintain all cards and Records as required under the 
Act in respect of employees and payments and the CONTRACTOR shall secure 
the agreement of the SUBCONTRACTOR to maintain such records. Any 
expenses incurred for the contributions, making contributions or maintaining 
records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. 

 

The EMPLOYER shall retain such sum as may be necessary from the total 
VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof 
that all contributions as required by the Employees State Insurance Act, 1948, 
have been paid. This will be pending on the CONTRACTOR when the ESI Act is 
extended to the place of work. 

 

ii) WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 
Insurance shall be effected for all the CONTRACTOR's employees engaged in 
the performance of this CONTRACT. If any of the work is sublet, the 
CONTRACTOR shall require the SUB-CONTRACTOR to provide workman's 
Compensation and employer's liability insurance for the later's employees if such 
employees are not covered under the CONTRACTOR's Insurance. 

 

iii) ACCIDENT OR INJURY TO WORKMEN: 
The EMPLOYER shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workman or other person in the Employment of the CONTRACTOR 
or any SUB-CONTRACTOR save and except an accident or injury resulting from 
any act or default of the EMPLOYER, his agents or servants and the 
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against 
all such damages and compensation (save and except and aforesaid) and 
against all claims, demands, proceeding, costs, charges and expenses, 
whatsoever in respect or in relation thereto. 
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iv) TRANSIT INSURANCE 
In respect of all items to be transported by the CONTRACTOR to the SITE of 
WORK, the cost of transit insurance should be borne by the CONTRACTOR and 
the quoted price shall be inclusive of this cost. 

 
v) COMPREHENSIVE AUTOMOBILE INSURANCE 

This insurance shall be in such a form as to protect the Contractor against all 
claims for injuries, disability, disease and death to members of public including 
EMPLOYER’s men and damage to the property of others arising from the use of 
motor vehicles during on or off the `site’ operations, irrespective of the Employer 
ship of such vehicles. 

 

vi) COMPREHENSIVE GENERAL LIABILITY INSURANCE 
a) This insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of member of public or damage to 
property of others due to any act or omission on the part of the 
Contractor, his agents, his employees, his representatives and Sub- 
Contractor’s or from riots, strikes and civil commotion. 

 

b) Contractor shall take suitable Group Personal Accident Insurance Cover 
for taking care of injury, damage or any other risks in respect of his 
Engineers and other Supervisory staff who are not covered under 
Employees State Insurance Act. 

 
c) The policy shall cover third party liability. The third party (liability shall 

cover the loss/ disablement of human life (person not belonging to the 
Contractor) and also cover the risk of damage to others materials/ 
equipment/ properties during construction, erection and commissioning 
at site. The value of third party liability for compensation for loss of 
human life or partial/full disablement shall be of required statutory value 
but not less than Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement 
and Rs. 1 lakh per partial disablement and shall nevertheless cover such 
compensation as may be awarded by Court by Law in India and cover for 
damage to others equipment/ property as approved by the Purchaser. 
However, third party risk shall be maximum up to Rs. 10(ten) lakhs to 
death. 

 

d) The Contractor shall also arrange suitable insurance to cover damage, 
loss, accidents, risks etc., in respect of all his plant, equipments and 
machinery, erection tools & tackles and all other temporary attachments 
brought by him at site to execute the work. 

 
e) The Contractor shall take out insurance policy in the joint name of 

EMPLOYER and Contractor from one or more nationalized insurance 
company from any branch office at Project site. 

 
f) Any such insurance requirements as are hereby established as the 

minimum policies and coverages which Contractor must secure and 
keep in force must be complied with, Contractor shall at all times be free 
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to obtain additional or increased coverages at Contractor’s sole 
expenses. 

 
vii) ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR 

BY EMPLOYER: 
CONTRACTOR shall also carry and maintain any and all other insurance(s) 
which he may be required under any law or regulation from time to time without 
any extra cost to EMPLOYER. He shall also carry and maintain any other 
insurance which may be required by the EMPLOYER. 

 

102 Damage to Property or to any Person or any Third Party 

 
102.1 i) CONTRACTOR shall be responsible for making good to the satisfaction of the 

EMPLOYER any loss or any damage to structures and properties belonging to 
the EMPLOYER or being executed or procured or being procured by the 
EMPLOYER or of other agencies within in the premises of all the work of the 
EMPLOYER, if such loss or damage is due to fault and/or the negligence or 
willful acts or omission of the CONTRACTOR, his employees, agents, 
representatives or SUB-CONTRACTOR. 

 

ii) The CONTRACTOR shall take sufficient care in moving his plants, equipments 
and materials from one place to another so that they do not cause any damage 
to any person or to the property of the EMPLOYER or any third party including 
overhead and underground cables and in the event of any damage resulting to 
the property of the EMPLOYER or of a third party during the movement of the 
aforesaid plant, equipment or materials the cost of such damages including 
eventual loss of production, operation or services in any plant or establishment 
as estimated by the EMPLOYER or ascertained or demanded by the third party 
shall be borne by the CONTRACTOR. Third party liability risk shall be Rupees 
One lakh for single accident and limited to Rupees Ten lakhs. 

 

iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all 
claims for damages to property other than EMPLOYER's property arising under 
or by reason of this agreement, if such claims result from the fault and/or 
negligence or willful acts or omission of the CONTRACTOR, his employees, 
agents, representative of SUB-CONTRACTOR. 

 

SECTION-VIII Labour Laws 
 

103 Labour laws: 

 
103.1 i) No labour below the age of 18 (eighteen) years shall be employed on the WORK. 

 
ii) The CONTRACTOR shall not pay less than what is provided under law to 

labourers engaged by him on the WORK. 

 
iii) The CONTRACTOR shall at his expense comply with all labour laws and keep 

the EMPLOYER indemnified in respect thereof. 

 
iv) The CONTRACTOR shall pay equal wages for men and women in accordance 

with applicable labour laws. 
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v) If the CONTRACTOR is covered under the Contract labour (Regulation and 
Abolition) Act, he shall obtain a license from licensing authority (i.e. office of the 
labour commissioner) by payment of necessary prescribed fee and the deposit, if 
any, before starting the WORK under the CONTRACT. Such fee/deposit shall be 
borne by the CONTRACTOR. 

vi) The CONTRACTOR shall employ labour in sufficient numbers either directly or 
through SUB- CONTRACTOR's to maintain the required rate of progress and of 
quality to ensure workmanship of the degree specified in the CONTRACT and to 
the satisfaction of the ENGINEER-IN-CHARGE. 

 

vii) The CONTRACTOR shall furnish to the ENGINEER-INCHARGE the distribution 
return of the number and description, by trades of the work people employed on 
the works. The CONTRACTOR shall also submit on the 4th and 19th of every 
month to the ENGINEER-IN-CHARGE a true statement showing in respect of the 
second half of the preceding month and the first half of the current month (1) the 
accidents that occurred during the said fortnight showing the circumstances 
under which they happened and the extent of damage and injury caused by them 
and (2) the number of female workers who have been allowed Maternity Benefit 
as provided in the Maternity Benefit Act 1961 on Rules made there under and the 
amount paid to them. 

 

viii) The CONTRACTOR shall comply with the provisions of the payment of Wage Act 
1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. 
Employers Liability Act 1938. Workmen's Compensation Act 1923, Industrial 
Disputes Act 1947, the Maternity Benefit Act 1961 and Contract Labour 
Regulation and Abolition Act 1970, Employment of Children Act 1938 or any 
modifications thereof or any other law relating thereto and rules made there 
under from time to time. 

 

ix) The ENGINEER-IN-CHARGE shall on a report having been made by an 
Inspecting Officer as defined in Contract Labour (Regulation and Abolition) Act 
1970 have the power to deduct from the money due to the CONTRACTOR any 
sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non- fulfillment of the Conditions of the Contract 
for the benefit of workers, non-payment of wages or of deductions made from his 
or their wages which are not justified by the terms of the Contract or non- 
observance of the said regulations. 

 

x) The CONTRACTOR shall indemnify the EMPLOYER against any payments to be 
made under and for the observance of the provisions of the aforesaid Acts 
without prejudice to his right to obtain indemnity from his SUB-CONTRACTOR's. 
In the event of the CONTRACTOR committing a default or breach of any of the 
provisions of the aforesaid Acts as amended from time to time, of furnishing any 
information or submitting or filling and Form/ Register/ Slip under the provisions 
of these Acts which is materially incorrect then on the report of the inspecting 
Officers, the CONTRACTOR shall without prejudice to any other liability pay to 
the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every 
default, breach or furnishing, making, submitting, filling materially incorrect 
statement as may be fixed by the ENGINEER-IN- CHARGE and in the event of 
the CONTRACTOR's default continuing in this respect, the Liquidated Damages 
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may be enhanced to Rs.50.00 per day for each day of default subject to a 
maximum of one percent of the estimated cost of the WORK put to tender. The 
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract 
Performance Security of the CONTRACTOR and credit the same to the Welfare 
Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE 
in this respect shall be final and binding. 

 

104 Implementation of apprentices act, 1961: 

 
104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and 

the Rules and Orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his 
discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions, of the Act. 

 

105 Contractor to indemnify the employer: 

 
105.1 i) The CONTRACTOR shall indemnify the EMPLOYER and every member, office 

and employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his 
staff against all actions, proceedings, claims, demands, costs and expenses 
whatsoever arising out of or in connection with the matters referred to in Clause 
102.0 and elsewhere and all actions, proceedings, claims, demands, costs and 
expenses which may be made against the EMPLOYER for or in respect of or 
arising out of any failure by the CONTRACTOR in the performance of his 
obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be 
liable for or in respect of or arising out of any failure by the CONTRACTOR in the 
performance of his obligations under the CONTRACT DOCUMENT. The 
EMPLOYER shall not be liable for or in respect of any demand or compensation 
payable by law in respect or in consequence of any accident or injury to any 
workmen or other person. In the employment of the CONTRACTOR or his SUB- 
CONTRACTOR the CONTRACTOR shall indemnify and keep indemnified the 
EMPLOYER against all such damages and compensations and against all 
claims, damages, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto. 

 

ii) PAYMENT OF CLAIMS AND DAMAGES: 
Should the EMPLOYER have to pay any money in respect of such claims or 
demands as aforesaid the amount so paid and the costs incurred by the 
EMPLOYER shall be charged to and paid by the CONTRACTOR and the 
CONTRACTOR shall not be at liberty to dispute or question the right of the 
EMPLOYER to make such payments notwithstanding the same, may have been 
made without the consent or authority or in law or otherwise to the contrary. 

 

iii) In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 
workmen's compensation Act, 1923 or other applicable provision of Workmen 
Compensation Act or any other Act, the EMPLOYER is obliged to pay 
compensation to a workman employed by the CONTRACTOR in execution of the 
WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the 
compensation so paid, and without prejudice to the rights of EMPLOYER under 
Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to 
recover such amount or any part thereof by deducting it from the Contract 
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Performance Security or from any sum due to the CONTRACTOR whether under 
this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest 
any claim made under Section 12, Sub-section (i) of the said act, except on the 
written request of the CONTRACTOR and upon his giving to the EMPLOYER full 
security for all costs for which the EMPLOYER might become liable in 
consequence of contesting such claim. 

 

106 Health and sanitary arrangements for workers: 

 
106.1 In respect of all labour directly or indirectly employed in the WORKS for the performance 

of the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with or 
cause to be complied with all the rules and regulations of the local sanitary and other 
authorities or as framed by the EMPLOYER from time to time for the protection of health 
and sanitary arrangements for all workers. 

 

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, 
water and other sanitary and health arrangements. The CONTRACTOR shall also 
provide necessary surface transportation to the place of work and back to the colony for 
their personnel accommodated in the labour colony. 

 

SECTION-IX Applicable Laws and Settlement of Disputes 
 

107 Arbitration: 

 
107.1 Unless otherwise specified, the matters where decision of the Engineer-in-Charge is 

deemed to be final and binding as provided in the Agreement and the issues/disputes 
which cannot be mutually resolved within a reasonable time, all disputes shall be referred 
to arbitration by Sole Arbitrator. 

 
The Employer [Maharashtra Natural Gas Limited] shall suggest a panel of three 
independent and distinguished persons to the bidder/contractor/supplier/buyer (as the 
case may be) to select any one among them to act as the Sole Arbitrator. 

 
In the event of failure of the other parties to select the Sole Arbitrator within 30 days from 
the receipt of the communication suggesting the panel of arbitrators, the right of selection 
of the sole arbitrator by the other party shall stand forfeited and the EMPLOYER (MNGL) 
shall have discretion to proceed with the appointment of the Sole Arbitrator. The decision 
of Employer on the appointment of the sole arbitrator shall be final and binding on the 
parties. 

 

The award of sole arbitrator shall be final and binding on the parties and unless 
directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings shall 
be shared equally by the parties. The Arbitration proceedings shall be in English 
language and venue shall be Pune in Maharashtra, India. 

 
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and 
the Rules framed there under shall be applicable. All matters relating to this contract are 
subject to the exclusive jurisdiction of the court situated at Pune. 

 
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 
was enacted by the Indian Parliament and is based on United Nations Commission on 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

146  

 

International Trade Law (UNCITRAL model law), which were prepared after extensive 
consultation with Arbitral Institutions and centers of International Commercial Arbitration. 
The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL 
Arbitration rules on 15 December 1976. 

 

108 Jurisdiction: 

The CONTRACT shall be governed by and constructed according to the laws in force in 
INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 
Pune, MAHARASHTRA STATE for the purposes of disputes, actions and proceedings 
arising out of the CONTRACT, the courts at Pune, MAHARASHTRA STATE only will 
have the jurisdiction to hear and decide such disputed, actions and proceedings. 

 

SECTION-X Safety Codes 
 

109 General: 
 

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous 
and unsafe working conditions and shall comply with EMPLOYER's safety rules as set 
forth herein. Prior to start of construction, CONTRACTOR will be furnished copies of 
EMPLOYER's "Safety Code" for information and guidance, if it has been prepared. 

 

110 Safety regulations: 

 
110.1 i) In respect of all labour, directly employed in the WORK for the performance of 

CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own 
expense arrange for all the safety provisions as per safety codes of C.P.W.D., 
Indian Standards Institution. The Electricity Act, The Mines Act and such other 
acts as applicable. 

 

ii) The CONTRACTOR shall observe and abide by all fire and safety regulations of 
the EMPLOYER. Before starting construction work CONTRACTOR shall consult 
with EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must 
make good to the satisfaction of the EMPLOYER any loss or damage due to fire 
to any portion of the work done or to be done under this agreement or to any of 
the EMPLOYER's existing property. 

 

111 First aid and industrial injuries: 
 

111.0 i) CONTRACTOR shall maintain first aid facilities for its employees and those of its 
SUB-CONTRACTOR. 

 
ii) CONTRACTOR shall make outside arrangements for ambulance service and for 

the treatment of industrial injuries. Names of those providing these services shall 
be furnished to EMPLOYER prior to start of construction and their telephone 
numbers shall be prominently posted in CONTRACTOR's field office. 

 
iii) All critical industrial injuries shall be reported promptly to EMPLOYER, and a 

copy of CONTRACTOR's report covering each personal injury requiring the 
attention of a physician shall be furnished to the EMPLOYER. 

 

112 General rules: 
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112.1 Smoking within the premises of City Gas Station is strictly prohibited. Violators of the no 
smoking rules shall be discharged immediately. 

 

113 Contractor's barricades: 
 

113.0 i) CONTRACTOR shall erect and maintain barricades required in connection with 
his operation to guard or protect: - 

a) Excavations 

b) Hoisting Areas. 
c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's 

inspectors. 
d) EMPLOYER's existing property subject to damage by CONTRACTOR's 

Operations. 
e) Rail Road unloading spots. 

 
ii) CONTRACTOR's employees and those of his SUBCONTRACTOR's shall 

become acquainted with EMPLOYER's barricading practice and shall respect the 
provisions thereof. 

 
iii) Barricades and hazardous areas adjacent to, but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights. 
 

114 Scaffolding: 

 
114.1 i) Suitable scaffolding should be provided for workmen for all works that cannot 

safely be done from the ground or from solid construction except such short 
period work as can be done safely from ladders. When a ladder is used an extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying material as well, suitable footholds and handholds shall be provided on 
the ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1 
horizontal and 4 vertical). 

 

ii) Scaffolding or staging more than 4 meters above the ground or floor, swing 
suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached, bolted, braced and otherwise retarded at 
least one meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
iii) Working platform, gangway and stairway should be so constructed that they 

should not sag unduly or unequally and if the height of platform of the gangway 
or the stairway is more than 4 meters above the ground level or floor level, they 
should be closely boarded, should have adequate width and should be suitably 
fastened as in ii) above. 

 

iv) Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing 
suitable fencing of railing whose minimum heights shall be 1 meter. 
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v) Safe-means of access shall be provided to all working platforms and other 
working places, every ladder shall be securely fixed. No portable single ladder 
shall be over 9 meters in length while the width between side rails in rung ladder 
shall in no case be less than 30 cm for ladder up to and including 3 meters in 
length. For longer ladder this width should be increased 5mm for each additional 
foot of length. Uniform steps spacing shall not exceed 30 cms. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites or work shall be so stacked or placed to cause 
danger or inconvenience to any person or public. The CONTRACTOR shall also 
provide all necessary fencing and lights to protect the workers and staff from 
accidents, and shall be bound to bear the expenses of defense of every suit, 
action or other proceeding of law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and pay any damages and 
costs which may be awarded in any such suit or action or proceeding to any such 
person or which may with the consent of the CONTRACTOR be paid to 
compromise any claim by any such person. 

 

115 Excavation and trenching: 

 
115.1 All trenches 1.2 meters or more in depth shall at all times be supplied with at least one 

ladder for each 50 meters length or fraction thereof. 
 

Ladder shall be extended from bottom of the trenches to at least 1 meter above the 
surface of the ground. The sides of the trenches which are 1.5M in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 
meters of the edge of the trench or half of the trench width whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or under-cutting 
shall be done. 

 

116 Demolition/general safety: 

 
116.1 i) Before any demolition work is commenced and also during the progress of the 

demolition work 
a) All roads and open areas adjacent to the work site shall either be closed 

or suitably protected. 
b) No electric cable or apparatus which is liable to be a source of danger 

shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so overloaded with debris or materials as to render it 
unsafe. 

 

ii) All necessary personal safety equipment as considered adequate by the 
ENGINEER-IN-CHARGE should be kept available for the use of the persons 
employed on the SITE and maintained in condition suitable for immediate use, 
and the CONTRACTOR shall take adequate steps to ensure proper use of 
equipment by those concerned. 

 

a) Workers employed on mixing asphaltic materials, cement and lime 
mortars shall be provided with protective footwear and protective gloves. 
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b) Those engaged in white washing and mixing or stacking or cement bags 
or any material which are injurious to the eyes be provided with 
protective goggles. 

c) Those engaged in welding and cutting works shall be provided with 
protective face & eye shield, hand gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, 
the CONTRACTOR shall ensure that the manhole covers are opened 
and are ventilated at least for an hour before the workers are allowed to 
get into the manholes, and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals or board to 
prevent accident to the public. 

f) The CONTRACTOR shall not employ men below the age of 18 years 
and women on the work of painting with products containing lead in any 
form. Wherever men above the age of 18 years are employed on the 
work of lead painting, the following precautions should be taken. 
1) No paint containing lead or lead product shall be used except in 

the form of paste or readymade paint. 
2) Suitable face masks should be supplied for use by the workers 

when paint is applied in the form of spray or a surface having 
lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the 
workmen and adequate facilities shall be provided to enable the 
working painters to wash them during and on cessation of work. 

 
iii) When the work is done near any place where there is risk of drowning, all 

necessary safety equipment should be provided and kept ready for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 

iv) Use of hoisting machines and tackles including their attachments, anchorage and 
supports shall conform to the following standards or conditions: 
a) These shall be of good mechanical construction, sound materials and 

adequate strength and free from patent defect and shall be kept in good 
working order. 

b) Every rope used in hoisting or lowering materials or as means of 
suspension shall be of durable quality and adequate strength and free 
from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly 
qualified and no person under the age of 21 years should be in charge of 
any hoisting machine including any scaffolding, winch or give signals to 
the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle, 
swivel, and pulley block used in hoisting or lowering or as means of 
suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gears referred to above shall be 
plainly marked with the safe working load of the conditions under which it 
is applicable and the same shall be clearly indicated. No part of any 
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machine or any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of testing. 

e) In case of departmental machine, the safe working load shall be notified 
by the ENGINEER- IN-CHARGE. As regards CONTRACTOR's 
machines, the CONTRACTOR shall notify the safe working load of the 
machine to the ENGINEER-IN-CHARGE whenever he brings any 
machinery to SITE of WORK and get it verified by the Engineer 
concerned. 

 

v) Motors, gears, transmission lines, electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards. Hoisting 
appliances should be provided with such means as to reduce to minimum the 
accidental descent of the load, adequate precautions should be taken to reduce 
the minimum risk of any part or parts of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are 
already energized, insulating mats, wearing apparel, such as gloves, sleeves, 
and boots as may be necessary should be provided. The workers shall not wear 
any rings, watches and carry keys or other materials which are good conductors 
of electricity. 

 

vi) All scaffolds, ladders and other safety devices mentioned or described herein 
shall be maintained in safe conditions and no scaffolds, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities should be 
provided at or near places of work. 

 
vii) These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The person 
responsible for compliance of the safety code shall be named therein by the 
CONTRACTOR. 

 
viii) To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to 
inspection by the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of 
the Administration or their representatives. 

 
ix) Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the 
Republic of India. The work throughout including any temporary works shall be 
carried out in such a manner as not to interfere in any way whatsoever with the 
traffic on any roads or footpath at the site or in the vicinity thereto or any existing 
works whether the property of the Administration or of a third party. 

 

In addition to the above, the CONTRACTOR shall abide by the safety code 
provision as per C.P.W.D. Safety code and Indian Standard Safety Code from 
time to time. 

 
117 Care in handling inflammable gas: 

 
117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care 

in handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under 
the law and/or as advised by the fire Authorities of the EMPLOYER 
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118 Temporary combustible structures: 

 
118.1 Temporary combustible structures will not be built near or around work site. 

 
119 Precautions against fire: 

 
119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 

worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all 
precautionary measures and exercise utmost care in handling the inflammable gas 
cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. 
Temporary combustible structures will not be built near or around the work-site. 

 

120 Explosives: 
 

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and 
then only in the manner and to the extent to which such permission is given. When 
explosives are required for the WORK they will be stored in a special magazine to be 
provided at the cost of the CONTRACTOR in accordance with the Explosives Rules. The 
CONTRACTOR shall obtain the necessary license for the storage and the use of 
explosives and all operations in which or for which explosives are employed shall be at 
sole risk and responsibility of the CONTRACTOR and the CONTRACTOR shall 
indemnify the EMPLOYER against any loss or damage resulting directly or indirectly 
there from. 

 

121 Mines act: 
 

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety 
provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly 
employed for performance of the WORKS and shall provide all facilities in connection 
therewith. In case the CONTRACTOR fails to make arrangements and provides 
necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so 
and recover the costs thereof from the CONTRACTOR. 

 

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and to 
grant of maternity benefits to female workers shall make the CONTRACTOR liable to pay 
Company Liquidated Damages an amount not exceeding Rs.50/- for each default or 
materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such 
matters based on reports from the Inspecting Officer or from representatives of 
ENGINEER-IN-CHARGE shall be final and binding and deductions for recovery of such 
Liquidated Damages may be made from any amount payable to the CONTRACTOR from 
all the provisions of the Mines Act, 1952 or any statutory modifications or re-enactment 
thereof the time being in force and any Rules and Regulations made there under in 
respect of all the persons employed by him under this CONTRACT and shall indemnify 
the EMPLOYER from and against any claim under the Mines Act or the rules and 
regulations framed there under by or on behalf of any persons employed by him or 
otherwise. 

 

122 Preservation of place: 
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122.1 The CONTRACTOR shall take requisite precautions and use his best endeavours to 
prevent any riotous or unlawful behaviour by or amongst his worker and others employed 
or the works and for the preservation of peace and protection of the inhabitants and 
security of property in the neighborhood of the WORK. In the event of the EMPLOYER 
requiring the maintenance of a Special Police Force at or in the vicinity of the site during 
the tenure of works, the expenses thereof shall be borne by the CONTRACTOR and if 
paid by the EMPLOYER shall be recoverable from the CONTRACTOR. 

 

123 Outbreak of infectious diseases: 

 
123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who 

refuse protective inoculation and vaccination when called upon to do so by the 
ENGINEER-IN-CHARGE's representative. Should Cholera, Plague or other infectious 
diseases break out the CONTRACTOR shall burn the huts, beddings, clothes and other 
belongings or used by the infected parties and promptly erect new huts on healthy sites 
as required by the ENGINEER-IN-CHARGE failing which within the time specified in the 
Engineer's requisition, the work may be done by the EMPLOYER and the cost thereof 
recovered from the CONTRACTOR. 

 

124 Use of intoxicants: 
 

124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any of 
the buildings, encampments or tenements owned, occupied by or within the control of the 
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall 
exercise his influence and authority to the utmost extent to secure strict compliance with 
this condition. 

 

In addition to the above, the CONTRACTOR shall abide by the safety code provision as 
per C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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Annexure-I to GCC 
 

PROFORMA OF INDEMNITY BOND FOR SUPPLY OF MATERIALS BY EMPLOYER 

(To be executed on non-judicial stamped paper of appropriate value) 
 

WHEREAS MAHARASHTRA NATURAL GAS LIMITED (hereinafter referred to as MNGL ) which 
expression shall unless repugnant to the context includes their legal representatives, successors 
and assigns having their registered office at Pune has entered into a CONTRACT with 
  _ (hereinafter referred to as the CONTRACTOR which expression shall 
unless repugnant to the context include their legal representatives, successors and assigns) for 
   on the terms and conditions as set out, inter-alia, in the CONTRACT 
No................. Dated............. and various documents forming part thereof hereinafter 
collectively referred to as the "CONTRACT" which expression shall include all amendments, 
modifications and/or variations thereto. 

 

AND WHEREAS 

 
i) MNGL has agreed to supply to the CONTRACTOR, equipment, plants and materials 

(finished, semi-finished and raw)for the purpose of EXECUTION of the said CONTRACT 
by the CONTRACTOR (the equipment, plants and materials to be supplied by MNGL to 
the CONTRACTOR, hereinafter for the sake of brevity referred to as the "said materials") 
and pending execution by the CONTRACTOR of the CONTRACT incorporating the said 
materials, the said materials shall be under the custody and charge of the 
CONTRACTOR and shall be kept, stored, altered, worked upon and/or fabricated at the 
sole risk and expense of the CONTRACTOR. 

ii) As a pre-condition to the supply of the said materials by MNGL to the CONTRACTOR, 
MNGL has required the CONTRACTOR to furnish to MNGL an Indemnity Bond in the 
manner and upon terms and conditions hereinafter indicated. 
NOW, THEREFORE, in consideration of the premises aforesaid the CONTRACTOR 
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified 
MNGL from and against all loss, damage and destruction (inclusive but not limited to any 
or all loss or damage or destruction to or of the said materials or any item or part thereof 
by theft, pilferage, fire, flood, storm, tempest, lightning, explosion, storage, chemical or 
physical action or reaction, binding, warping, exposure, rusting, faulty workmanship, 
faulty fabrication, or faulty method or technique of fabrication, strike, riot, civil commotion, 
or other act or omission or commission whatsoever within or beyond the control of the 
CONTRACTOR, misuse and misappropriation (inclusive but not limited to the misuse or 
misappropriation by the CONTRACTOR and the Contractor's servants and/or agents) 
whatsoever to, or of in the said materials or any part of them thereof from the date that 
the same or relative part of item thereof was supplied to the CONTRACTOR up to and 
until the date of return to MNGL of the said materials or relative part of item thereof or 
completed fabricated works(s) incorporating the said material and undertake to pay to 
MNGL forthwith on demand in writing without protest or demur the value as specified by 
MNGL of the said material or item or part thereof, lost, damaged, destroyed, misused 
and/or misappropriated, as the case may be or, together with MNGL 'S costs and 
expenses (inclusive of but not limited to handling, transportation, cartage, insurance, 
freight, packing and inspection costs/or expenses up to) and aggregate limit of 
Rs. _ _ (Rupees 
  _   

   _). 
AND THE CONTRACTOR hereby agrees with MNGL that: 
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i) This Indemnity/Undertaking shall be a continuing Indemnity/ Undertaking and shall 
remain valid and irrevocable for all claims of MNGL arising hereunder up to and until the 
midnight   of . However, if the CONTRACT for which this 
Indemnity/Undertaking is given is not completed by this date, the CONTRACTOR hereby 
agrees to extend the Indemnity/Undertaking till such time as is required to fulfill the 
CONTRACT. 

 

ii) This Indemnity/Undertaking shall not be determined by any change in constitution or 
upon insolvency of the CONTRACTOR but shall be in all respects and for all purposes be 
binding and operative until payment of all moneys payable to MNGL in terms of hereof. 

 
iii) The mere statement of allegation made by or on behalf of MNGL in any notice or demand 

or other writing addressed to the CONTRACTOR as to any of the said material or item or 
part thereof having been lost , damaged, destroyed, misused or misappropriated while in 
the custody of the CONTRACTOR and/or prior to completion of the completed fabricated 
work(s) and delivery to job site thereof incorporating the said materials shall be 
conclusive of the factum of the said material or item or part thereof having been supplied 
to the CONTRACTOR and/or the loss, damage, destruction, misuse or misappropriation 
thereof, as the case may be, while in the custody of the CONTRACTOR and/or prior to 
the completion of the completed fabricated work(s) and delivery to job site thereof 
incorporating the said materials without necessity on the part of MNGL to produce any 
documentary proof or other evidence whatsoever in support of this. 

 

iv) The amount stated in any notice of demand addressed by MNGL to the CONTRACTOR 
as to the value of such said materials lost, damaged, destroyed, misused or 
misappropriated, inclusive relative to the costs and expenses incurred by MNGL in 
connection therewith shall be conclusive of the value of such said materials and the said 
cost and expenses as also of the amount liable to be paid to MNGL to produce any 
voucher, bill or other documentation or evidence whatsoever in support thereof and such 
amount shall be paid without any demur and on demand and no dispute shall be raised 
concerning the same. 

 

The undersigned has full power to execute this Indemnity Bond on behalf of the CONTRACTOR 
under the Power of Attorney dated . 

 
 

 
(SIGNED BY COMPETENT AUTHORITY) 

Place: 

 
Dated: 

 
Official seal of the CONTRACTOR 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

155  

 

Annexure-II to GCC 
 

PROFORMA FOR CONTRACT AGREEMENT 

 
SO No. dated ----------- 

 
Contract Agreement for the work of ----------------- of Maharashtra Natural Gas Limited made on --- 
------- between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which 
term shall unless excluded by or repugnant to the subject or context include its successors and 
permitted assignees) of the one part and MAHARASHTRA NATURAL GAS LIMITED hereinafter 
called the “EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or 
context include its successors and assignees) of the other part. 

 

WHEREAS 
 

A. The EMPLOYER being desirous of having provided and executed certain work 
mentioned, enumerated or referred to in the Tender Documents including Letter Inviting 
Tender, General Tender Notice, General Conditions of Contract, Special Conditions of 
Contract, Specifications, Drawings, Plans, Time Schedule of completion of jobs, 
Schedule of Rates, Agreed Variations, other documents has called for Tender. 

 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 
Tender Documents and has satisfied himself by careful examination before submitting his 
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and 
nature of site and local conditions, the quantities, nature and magnitude of the work, the 
availability of labour and materials necessary for the execution of work, the means of 
access to SITE, the supply of power and water thereto and the accommodation he may 
require and has made local and independent enquiries and obtained complete 
information as to the matters and thing referred to, or implied in the tender documents or 
having any connection therewith and has considered the nature and extent of all probable 
and possible situations, delays, hindrances or interferences to or with the execution and 
completion of the work to be carried out under the CONTRACT, and has examined and 
considered all other matters, conditions and things and probable and possible 
contingencies, and generally all matters incidental thereto and ancillary thereof affecting 
the execution and completion of the WORK and which might have influenced him in 
making his tender. 

 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of 
Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter 
of Acceptance of Tender and any statement of agreed variations with its enclosures 
copies of which are hereto annexed form part of this CONTRACT though separately set 
out herein and are included in the expression “CONTRACT” wherever herein used. 

 

AND WHEREAS 

 
The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 
of the said WORK at the rates stated in the schedule of quantities of the work and finally 
approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject 
to the conditions of CONTRACT. 
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NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 
FOLLOWS: - 

 
1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the 
CONTRACTOR shall and will duly provide, execute and complete the said work and shall 
do and perform all other acts and things in the CONTRACT mentioned or described or 
which are to be implied there from or may be reasonably necessary for the completion of 
the said WORK and at the said times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the contract. 

 

2. In consideration of the due provision execution and completion of the said WORK, 
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to 
the CONTRACTOR the respective amounts for the WORK actually done by him and 
approved by the EMPLOYER at the Schedule of Rates and such other sum payable to 
the CONTRACTOR under provision of CONTRACT, such payment to be made at such 
time in such manner as provided for in the CONTRACT. 

 

A N D 
 

3. In consideration of the due provision, execution and completion of the said WORK the 
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER 
for the services rendered by the EMPLOYER to the CONTRACTOR, such as power 
supply, water supply and others as set for in the said CONTRACT and such other sums 
as may become payable to the EMPLOYER towards the controlled items of consumable 
materials or towards loss, damage to the EMPLOYER'S equipment, materials 
construction plant and machinery, such payments to be made at such time and in such 
manner as is provided in the CONTRACT. 

 

It is specifically and distinctly understood and agreed between the EMPLOYER and the 
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE 
made available by the EMPLOYER for execution of the works or in the building, 
structures or work executed on the said SITE by the CONTRACTOR or in the goods, 
articles, materials etc., brought on the said SITE (unless the same specifically belongs to 
the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien 
whatsoever charge for unpaid bills will not be entitled to assume or retain possession or 
control of the SITE or structures and the EMPLOYER shall have an absolute and 
unfettered right to take full possession of SITE and to remove the CONTRACTOR, their 
servants, agents and materials belonging to the CONTRACTOR and lying on the SITE. 

 

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK 
only as a licensee simpliciter and shall not have any claim, right, title or interest in the 
SITE or the structures erected thereon and the EMPLOYER shall be entitled to terminate 
such license at any time without assigning any reason. 

 
The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated 
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT, 
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to 
claim over the same and such excavation and materials should be disposed off on 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

157  

 

account of the EMPLOYER according to the instruction in writing issued from time to time 
by the ENGINEER-IN-CHARGE. 
In Witness whereof the parties have executed these presents in the day and the year first 
above written. 

 
 

Signed and Delivered for and on Signed and Delivered for and 
on behalf of EMPLOYER. on behalf of the CONTRACTOR. 

 
 

MAHARASHTRA NATURAL GAS LIMITED (NAME OF THE CONTRACTOR) 
 
 

 
 

 

Date:  Date: _ 
 

Place: _ Place:    
 

IN PRESENCE OF TWO WITNESSES 
 

1.  1. _   

  _   _   

  _    
 

2.  2. _   

  _   _   

  _   _   
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PART - D 

 
CONTENTS 

 

1. SPECIAL CONDITIONS OF CONTRACT (SCC) - Technical 
 

2. ANNEXURE TO SCC (Technical) 
 

3. PARTICULAR JOB SPECIFICATION 
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SPECIAL CONDITIONS OF CONTRACT 

(TECHNICAL) 
INDEX 

 

1.0 GENERAL 
 

2.0 THE WORK 
2.1 Scope of Work 
2.2 Scope of Supply 
2.3 Time schedule 
2.4 Measurement of works 
2.5 Terms of payment 
2.6 Temporary Works 
2.7 Temporary Fencing 
2.8 Contractor’s Temporary Structure 
2.9 Statutory approvals 
2.10 Quality assurance 
2.11 Notice and licenses 
2.12 Working hours 
2.13 Responsibility of contractor 
2.14 Electrical works 
2.15 Additional work/extra works 

 
3.0 CONSTRUCTION 
3.1 Rules and regulations 
3.2 Procedures 
3.3 Security 
3.4 Drawings and document 
3.5 Pre-fabrication works 
3.6 Distinction between foundation and super structure 
3.7 Excavation by blasting 
3.8 Construction equipment & mechanization of construction activities 
3.9 Site organization 
3.10 Health Safety And Environment (HSE) Management 
3.11 General guidelines during and before erection 
3.12 Construction photographs 
3.13 Schedule of labour rates 
3.14 Specific requirement 
3.15 Erection of equipments and vessels 

 
4.0 TESTS, INSPECTION AND COMPLETION 

4.1 Tests and inspection 
4.2 Hydrostatic Testing 
4.3 Tie-in-joints / Hooks up 
4.4 Final inspection 
4.5 Documentation 
4.6 Statement of final bills issue of no demand certificates 
4.7 Issue and reconciliation of material 
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1.0 GENERAL 

 
1.1 Special conditions of contract (SCC-Technical) shall be read in conjunction with the 

General Conditions of Contract (GCC). Schedule of rates, specifications of work, 
drawings and any other document forming part of this contract wherever the context so 
requires. 

 
1.2 Notwithstanding the sub-division of the document into these separate sections and 

volumes, every part of each with and into the contract so far as it may be practicable to 
do so. 

 
1.3 Where any portion of the GCC is repugnant to or at variance with any provisions of the 

special conditions of contract, then unless a different intention appears, the provision(s) 
of the special conditions of contract shall be deemed to override the provision(s) of GCC 
only to the extent that such repugnancies of variations in the special conditions of 
contract are not possible of being reconciled with the provisions of GCC. 

 

1.4 Wherever it is stated in this Bidding Document that such and such a supply is to be 
effected or such and such a work is to be carried out, it shall be understood that the same 
shall be effected/carried out by the contractor at his own cost, unless a different intention 
is specifically and expressly stated herein or otherwise explicit from the context. Contract 
value (also referred to as Contract price) shall be deemed to have included such cost. 

 

1.5 The materials, design and workmanship shall satisfy the applicable relevant Indian 
Standards, the job specifications stipulate requirements in addition to those contained in 
the standard codes and specifications, these additional requirements shall also be 
satisfied. In the absence of any Standard/ Specifications/codes of practice for detailed 
specifications covering any part of the work covered in this Bidding on the contractor. 

 

1.6 In partial modification to Clause No.21.0 of GCC the following shall apply: 

 
In case of contradiction between Indian or other applicable Standards, General 
Conditions of Contract, Special Conditions of Contract, Specifications, drawings, 
Schedule of Rates, the following shall prevail in order of precedence: 

 
i) Letter of acceptance along with statement of Agreed variations. 
ii) Service Order / Fax of Acceptance 
iii) Schedule of Rates as enclosures to letter of acceptance 
iv) Job / Particular Specifications 
v) Drawings 
vi) Technical / Material Specifications 
vii) Special Conditions of Contract 
viii) General Conditions of Contract 
ix) Indian Standards 
x) Other Applicable Standards 

 
1.7 It will be contractor’s responsibility to bring to the notice of Engineer-in-charge any 

irreconcilable conflict in the contract documents before starting the work(s) of making the 
supply with reference which the conflict exists. 
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In the absence of any specifications covering any material, design of work(s) in the same 
shall be performed / supplies / executed in accordance with Standards Engineering 
Practice as per the instructions / directions of the Engineer-in-charge, which will be 
binding on the Contractor. 

 
1.8 The requirements of any statutory body and authority like Indian boiler regulation, Tariff 

Advisory Committee, Chief controller of Explosives, etc, shall govern where these are 
more stringent than the requirements specified above. 

 
1.9 Owner’s representative means authorised representative of Owner (i.e. M/s MNGL). 

 

2.0 THE WORK 
 

2.1 Scope of work 
The scope of work covered in this Contract will be as described in Annexure-1 to SCC- 
Technical at Particular job specifications, Standard Specifications, Schedule of Rates etc. 

 

2.2 Scope of Supply 
The scope of supply covered in this Contract will be as described in Annexure-2 to SCC- 

Technical Particular Job Specifications, Standard Specifications, Schedule of Rates etc. 
 

2.3 Time schedule 
 

2.3.1 The work shall be executed strictly as per time schedule given in Annexure-3 to SCC- 
Technical. The period of completion given includes the time required for mobilisation as 
well as testing, rectifications, if any, retesting, demobilisation and completion in all 
respects to the satisfaction of the Engineer-in-Charge. 

 
2.3.2 A joint programme of execution of work will be prepared by the Engineer-in-Charge and 

Contractor. This programme will take into account the time of completion mentioned in 
2.3.1 above. 

 
2.3.3 Monthly/Weekly execution programme will be drawn up by the Engineer-in-Charge jointly 

with the Contractor based on availability of materials, work fronts and the joint 
programme of execution as referred to above. The contractor shall scrupulously adhere 
to the Targets/Programmes by deploying adequate personnel, Construction Equipment, 
Tools and Tackles and also by timely supply of required materials coming within his 
scope of supply as per Contract. In all matters concerning the extent of target set out in 
the weekly/monthly programme and the degree of achievement, the decision of the 
Engineer-in-Charge will be final and binding on the Contractor. 

 
2.3.4 Contractor shall give every day category-wise labour and equipment deployment report 

alongwith the progress of work done on previous day in the proforma prescribed by the 
Engineer-in-Charge. 

 

2.4 Measurement of Works 

 
In addition to the provisions of Clause 88.1 of the General Conditions of Contract and 
associated provisions thereof, the provisions of Annexure – 4 to SCC-Technical shall 
apply. 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

162  

 

2.5 Terms of Payment 
 

Terms of Payment will be as specified in Annexure – 5 to SCC-Technical. 
 

2.6 Temporary Works 

 
All temporary works, ancillary works, enabling works, including dewatering of surface and 
subsoil water, temporary drains at the work site, preparing approaches to working areas, 
wherever required, for execution of the work, shall be the responsibility of Contractor. 

 

2.7 Temporary Fencing 

 
The Contractor shall, at his own costs and expenses, erect and maintain in good 
condition temporary fences and gates along the boundaries of the site assigned to him 
wherever required as per instruction of Engineer-in-charge. Wherever trenching is being 
done specially at crossing site near habitation and public movement. The contractor shall 
fence with bamboo or other materials of sufficient strength for all excavations and shall 
light the same at night. The Contractor shall, except when authorised by the Engineer-in- 
Charge, confine his men, materials and plant etc. within the site of which he is given 
possession. The Contractor shall not use any part of the site for purpose not connected 
with the works unless prior written permission or consent of the Owner/Engineer-in- 
Charge has been obtained. Access to site shall be made only through the approved 
gateways. The Contractor shall maintain sufficient watchmen at site to the satisfaction of 
the Owner/Engineer-in-Charge. 

 

2.8 Contractor’s Temporary Structure 
 

The Contractor may, at his own costs and expenses and subject to the approval of the 
Engineer-in-Charge and statutory authorities, construct offices, stores, workshop and 
remove the same as per the orders of the Engineer-in-Charge on completion of the 
contract. Whenever required the Contractor shall furnish such details of his temporary 
works as may be called for by the Owner/Engineer-in-Charge as to their safety and 
efficiency. The Owner/Engineer-in-Charge may direct those temporary works which he 
considers unsafe or, inefficient be removed and replaced in a satisfactory manner. The 
Contractor shall immediately follow Owner/Engineer-in-Charge’s direction/instruction, on 
maintenance of all the equipments and he shall ensure that they are suitable for the work 
and is maintained in such a manner as to ensure their efficient working. The 
Owner/Engineer-in-Charge, may if they deem fit, direct the Contractor to remove from 
site any equipment which are not efficient and/or prejudicial to the quality of work to be 
replaced by equipment to their satisfaction. The Contractor shall immediately follow 
Owner/Engineer-in-Charge’s direction/instruction. 

 

2.9 Statutory Approvals 
 

2.9.1 All associated activities required for obtaining necessary clearances, permissions, 
approvals, all licenses from all concerned authorities in respect of pipeline crossing & all 
related works shall be the responsibility of the Contractor and the cost of the same shall 
be deemed to have been included in the quoted prices. 

 
The approval from any authority required as per statutory rules and regulations of 
Central/State Government shall be the Contractor’s responsibility unless otherwise 
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specified in the Bidding Document. The application on behalf of the Owner for submission 
to relevant authorities alongwith copies of required certificate complete in all respects 
shall be prepared and submitted by the Contractor well ahead of time so that the actual 
construction of the work is not delayed for want of the approval/inspection by concerned 
authorities. The inspection of the works by the authorities shall be arranged by the 
Contractor and necessary coordination and liason work in this respect shall be the 
responsibility of the Contractor. However statutory fees paid, if any, for all inspections 
and approvals by such authorities shall be reimbursed at actual by the Owner to the 
Contractor on production of documentary evidence. 

 

Any change/addition required to be made to meet the requirements of the statutory 
authorities shall be carried out by the Contractor free of charge. The inspection and 
acceptance of the work by statutory authorities shall however, not absolve the Contract 
from any of his responsibilities under this Contract. 

 

2.10 Quality Assurance 

 
2.10.1 Detailed quality assurance programme to be followed for the execution of Contract under 

various divisions of works will be mutually discussed and agreed to in line with 
Annexure-6 of SCC-Technical. 

 
2.10.2 The Contractor shall establish document and maintain an effective quality assurance 

system as outlined in recognised codes. 
 

2.10.3 Quality Assurance System plans/procedures of the Contractor shall be furnished in the 
form of QA manual. This document should cover details of the personnel responsible for 
the quality assurance, plans or procedures to be followed for quality control in respect of 
Design, Engineering, Procurement, Supply, Installation, Testing and Commissioning. The 
quality assurance system should indicate organisational approach for quality control and 
quality assurance of the construction activities, at all stages of work at site as well as at 
manufacturer’s works and despatch of materials. 

 

The Owner/Consualtant or their representative shall reserve the right to inspect/witness, 
review any or all stages of work at shop/site as deemed necessary for quality assurance. 

 
2.10.4 The Contractor has to ensure the deployment of quality Assurance and Quality Control 

Engineer(s) depending upon the quantum of work. 
 

2.11 Notice and Licences 

The Contractor shall at his costs and expenses give to the Municipal or Panchayat, 
Police and other authoriities all notices etc., that may be required in law to be given and 
obtain all necessary permissions and licences etc., for temporary obstructions, 
enclosures and pay all fees, taxes charges etc. which may be leviable by such authorities 
for that purpose. The Contractor shall make good any damage to the adjoining property 
whether public or private. 

 

2.12 Working Hours 

Depending upon the requirements, time schedule/ drawn up programmes and the target 
set to complete the job in time the works may have to continue beyond normal working 
hours to the extent of round the clock and on holidays also for which no extra claim shall 
be entertained. 
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2.13 Responsibility of Contractor 

Preparing approaches and working area for the movement and operation or the cranes, 
leveling the area for assembly and erection shall also be the responsibility of the 
Contractor. The Contractor shall acquaint himself with access availability, facilities such 
as railway siding, local labour etc. 

 
The procurement and supply in sequence and at the appropriate time of all materials and 
consumables covered under Contractor’s scope of supply, shall be entirely the 
Contractor’s responsibility. Contractor shall not use any of the equipment or materials 
issued to him by Owner for temporary works, manufacturing erection aids etc. Misuse of 
materials will be seriously viewed and deduction at penal rates will be made from the 
Contractors bill for such quantities that are misused. 

 

Contract Price is deemed to be inclusive of all expenses towards above responsibilities. 
 

2.14 Electrical Works – DELETED 
 

2.15 Additional Works/Extra Works 
Owner reserve their right to execute any additional works/ extra works, during the 
execution of Work, either by themselves or by appointing any other agency, even though 
such works are incidental to and necessary for the completion of works awarded to the 
Contractor. In the event of such decisions taken by Owner, Contractor is required to 
extend necessary cooperation and act as per the instructions of Engineer-in-Charge 

 

3.0 CONSTRUCTION 

OWNER reserves the right to inspect all phases of Contractor’s operations to ensure 
conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors or other duly 
authorised representatives, made known to the Contractor present during progress of the 
WORK and such representatives shall have free access to the WORK at all times. The 
presence or absence of a OWNER's representative does not relieve the Contractor of the 
responsibility for quality control in all phases of the WORK. In the event that any of the 
WORK being done by the Contractor or any Sub-Contractor is found by OWNER's 
representatives to be unsatisfactory or not in accordance with the DRAWINGS, 
procedures and SPECIFICATIONS, the Contractor shall, upon verbal notice of such, 
revise the work in a manner to conform to the relevant DRAWINGS, procedures and 
SPECIFICATIONS. 

 

3.1 Rules and Regulations 

Contractor shall observe in addition to Codes specified in respective specification, all 
national and local laws, ordinances, rules and regulations and requirements pertaining to 
the work and shall be responsible for extra costs arising from violations of the same. 

 

3.2 Procedures 

Various procedures and method statements to be adopted by Contractor during the 
construction as required in the respective specifications shall be submitted to Engineer- 
in-Charge in due time for approval. No construction activity shall commence unless 
approved by Engineer-in-Charge in writing. 

 

3.3 Security 
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If the work is being done in protected area, entry into the work area shall be restricted 
and governed by issue of photo gate passes by the Security/CISF. The Contractor shall 
arrange to obtain through the Engineer-in-Charge, well in advance, all necessary entry 
permits/gate pass for his staff and labour and entry and exit of his men and materials 
shall be subject to vigorous check by the security staff. The Contractor shall not be 
eligible for any claim or extension of time whatsoever on this account. 

 

3.4 Drawings and Documents 
Refer Particular Job specifications/Technical specifications. 

 
3.5 Pre-fabrication Works 

The Contractor shall be required to pre-fabricate the pipings and MS structural members 
etc. for the work away from the work site and transport the prefabricated material to work 
site at no extra cost to the Owner. 

 

3.6 Distinction Between Foundation and Super Structure 

To distinguish between work in foundations and superstructures, the following criteria 
shall apply: 
i) For all Equipment pedestals, silos, pipe racks, other foundations and R.C.C. 

structures, work done upto 300mm level above finished grade level will be taken 
as work in foundations and work above this level will be treated as work in 
superstructures and payments would be made accordingly. 

ii) For Buildings only, all works upto level corresponding to finished floor level shall 
be treated as work in “Foundation and Plinth” and all works above the finalized 
floor level shall be treated as “Work in superstructure”. 

iii) Irrespective of what has been stated above, all pavements, R.C.C. Retaining 
wall, all pipe sleepers and any similar item would be taken as work done in 
foundations irrespective of locations, nomenclature, and levels given anywhere. 

iv) Where not specifically pointed out all works in cellars/sumps, Tank pads, cable 
trenches or such similar items would be taken as work in foundations, 

 

3.7 Excavation by Blasting: 

Excavation by blasting is not permitted. However if required in hard strata, other 
mechanical tools shall be used. Blasting shall be done if required in SOR and Job 
Specification enclosed with tender document. 

 
3.8 Construction Equipment & Mechanisation of Construction Activities 

Contractor shall, without prejudice to his overall responsibility to execute and complete 
the Work as per specifications and time schedule, adopt as far as practicable, 
mechanized construction techniques for major site activities. However, Contractor agrees 
that he will deploy the required numbers and types of the part & machinery applicable for 
different activities in consultation with the Engineer-In-Charge during execution of works. 

 

The Contractor shall mechanise the construction activities to the maximum extent by 
deploying all necessary construction equipment/machinery in adequate numbers and 
capacities. 

 
Wherever Structural/Piping works are included in the scope, the Contractor’s 
responsibilities shall include establishing and maintaining of a proper fabrication 
workshop with transportation facilities to site to carryout fabrication of steel structures, 
piping specials etc., preparing approaches working areas for the movement/operation of 
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cranes and levelling the areas for assembly/erection to ensure effective mechanisation 
on the works. The Contractor shall acquaint himself with availability of access, facilities 
such as railway siding, local labour etc. and the Contractor may have to build temporary 
access roads to aid his work and the quoted and agreed rates shall be deemed to include 
the same. It may be noted that all fabrication work shall be carried out in fully mechanised 
workshops to reduce site fabrication to minimum. 

 

For speedy execution of work, Contractor shall also ensure use of computer software for 
at least the following: 
(i) Billing 
(ii) Planning & Scheduling 
(iii) Progress Reporting 
(iv) Material Control & Warehousing 
(v) Safety Records 
(vi) Resource Deployment 
(vii) Communication 

 
Contractor further agrees that Contract price is inclusive of all the associated costs) 
which he may incur for actual mobilization, required in respect of use of mechanized 
construction techniques and that the Owner/Consultant in this regard shall entertain no 
claim whatsoever. 

 

3.9 Site Organisation 

The Contractor shall provide all necessary superintendence during the design and 
execution of the Works and as long thereafter as the Engineer-in-Charge may consider 
necessary for the proper fulfilling of the Contractor’s obligations under the Contract. Such 
superintendence shall be given by sufficient persons having adequate knowledge of the 
operations to be carried out including the methods and techniques required, the hazards 
likely to be encountered and methods of preventing accident(s) for the satisfactory and 
safe execution of the Work. The workmen deployed by the Contractor should also 
possess the necessary license etc., if required under any law, rules and regulations. 

 

Subject to the provisions in the Contract Document and without prejudice to Contractor’s 
liabilities and responsibilities to provide adequate qualified and skilled personnel on the 
Work, Contractor shall augment the same as decided by the Engineer-in-Charge 
depending on the exigencies of Work. 

 
3.10 Health Safety and Environment (HSE) Management 

After the award of the contract, detailed Health, Safety and Environment (HSE) 
programmed to be followed for execution of contract under various divisions of works in 
line with Annexure-7 of SCC TECHNICAL. 

 
The Contractor shall establish document and maintain an effective Health, Safety and 
Environment (HSE) management system. 

 
The Contractor shall adhere to the Health, Safety and Environment (HSE) management 
system as per Specification enclosed and General Conditions of Contract. 

 

3.11 General Guidelines During and Before Erection 
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3.11.1 The Contractor shall be responsible for organizing the lifting of the structural element / 
equipment in the proper sequence, that orderly progress of the work is ensured and 
access routes for erecting the other structures/ equipments are kept open. 

 
3.11.2 During the performance of the work the Contractor at his own cost, shall keep structures, 

materials and equipment adequately braced by guys, struts or otherwise approved 
means which shall be Supplied and installed by the Contractor as required till the 
installation work is satisfactorily completed. 

 
Such guys, shoring, bracing, strutting, planking supports etc. shall not interfere with the 
work of other agencies and shall not damage or cause distortion to other works executed 
by him or other agencies. 

 
3.11.3 Manufacturer’s recommendations and detailed specifications for the installation of the 

various equipment and machines shall be fulfilled by the Contractor. 
 

3.11.4 Various tolerances required as marked on the drawings and as per specifications and 
instructions of the Engineer-in-Charge, shall be maintained. 

 
Verticality shall be maintained. Verticality shall be verified with the Theodolite/advanced 
instruments. 

 

3.12 Construction Photographs 

The Owner desires to have two sets of monthly progress reports with photographs 
showing the progress of construction. Before utilising any photograph for publicity, the 
Contractor shall obtain prior approval of the Owner. 

 

3.13 Schedule of Labour & Equipment Rates 
Schedule of Labour Rates attached as Annexure-11 to SCC-TECHNICAL shall be used 

for analyzing rates for extra items. 
 

Schedule of equipment rates attached as Annexure-12 to SCC-TECHNICAL shall be 

used for analysing rates for extra items. 
 

3.13A Minimum Construction Equipment 
Minimum Construction equipment to be deployed is enclosed as Annexure-9 to SCC- 
TECHNICAL. However, any other equipment required for completion of pipeline laying 
work but not specifically mentioned here, shall be deployed by contractor without any 
additional cost. The above proposed list of equipment is the minimum to be deployed by 
Contractor and Contractor shall ensure the availability of these at site. 

 

3.13 B Minimum Requirement of Skilled Manpower 
Minimum No. of Skilled Manpower to be deployed is enclosed as Annexure-10 to SCC- 
TECHNICAL. The above proposed list of skilled manpower is the minimum to be 
deployed by Contractor and Contractor shall ensure the availability of these at site. 
Failing which MNGL shall arrange these at the risk and cost of Contractor and amount of 
these shall be deducted from the running payment of Contractor. 

 

3.14 Specific Requirements 

Specific requirements spelt out in various technical parts of the Bidding Document shall 
be followed by Contractor. 
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3.15 Erection of Equipment & Vessels 

It may be noted by the Contractor that erection of equipment and columns by derrick shall 
not be permitted. Contractor will have to arrange crane of suitable capacity for the 
erection of such equipments. It is, therefore, advised that the Contractor should go into 
the details of the equipments to be erected and identify suitable capacity cranes which he 
proposes to use for such erection. 

 

Cranes of adequate capacities shall be mobilized by the Contractor to enable modular 
erection. Owner shall not provide any crane facilities. 

 

4.0 TESTS, INSPECTION AND COMPLETION 
 

4.1 Tests and Inspection 

The Contractor shall carry out the various tests as enumerated in the technical 
specifications of this Bidding Document and technical documents that will be furnished to 
him during the performance of the work at no extra cost to the Owner. 

 
All the tests either on the field or at outside laboratories concerning the execution of the 
work and supply of materials by the Contractor shall be carried out by Contractor at his 
own cost. 

 
The work is subject to inspection at all times by the Engineer-in-Charge. The Contractor 
shall follow all instructions given during inspection and shall ensure that the work is being 
carried out according to the technical specifications of this Bidding Document, the 
technical documents that will be furnished to him during performance of work and the 
relevant codes of practice. 

 

The Contractor shall provide for purposes of inspection access ladders, lighting 
equipment for testing, necessary instruments etc. at his own cost, low voltage lighting 
equipment for tray fixing and inspection work. 

 
Compressed air for carrying out works shall be arranged by the Contractor at his own 
cost. 

 
For material supplied by Owner, Contractor shall carryout the tests, if required by the 
Engineer-in-Charge, and the cost of such tests shall be reimbursed by the Owner at 
actuals to the Contractor on production of documentary evidence. 

 
Contractor shall inspect carefully all equipment before receiving them from Owner for 
installation purposes. Any damage or defect noticed shall be brought to the notice of 
Engineer-in- Charge immediately. 

 
All results of inspection and tests will be recorded in the inspection reports, proforma of 
which will be approved by the Engineer-in-Charge. These reports shall form part of the 
completion documents. Any work not conforming to execution drawings, specifications or 
codes shall be rejected and the Contractor shall carryout the rectifications at his own 
cost. 

 

Inspection and acceptance of the work shall not relieve the Contractor from any of his 
responsibilities under this Contract. 
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4.2 Hydrostatic Testing 
Refer Job Specification/Technical specifications. 

 
4.3 Tie in Joints/Hook-up 

Refer Job specification/Technical Specifications. 
 

4.4 Final Inspection 

After completion of all tests as per specification the whole work will be subject to a final 
inspection to ensure that job has been completed as per requirement. If any defect is 
noticed, the Contractor will be notified by the Engineer-in-Charge and he shall make good 
the defects at his own cost and risk with utmost speed. If, however, the Contractor fails to 
attend to these defects within a reasonable time (time period shall be fixed by the 
Engineer-in-Charge) then Engineer-in-Charge may have defects rectified at Contractor’s 
cost. 

 

When these works are carried out at the risk and cost of the Contractor, the Engineer-in- 
charge would recover the actual cost incurred towards labour, supervisions and material, 
consumables or otherwise, plus 100% towards overheads from any pending bill of the 
Contractor or the security deposit. 

 

4.5 Documentation 
Refer Job Specification/Technical Specification. 

 
4.5.1 “AS BUILT” Drawings 

Refer Job Specification/Technical Specification. 
 

4.6 Statement of Final Bills-Issue of No Demand Certificate 
4.6.1 The final bill of Contractor shall be accompanied by no-demand certificate from various 

statutory / concerned Authorities. 

 
4.6.2 The final bill of Contractor shall be accompanied by no-demand certificate from the 

following departments of the Owner: 
i) Administration & Personnel Department regarding vacation of land, housing 

accommodation, recovery of rents etc. 
ii) Fire and Safety Officer. 

 
The Contractor shall obtain such no-demand certificates from the concerned authorities 
and furnish the same to the Engineer-in-Charge. 

 

4.7 Issue and Reconciliation of Material 
Refer Annexure-8 to SCC-TECHNICAL for details. 
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ANNEXURES TO SCC 
(TECHNICAL) 

 

C O N T E N T S 

 
Annexure-1 : Scope of Work 

Annexure-2 : Scope of Supply 

Annexure-3 : Time Schedule 

Annexure-4 : Measurement of Work 

Annexure-5 : Terms of Payment 

Annexure-6 : Specification for Quality Assurance System requirements from 
Bidders 

 
Annexure-7 : Specification for Health, Safety and Environment (HSE) Management 

Annexure-8 : Conditions for issue & reconciliation of material 

Annexure-9 : List of minimum no. of Construction equipment to be deployed 

Annexure-10 : Minimum no. of skilled labour to be deployed 

Annexure-11 : Schedule of Labour Rate 

Annexure-12 : Schedule of Equipment Rate  
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SCOPE OF WORK 
(ANNEXURE-1 TO SPECIAL CONDITIONS OF 

CONTRACT – TECHNICAL) 

 
 

1.0 SCOPE OF WORK 

Scope of work shall be as detailed in Job Specification, Technical Specifications, 
Schedule of Rates & various other parts of this Bidding Document. 
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SCOPE OF SUPPLY 
(ANNEXURE-2 TO SPECIAL CONDITIONS OF 

CONTRACT – TECHNICAL) 
 

1.0 SCOPE OF SUPPLY 
 

1.1 Owner’s Scope of Supply (Free Issue Item) 

Owner’s scope of supply shall be as specified in Job Specification, Technical 
Specifications, Schedule of Rates & various other parts of the Bidding Document. 

 
Free Issue Materials shall be issued to the Contractor from the designated store(s) of 
Owner. Contractor shall be responsible for lifting the free issue materials from Owner’s 
storage point(s) and transporting the same to work site(s) at his own cost. 

 
MNGL’s designated store for free issue material of this project shall be located in 
Nizamabad GA or its nearby region. 

 
Conditions for Issue and Reconciliation of Materials shall be as per Document enclosed 
as Annexure-8 to Special Conditions of Contract – Technical. 

 
1.2 Contractor’s Scope of Supply 

All materials except what is under Owner’s scope of supply as mentioned in Clause No. 
1.1 above, and required for successful completion of works in all respects shall be 
supplied by the Contractor and the cost of such supply shall be deemed to have been 
included in the quoted price without any additional liability on the part of Owner. 
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TIME SCHEDULE 
(ANNEXURE-3 TO SPECIAL CONDITIONS OF 

CONTRACT – TECHNICAL) 
 

 

Name of Work 
 

Time for Completion 

Tender for Steel pipeline and associated 
works for Hook-up connectivity from 
PIL’s CS04 at Pudur and proposed CGS 
location at Bhiknoor for Nizamabad GA 

The project timeline allocates 4 (four) months 
for the mechanical completion of the pipeline 
system and associated works. This includes 
mobilization, procurement and installation of 
all required materials and the completion of 
the TCP (Testing, Commissioning, and 
Protection) system. The start date for each 
activity will be specified in a separate Letter 
of Intimation (LOI) issued by the Engineer In 
Charge (EIC). An additional 1 (one) month is 
provided for the commissioning of the entire 
pipeline system. 

 

Note: 

 
1) The time of completion shall be reckoned from the date of award of contract / LOI, which 

shall be the date of issue of letter of intimation / Service Order. 

 
2) The time indicated is for completing all the works in all respects as per specifications, 

codes, drawings and instructions of Engineer-in-charge. 

 
3) It should be noted that the period of construction given above includes pre-construction 

survey, preparation of design, other execution document / drawings, procurement and 
supply of materials including their inspection & testing, mobilisation at site, installation, 
construction, laying, fabrication, erection inspection, testing, rectification (if any), pre- 
commissioning, commissioning, demobilisation and closure of contract etc. complete in 
all respects to the entire satisfaction of Owner/ Engineer-in-charge. 

 

4) Mechanical Completion shall mean completion of pipeline and station work including pre- 
commissioning and make the system ready to start commissioning activities. 

 
5) Commissioning shall mean activities including final drying, filling the nitrogen (if required), 

commissioning with gas, testing of golden tie-ins, acceptance of final dossier and all other 
relevant activities associated with Civil, Structural, CP, Instrumentation & Telecom 
Works. 

 
 

(STAMP & SIGNATURE OF BIDDER) 
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1.0 GENERAL 

MEASUREMENT OF WORK 
(ANNEXURE-4 TO SPECIAL CONDITIONS OF 

CONTRACT – TECHNICAL) 

 

1.1 The mode of measurement shall be as mentioned in relevant standard specification 
incorporated in the Bidding Document. Any other mode of measurements not covered in 
above specifications shall be followed in accordance with relevant BIS codes/ Schedule 
of Rates/ Specifications etc. and/ or as decided by Engineer-in-charge. 

 

1.2 Payment will be made on the basis of joint measurements taken by Contractor and 
certified by Engineer-in-charge. Measurement shall be based on “Approved for 
Construction” drawings, to be the extent that the work conforms to the drawings and 
details are adequate. 

 

1.3 Wherever work is executed based on instructions of Engineer-in-charge or details are not 
adequate in the drawings, physical measurements shall be taken by Contractor in the 
presence of Engineer-in-charge. 

 
1.4 Measurements of weights shall be in metric tonnes corrected to the nearest Kilogram. 

Linear measurements shall be in meters corrected to the nearest centimeters. 

 
1.5 The weights mentioned in the drawing or shipping list shall be the basis for payment. If 

mountings for panels etc. are packed separately, their erection weights shall include all 
mountings. 

 
1.6 Welds, bolts, nuts, washers etc. shall not be measured. Rates for structural steel work 

shall be deemed to include the same. 

 
1.7 No other payment either for temporary works connected with this Contractor for any other 

item such as weld, shims, packing plates etc. shall be made. Such items shall be deemed 
to have been included for in the rates quoted. 

 
1.8 Measurement will be made for various items under schedule of rates on the following 

basis as indicated in the unit column. 
i) Weight : MT or Kg 

ii) Length : M (Meter) 
iii) Number : No(s). 
iv) Volume : Cu. M 
v) Area : Sq. M 

 
2.0 PIPING 

 
2.1 Length of pipes shall be measured along the curvilinear centre of the pipelines laid/ 

installed and shall include all types of specials, fittings, mitre bends etc. but excluding all 
types of valves. Length of valves shall be excluded from piping measurement and shall 
be considered on number basis. 

 

3.0 FOR HDD CROSSINGS 
Payment shall be made as specified in SOR, PJS and Technical Specification. 
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TERMS OF PAYMENT 
(ANNEXURE-5 TO SPECIAL CONDITIONS OF 

CONTRACT – TECHNICAL) 
 

TERMS OF PAYMENT 

Pending completion of the whole works, provisional progressive payments for the part of 
work executed by the contractor shall be made by Owner on the basis of said work 
completed and certified by the Engineer-in-Charge as per the agreed milestone payment 
schedule and the percentage break-ups given below. 

 

Contractor shall submit his invoices to the Engineer-in-Charge fortnightly in the manner 
as instructed by Owner. Each invoice will be supported by documentation acceptable to 
Owner and certified by the Engineer-in-Charge. Payments made by owner to the 
contractor for any part of the work shall not deem that the Owner has accepted the work. 

 

1.0 MAINLINE WORKS 
 

1.1 Pipeline Laying with Associated Works 

 
 

1.1.1 After grading, stringing, trenching, welding, NDT, 
joint coating, lowering, backfilling and debris removal, 60% progressively 
(as per EIC’s instructions) 

 
 

1.1.2 Tie-in, NDT & field coating of tie-in joints, backfilling,    10% progressively 
of respective area and TCP installation 

 
1.1.3 Hydro-testing, dewatering, swabbing, thermit welding 

(as per respective item rate of SOR) wherever require, 20% progressively 
installation of route markers, final cleanup & 

restoration (as applicable) of ROU 

 
1.1.4 Submission of as built drgs. and documents 

line pipe book etc., reconciliation of material, 10% progressively 
final completion, handing over of complete pipeline 
system by natural gas as per the direction from 
EIC and acceptance of the System by Owner 
Subject to the following – 
 

i) The first stage payment of 60% as per sub-clause 1.1.1 above will be released on 
lowering & backfilling of pipeline and no intermediate stage will be acceptable. 
Further, for the purpose of payments a minimum continuous stretch of 0.25 km will be considered. 

 

ii) The second stage payment of 10% as per sub-clause 1.1.2 above will be released on 
completion of continuous stretch of 0.25 km. 

 
iii) For discontinuity on account of major crossings like NH, SH, BRTS roads, Water Bodies 

etc. specified in SOR including crossing of gate of hospitals / institutions, etc., station 
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piping & pipeline laying inside CNG station crossing length shall not be taken into 
account for (i) & (ii) above for payment purposes. 

 

1.2 Major/Minor (Road/water/ canal/ Nalla/ drain/ channel Crossings) Crossing 

 
1.2.1 Completion of individual item of work as per 

SOR upto successful completion of Hydrotesting 
& related activities including supplies alongwith documents. 

: 80% progressively 

1.3.2 After successful Commissioning & Submission of 
related Documents handing over of pipeline 
System 

: 10% progressively 

1.3.2 After successful completion & handing over of pipeline 
System by natural gas as per the direction from EIC 
& acceptance by Engineer-in-charge. 

: 10% 

2.0 Liasioning for Permission/permits and licenses etc. 
 

2.1 Liasioning with concerned authority and submission 
of demand note of concerned authority to Owner submission 
of permission letter to EIC, and laying of minimum 0.5 km 

 

stretch as per terms of payment 1.1.1 : 70% progressively 
 

2.2 Final completion, handing over of complete : 30% 
pipeline system by natural gas as per  

 the direction from EIC and acceptance of the  
 system by Owner. 

 

3.0 Items Rate involving Supply & Erection both, Supply only, Erection only etc. 
 

3.3.1 For Supply Items 
a) 80% on receipt of material at site and inspection. 
b) 10% on installation and testing. 
c) 10% after completion of all works in all respects including completion by 

natural gas as per the direction from EIC and acceptance by Engineer-in- 
charge. 

 
3.3.2 For Erection Items 

a) 80% on completion of installation. 
b) 10% on testing. 
c) 10% after completion of all works in all respects including completion by 

natural gas as per the direction from EIC and acceptance by Engineer-in- 
charge. 

 
3.3.3 For Items involving both Supply & Erection 

a) 60% on receipt of materials at site and inspection. 
b) 20% after erection and alignment. 
c) 10% on testing. 
d) 10% after completion of all works in all respects including completion by 

natural gas as per the direction from EIC and acceptance by Engineer-in- 
charge. 
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4.0 CATHODIC PROTECTION WORKS 

 
The basis for payment against various items shall be below: 
 

4.1 Temporary Cathodic Protection System 

 
4.1.1 5% on design approval of TCP Package. (Including design of Zn ribbon anodes on carrier 

pipes at all the cased crossings if required.) 
 

4.1.2 40% on supply and acceptance of material at site as per approved bill of material 
indicated in TCP design package. 

 
4.1.3 35% on installation, testing, pre-commissioning and commissioning. 

 
4.1.4 5% on completion of monitoring period of TCP System as defined in Tender document. 

 
4.1.5 15% on completion of all works in all respects including completion by natural gas as 

per the direction from EIC and acceptance by Engineer-in-charge & submission of as-
built documents & drawings. 

 

5.0 TERMINALS WORKS 
 

5.1 Piping & Mechanical, Electricals and Instrumentation Works 

 
5.1.1 For Supply Items 

a) 80% on receipt of material at site and inspection. 
b) 10% on installation and testing. 
c) 10% after completion of all works in all respects including completion by 

natural gas as per the direction from EIC and acceptance by Engineer-in- 
charge. 

 
5.1.2 For Erection Items 

a) 80% on completion of installation. 
b) 10% on testing. 
c) 10% after completion of all works in all respects including completion by 

natural gas as per the direction from EIC and acceptance by Engineer-in- 
charge. 

 
5.1.3 For Items involving both Supply & Erection 

a) 60% on receipt of materials at site and inspection. 
b) 20% after erection and alignment. 
c) 10% on testing. 
d) 10% after completion of all works in all respects including completion by 

natural gas as per the direction from EIC and acceptance by Engineer-in- 
charge. 
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5.2 Civil & Structural Works (Except control room building which shall be paid as 

indicated in respective SOR) 

 
5.2.1 Completion of individual item of work including supplies : 90% progressively 

as per SOR 
 

5.2.2 Successful completion & handing over of terminal 
including completion by natural gas  
as per the direction from EIC  and acceptance by Engineer-in-charge. : 10% 

 
6.0 Major Road/water/ canal/ nallah/ drain/ channel Crossings 

 
6.1 Works regarding Major Road/water/ canal/ nallah/ drain/ channel Crossings by HDD 

Method: 
 
 

6.1.1 On completion of Bore holes, submission of bore 
hole report, Submission of HDD design and drawing : 10% 
and approval of the same 

 
6.1.2 On Completion of stringing of pipes, field joint 

Welding, radiography, pre-hydrotesting of carrier : 20% 
pipe and field joint coating 

 
6.1.3 On Completion of Drilling and ready for pulling : 20% 

 
6.1.4 On Completion of pulling of carrier pipe thru HDD : 30% 

and post hydrotesting (if required) 

 
6.1.5 On Completion of hydrotesting, dewatering, : 10% 

swabbing 

 
6.1.6 On Completion of material reconciliation, 

Submission of as built drawings and : 10% 
Documents, and handing over of pipeline 
System by natural gas as per 
the direction from EIC and acceptance by Engineer-in-charge. 

 
6.2 Works regarding Major Road/water/ canal/ nallah/ drain/ channel Crossings by 

Jacking Boring Method: 

 
6.2.1 On completion of Bore holes, submission of bore 

hole report, Submission of crossing drawing : 10% 
and approval of the same 

 
6.2.2 On Supply of casing pipe at site (from Approved vendor), : 20% 

verification of TC and Preparation of IMIR 

 
6.2.3 On completion of boring, including 

Pushing of casing pipe, installation of drain/vent : 20% 
Pipes 
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6.2.4 On Completion of Insertion of carrier : 20% 
pipe including stringing, welding, 
NDT, field joint coating, 

 
6.2.5 On Completion of post hydrotesting, installation of 

Casing end seal, completion of Tie in with existing : 20% 
Line (if available) radiography, Joint coating backfilling, 
and restoration 

 
6.2.6 On Completion of material reconciliation, 

Submission of as built drawings and : 10% 
Documents, and handing over of pipeline 
System including completion by natural gas  
as per the direction from EIC and acceptance  
by Engineer-in-charge. 

 
 

7.0 Terms of payment for SOR (MDPE Laying) 

 
7.1 After completion of lowering, jointing of pipeline, : 70% progressively 

Submission of TC, Area wise material consumption 
report etc as per the scope of work Testing & flushing of network 

 
7.2  Submission of As-built drawings & : 20% progressively 

Submission of documents 
 

7.3 Material reconciliation & closure of contract 
including completion by natural gas as per the  
direction from EIC and acceptance by Engineer-in-charge. : 10% 

 
8.0 Any other item not covered above or elsewhere in the tender 

 
8.1 Completion of individual item of work as per : 90% progressively 

SOR including supplies wherever involved 

 
8.2 After successful completion & handing over of terminal : 10% 

Tender including completion by natural gas as per the direction from 
EIC and acceptance by Engineer-in-charge. 

 

9.0 For Lumpsum Items: 

 
9.1 For all lumpsum items included in schedule of rates, contractor may furnish price break- 

up for quoted lumpsum items for the approval of Engineer-in-charge. Payment for such 
item either may be paid accordingly as per approved price break-up schedule or as per 
Sl. No. 8.0 mentioned above. In this regard decision of Engineer-in-charge shall be final 
and binding to the bidder. 
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SPECIFICATION FOR 
QUALITY ASSURANCE SYSTEM REQUIREMENTS 

(Annexure - 6 to SCC-TECHNICAL) 

(For Details – Refer our Technical Specification No. MNGL/Steel/TS/23 of the 

same enclosed in Vol-II of the Tender) 
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STANDARD SPECIFICATION 
FOR 

HEALTH, SAFETY AND ENVIRONMENTAL (HSE) 
MANAGEMENT AT CONSTRUCTION SITES 

(ANNEXURE – 7 to SCC-TECHNICAL) 

 

(FOR DETAILS – REFER OUR TECHNICAL SPECIFICATION No. 

MNGL/Steel/TS/22 OF THE SAME ENCLOSED IN VOL-II OF THE TENDER) 
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CONDITIONS FOR ISSUE AND 
RECONCILIATION OF MATERIAL 

(ANNEXURE-8 TO SPECIAL CONDITIONS OF 
CONTRACT – TECHNICAL) 

 

1.0 CONDITIONS FOR ISSUE OF MATERIALS 

Whenever any material is issued by Owner, following conditions for issue of material in 
addition to other conditions specified in the contract shall be applicable. 

 
1.1 Necessary indents will have to be raised by the Contractor as per procedure laid down by 

the Engineer-in-charge from time to time, when he requires the above material for 
incorporation in permanent works. 

 
1.2 Materials will be issued only for permanent works and not for temporary works, enabling 

works etc. unless specifically approved by the Engineer-in-charge and the same shall not 
be taken into account for the purpose of materials reconciliation. 

 
1.3 The contractor shall bear all other cost including lifting, carting from issue points to work 

site/ contractor’s store, custody and handling etc. and return of surplus/ serviceable scrap 
materials to Owner’s storage points to be designated by the Engineer-in-charge etc. No 
separate payment for such expenditure will be made. 

 
1.4 No material shall be allowed to be taken outside the plant without a gate pass. 

 
1.5 The contractor shall be responsible for proper storage, preservation and watch & ward of 

the materials. 
 

1.6 Reconciliation of Owner supplied materials 

 
1.6.1 With every RA bill, the contractor shall submit an account for all materials issued by 

Owner in the proforma prescribed by the Engineer-in-charge. On completion of the work 
the contractor shall submit “Material Appropriation Statement” for all materials issued by 
the Owner in the proforma prescribed by the Engineer-in-charge. 

 
All coated line pipes as per line pipe specifications enclosed elsewhere in the bidding 
document, shall be issued on linear measurement basis. Optical Fibre Cables shall be 
issued in drum lengths of 4 km on linear measurement basis. Joints etc. shall be issued 
on number basis. All other piping materials shall be issued on numbers basis. All cut 
pieces pipes measuring in length measuring 2m to 9m when returned to Owner’s storage 
points after bevelling, shall be considered as serviceable material. All cut pieces of pipes 
measuring less than 2m will be treated as wastage/ scrap. All pipes above 9m will be 
considered as good pipe. 

 
a) For the purpose of accounting of coated line pipes following maximum 

allowances shall be permitted. 
i) Unaccountable wastage 0.1% 

ii) Scrap (all cut pieces of pipes measuring less than 2 m) 0.25% 
iii) Serviceable materials (all cut pieces of pipes measuring 0.5% 

2m upto 9m) 

 
Unaccountable wastage/ scrap shall be at actuals as per site assessment subject to 
maximum as stated above. 
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The percentage allowance shall be accounted on the basis of final weld book chainage 
for main pipeline and erected/ approved fabrication drawings for station piping as 
mentioned below: 

 

b) For the purpose of accounting of station piping, all cut pieces measuring in length 
of 1m and above when returned to Owner’s storage points after bevelling, shall 
be treated as serviceable materials. All cut pieces of pipes measuring less than 
1m will be treated as scrap. 

 
For the purpose of station piping following maximum allowances shall be 
permitted: 
i) Unaccountable wastage 0.1% 

ii) Scrap (all cut pieces of pipes measuring less than 1 m) 1.0% 
iii) Serviceable materials (all cut pieces of pipes measuring 2.0% 

1m and above) 

 
Unaccountable wastage/ scrap shall be at actuals as per site assessment subject to 
maximum as stated above. 

 
c) For the purpose of accounting of optical fibre cable & other materials used in 

telecommunication works. Reconciliation work for Owner supplied materials shall 
be carried out as per the scope detailed in Job Specification, SOR and relevant 
specification enclosed elsewhere with the tender. 

 
For the purpose of cables following maximum allowances shall be permitted: 
i) Unaccountable wastage 0.1% 
ii) Scrap (all cut pieces of cables measuring less than 40m) 0.25% 
iii) Serviceable materials (all cut pieces of cables measuring 0.25% 

40 meter and above) 
 

d) For the purpose of accounting of PE Pipes following maximum allowances shall 
be permitted. 
i) Unaccountable wastage 2% 

ii) Scrap (all cut pieces of cables measuring less than 2m) 2% 
 

Unaccountable wastage/ scrap shall be at actuals as per site assessment subject 
to maximum as stated above. 

 
1.6.2 All unused, scrap materials and salvageable materials shall be the property of the Owner 

and shall be returned by the Contractor category-wise at his cost to the Owner’s 
designated store yard(s). In case the Contractor fails to do so/ or exceeds the limits of 
allowances specified above for scrap/ serviceable materials, then recovery for such 
quantities not returned as well as returned in excess of permitted limit by the Contractor 
will be done at the penal rate i.e. 125% of landed cost at the time of final bill/ closing of 
contract by Engineer-in-charge shall be effected from the Contractor’s bill(s) or from any 
other dues of the Contractor to the Owner. Contractor shall be responsible for the 
adjustment/ weighment/ measurement of the surplus materials to be returned to the 
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store. Contractor shall also be responsible for suitable segregation of returned materials 
into separate stacks of serviceable and scrap materials. 

 
1.6.3 Wherever certain material is covered under Contractor’s scope of supply whether part or 

in full for any item of work covered under SOR, no allowance towards wastage/ scrap etc. 
shall be accounted for during execution stage. 
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TYPICAL LIST OF MAJOR EQUIPMENTS & 
MOBILISATION OF EQUIPMENT TO BE DEPLOYED 

(ANNEXURE-9 TO SPECIAL CONDITIONS OF 
CONTRACT – TECHNICAL) 

 

LIST OF MINIMUM NOS. OF CONSTRUCTION EQUIPMENT TO BE DEPLOYED: 

Sl. 
No. 

Equipment Description Qty. (Nos.) 

1. Dozer D7/ D6 Or, Equivelent - 

2 Excavator/ Back-Hoe (≥ Hitachi 100 or equivalent) - 

3. JCB Or, Excavator/ Back-Hoe (≥ Hitachi 60 or equivalent) 4 

4. Side Boom/ Pipe Layer Or, Equivalent 4 

5. Hydra-( 8-10 MT) 3 

6. Tyre Mounted Crane (20 MT) 1 

7. Diesel Welding Machine/ Welding Rectifier 6 

8. DG Set 120 kVA + Stabilizer As required 

9. Automatic Bevelling Machine As required 

10. Internal Clamp ND 10” 2 Nos. for each 
size 

11. External Clamp ND 10” 2 Nos. for each 

size 
12. Internal X-ray Unit (Complete) 2 

13. External X-ray Unit (Complete) 2 

14. Manual UT - 

15. Gamma Ray Unit (Complete) 1 

16. Radiography Film Viewer 2 

17. Sand Blasting Unit (Complete) 3 

18. Air Compressor (Minimum 300 CFM) 3 

19. Air Compressor (Minimum 600 CFM) 3 

20. Holiday Detector 2 

21. Dewatering Pump 3 

22. Water Filling Pump of Adequate Capacity 3 

23. Dosing Pump of Adequate Capacity 2 

24. Pressurization Pump – Motorised ( Adequate capacity ) 1 

25. Complete hydrotesting kit   (dead weight tester, pressure 

instrument, temperature inst. Etc.) 

2 

26 Pipe Bending Machine 1 

27. Horizontal Augur Boring Machine 1 

28. HDD Machine with adequate pipe pulling capacity > 10T minimum 

alongwith complete accessories/ equipment 

2 

29. Mono Drill Crawler Mounted / Hand Drill (Pneumatic) with Compressor 1 

30. Pneumatic Drill (Tractor Mounted for Blasting) with Compressor 2 

31. Pipe Trailers of adequate size 3 

32. Concrete mixture 4 
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Note: 

 
1. Bidder is required to mobilise the above minimum critical equipments in good 

working condition and suitable to lay this 10” diameter pipeline. Bidder is required 
to augment the above list with additional numbers / categories of equipments as 
per actual requirement and instruction of Engineer-In-Charge without any 
additional financial implication to client. 

 
2. As per actual site condition, or if Engineer-In-Charge feel necessary, bidder is 

required to deploy / open either more no. of working spreads or additional no. of 
working fronts / crews within specified length alongwith deployment of additional 
quantity of equipment to meet the stipulated completion / time schedule, without 
any additional financial implication to client. 

 
3. Equipments required for ROW, GRADING, TRENCHING, ROCK BREAKING are 

required to be mobilised within 15 DAYS after award of contract and equipments 
for other activities within ONE MONTH. However contractor to ensure WELDING 
& NDT procedure and welders are qualified within ONE MONTH time after award 
of contract. 

 
4. Bidder shall replace any defective / damaged equipment promptly to complete 

the work without any time & cost implication to the client / owner. 
 

5. After completion of certain activities, in case equipments are not required the 
same can be demobilised with prior approval of Engineer-In-Charge. 

 
 
 
 

(SIGNATURE OF BIDDER) 
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TYPICAL LIST OF SKILLED MANPOWER TO BE DEPLOYED 

(ANNEXURE-10 TO SPECIAL CONDITIONS OF 
CONTRACT – TECHNICAL) 

 
 

Sl. 
No 

Description Requirement 

1. Linepipe Welders 4 Nos 

2. Station Pipeline Welders 2 Nos. 

3. Sand Blaster 3 Nos. 

4. Insulators 2 Nos. 

5. Heavy Equipment Operators As per equip. list 

6. Other Equipment Operators As per equip. list 

7. Pipe Fitters 3 Nos. 

8. Gas Cutters 3 Nos. 

9. Radiographer Level-II 2 Nos. 

10. Mechanic 3 Nos. 

11. Grinder As required 

12. Drivers (Backhoe/ Crane/ Dover) As required 

13. Riggers/ Helper As required 

14. Survey Teams 1 Nos. 

15. Project Manager 1 No. 

16. Engineer 3 Nos. 

17. Foreman 3 Nos. 

18. Supervisors One for each activity 

19. Engineer (M/L Civil & Mechanical) 4 Nos. 

20. Terminal Engineer (Mechanical) 1 No. 

21. Terminal Engineer (Civil) 1 No. 

22. Engineer (Telecom Work) 1 No. 

23. QC In-charge & Engineer for Welding & NDT 1 No. 

24. Planning Engineer 1 No. 

25. Safety Officer 1 No. 
 

The above proposed list of skilled manpower is the minimum to be deployed by Contractor. 
 

NOTE :- 

(1) HDD equipment and Crew as required shall be deployed based on the Scope of Work 
finalized and as per instruction of EIC. 

 
(2) The details of minimum manpower required to be mobilized by the execution contractor 

to complete the entire work within schedule given above and is not exhaustive. 
Contractor is required to augment the above list with additional numbers/categories of 
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workmen as required and directed by Engineer-In charge to complete the work within the 
completion time schedule and quoted price. 

 
(3) The Manpower as identified above, should have required qualification and adequate 

relevant experience. 

 
(4) Contractor shall mobilize Project Manager, QA/QC Engineer, Planning Engineer, Safety 

Officer who will be the permanent employees of the Contractor. 

 
(5) CV of proposed Project Manager, QA/QC Engineer, Planning Engineer & Safety Officer 

to be submitted along with the bid. The experience should be minimum 5 years related to 
execution of Cross Country or City Gas Distribution Pipeline laying. (Contractor shall 
submit the CVs to the Project team before mobilizing the man-power at site) 

 
(6) Manpower shall be mobilized within 15 days of award of work. 

 
(7) Contractor should deploy exclusive QA/QC engineers with BE/Diploma and ANST Level- 

II (RT,UT,MPT & DPT) qualification and relevant experience in steel pipeline laying and 
related works. The person should possess working knowledge about different welding 
methods, welding equipment’s, consumables etc, destructive and non-destructive testing 
methods etc. The person shall be available for entire duration of execution of work. 
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SCHEDULE OF LABOUR RATES 
(ANNEXURE-11 TO SPECIAL CONDITIONS OF 

CONTRACT – TECHNICAL) 
 

SCHEDULE OF LABOUR RATES 
(FOR EXTRA WORKS) 

 
1. The Labour rates are “all inclusive”. These rates include but are not limited to all payroll 

costs and allowances, payroll taxes, fringe benefits, protective and/or special clothing, 
construction supplies required for work of a nature included in this contract, overhead, 
profit insurance, transportation and travel time. 

 
2. The rates are inclusive of providing hand tools, machinery such as welding machine, 

grinding machine, gas/welding cutting set and consumables such as fuel, lubricants, 
electrodes, filler wire, gases, grinding wheels where the concerned category of labour is 
expected to use in execution of the job but exclusive of all major equipment and 
machinery like cranes. 

 

3. The normal time labour rates shall apply for all hours worked upto eight (8) hours in a day 
and overtime rates shall apply for all hours worked in excess of eight (8) hours in one 
working day, Sunday and Public Holidays. The payment for part of the day shall be made 
on prorata basis. 

 
SI No. Classification Personnel Rates in INR (for 8 hours) 

Standard Time( in Rs.) 

1. Engineer 3300/- 
2. Surveyor Foreman 2475/- 
3. Pipe Fitter 825/- 
4. Pipe Welder 1650/- 
5. Gas Cutter 1155/- 
6. Grinder 1155/- 
7. Mason 660/- 
8. Plumber 660/- 
9. Carpenter 760/- 
10. Painter 660/- 
11. Electrician 825/- 
12. Cable Jointer 990/- 
13. Instrument Technician 990/- 
14. Rigger 570/- 
15. Watchman/Helper 390/- 
16. Concrete Mixer Operator 660/- 
17. Heavy Machine Operator 910/ 
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NOTES:- 

(SIGNATURE OF BIDDER) 

 

1. Rates for working beyond 8 hours shall be 1.5 times of the hourly rate worked 
out by dividing above rate by 8 hours. 

2. Rates are final and bidder is required to agree without any deviation(s) 
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SCHEDULE OF EQUIPMENT RATES FOR EXTRA WORKS 

(ANNEXURE-12 TO SPECIAL CONDITIONS OF 
CONTRACT - TECHNICAL) 

 
SI No. Description of Equipment Hourly rental rates for 

Extra works including 
consumables 

1. Dozers Rs. 1100/- 
2. Back Hoe 1.2 m3 Rs. 1500/- 
3. Back Hoe 0.7 m3 Rs. 1000/- 
4. Side Boom 45 ton Rs. 2000/- 
5. Side Boom 15 ton Rs. 1200/- 
6. Boring machine Rs. 7040/- 
7. Bending machine Rs. 400/- 
8. Welding machine Rs. 300/- 
9. Compressors 210 CFM Rs. 500/- 
10. Crane upto 15 T Rs. 1100/- 
11. Dewatering Pumps Rs. 125/- 
12. Internal Clamps Rs. 50/- 
13. Holiday detector Rs. 50/- 
14. Diesel operated power generators Rs. 200/- 
15. Grinding machine Rs. 50/- 
16. Gas cutting set with cylinders Rs. 100/- 
17. Compressor 600 CFM Capacity Rs. 750/- 
18. Trucks Rs. 225/- 
19. Car/Jeep Rs. 200/- 
20. Pipe beveling m/c Rs. 150/- 
21. Tractor with trolley Rs. 225/- 
22. Tripod with 5 Tons Chain Rs. 100/- 

 
 
23. 

Pulley Block 
Pipe Trailor 20 T capacity 

 
Rs. 450/- 

24. High pressure test pump Rs. 450/- 

 
25. 

upto 200 Bar capacity 
Dumper 

 
Rs. 350/- 

26. External x-ray with generator Rs. 500/- 
 
 
 
 

(SIGNATURE OF BIDDER) 

NOTES:- 

1. Rates are final and Tenderer is to sign only without deviation. 
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3.0 JOB SPECIFICATION 
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3a) PARTICULAR JOB SPECIFICATION 
FOR MAINLINE, MECHANICAL & 

ASSOCIATED WORKS 

CONTENTS 

 
Sl.No. Description 

 
1.0 General & Project Description 

 
2.0 Work Tendered 

 
3.0 Scope of Work 

 
4.0 Scope of Supply 

 
5.0 Documents, Specifications, Standards & Drawings 

 
6.0 Resources/ Facilities 

 
7.0 Project Scheduling & Monitoring 

 
8.0 Construction 

 
9.0 Documentation 

 
10.0 Order of Works/ Permissions/ Right of Entry/ Care of Existing Services 

 
11.0 Make of Material/ Bought Out Items 

 
12.0 Inspection of Supply Items 

 
13.0 Escalation 

 
14.0 Documents to be submitted alongwith R.A. Bills 

 
15.0 Insurance for Free Issue Material 

 
16.0 Special Points pertaining to Specification 

 
17.0 Appendix-I (List of approved parties for Bought Out Items) 
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1.0 GENERAL & PROJECT DESCRIPTION 
 

1.1 GENERAL 

 
1.1.1 Special Condition of Contract shall be read in Conjunction with the General Conditions of 

Contract, specification of work, Drawing and any other documents forming part of this 
contract wherever the context so requires. 

 
1.1.2 Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and complementary 
of every other part and shall be read with and into the contract so far as it may be 
practicable to do so. 

 

1.1.3 Where any portion of the General Condition of Contract is repugnant, to or at variance 
with any provisions of the Special Conditions of Contract, unless a different intention 
appears, the provisions of the Special Conditions of Contract shall be deemed to over- 
ride the provisions of the General Condition of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

 

1.1.4 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, 
the TECHNICAL SPECIFICATIONS contained herein and CODES referred to. Where the 
technical specification stipulate requirements in addition to those contained in the 
standard codes and specifications, these additional requirements shall also be satisfied. 

 
1.1.5 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain work or provide certain facilities, it is understood that the CONTRACTOR shall do 
so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of 
such performance and provisions, so mentioned. 

 
1.1.6 It will be Contractor’s responsibility to bring to the notice of Engineer-in-charge any 

irreconcilable conflict in the contract documents before starting the work(s) or making the 
supply with reference which the conflict exists. 

 
1.1.7 In the absence of any specifications covering any material, design of work(s) the same 

shall be performed/ supplied/ executed in accordance with Standard Engineering Practice 
as per the instructions/ directions of the Engineer-in-charge, which will be binding on the 
Contractor. 

 
1.2 PROJECT DESCRIPTION 

M/s Maharashtra Natural Gas Limited (MNGL) intends for Steel pipeline and associated 
works for Hook-up connectivity from PIL’s CS04 at Pudur and proposed CGS location at 
Bhiknoor for Nizamabad GA. 
In addition to the above, some tap-off shall be made on proposed Steel Pipeline as 
required at site. 
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All size of tap-off provision made on proposed pipeline network shall be kept underground. 
 

Entire burried pipeline network system shall be Cathodically protected by providing TCP 
system. 

 
Testing, pre-commissioning & assistance in commissioning of entire pipeline and piping 
system. 

 
Brief scope of work for above are mentioned below in Table-A under Clause no. 1.2.1. 

 
Project Details 
Description of Sections - Mainline and Terminals / Stations 

 
1.2.1 General 

The work being tendered is covered as indicated below : 

 
Tender for Steel pipeline and associated works for Hook-up connectivity from PIL’s CS04 
at Pudur and proposed CGS location at Bhiknoor for Nizamabad GA. 

Laying of Steel Pipeline along-with MDPE 

- Complete all related works for all sizes on proposed 10” NB Steel Pipeline. 
- Crossing by Open Cut/HDD/ boring. 
- Laying of Pipeline by HDD/Jacking Boring method along or across the Road/Water body 
wherever open cut permission is not available. 
- Supply of fittings, warning mats, assorted pipes, flanges & fittings, valves, insulating 
joints, elbows and barred tee & material mentioned in SOR 
- Hook-up works at OWNER’s existing facilities, if any, 
- Hook-up works at proposed facilities, wherever required, along with supply, fabrication 
and erection of aboveground piping system at Stations, wherever required. 
- Construction of SV Stations with valve pits. 
- Temporary Cathodic Protection 
- Testing, pre-commissioning and Commissioning 

 
Note: 
1. MNGL reserves the right to change the pipeline route depending upon the 

availability of Permissions from the local authorities. 
 

2. The contractor shall bound to carry out all works simultaneously for each 
stretch of pipeline that may be handed over to him by Owner. 

 
1.2.2 Description of the facilities covered in the above are described in following clauses. 

 
1.2.2.1 Main Pipeline for all sections 

• Line Size : 10” NB 
• Line Length : 10” x 1.6 km (approx.) & Aboveground 850 Inch-

dia 
• Class : 600#/300 # 

• Design Pressure : 92 kg/cm2 (g) for Gr. X-70 & 49 kg/cm2 (g) 
                                                                                                   For Gr. X-52
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• Material of Pipe & Grade : API 5L X70 & X52 
• Wall Thickness : 6.4 mm 
• Coating Material : 3 Layer PE 
• Design Code : ANSI/ ASME B31.8 (Latest Edition) 
• Corrosion Allowance : 0.5mm 
• Major Water Crossings : As per SOR 
• Major Road Crossings : As per SOR 
• Rail Crossings : As per SOR 
• Gas Temperature (Design) 

- Buried : 45°C 
- Overground : 65°C 

• Cathodic Protection Works : As per PJS & SOR 
• Telecommunication Works : As per PJS & SOR 

 
Associated underground piping works alongwith installation of Barred Tees, Insulating 
Joints, all type & sizes of valves; Civil Works, Structural Works and Instrumentation 
Works. 

 
1.2.2.2 Terminals / Stations/ Tap-off: 

 
i) SV Stations/Tap-off: 

– Burried installation of gas actuated extended stem full bore ball valves, 
ball / globe valves of different sizes with above ground gas venting 
facilities shall be provided at every alternate SV Station as per drawing. 

– Burried installation of future tap-off provision. 

– Burried installation of Insulating Joints at all tap-off points, wherever 
required in-addition to SV stations. 

– Burried installation of all types and sizes of valves on mainline & branch 
line. 

– Associated piping, civil, structural & instrumentation works. 
 

2.0 WORK TENDERED 

 
2.1 Work tendered in this package pertains to installation of complete pipeline and 

associated facilities, distribution / branch lines for various consumers, CNG stations, 
DRS’s, completing the left out patches in the P/L network, hook-up with existing pipelines 
and all associated mechanical, civil, structural, instrumentation / telecommunication 
works. 

 
2.2 The detail of the pipeline to be laid is as follows: 

 
10" NB, WT 6.4 mm, API 5L Grade X70/52: 1600 Meters 
Aboveground : 850 Inch-Dia 

 
 

Best endeavour has been made to incorporate maximum details & no. of pipeline 
sections (drawings) in the tender documents however no. of pipeline section may 
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increase or decrease and contractor shall mobilize his recourses to carry out the 
job when & where required by MNGL. 

 
2.3 The Contractor shall broadly carry out the following activities: 

 
2.3.1 Laying of underground 10” NB Carbon steel Pipeline complete with associated facilities 

from the existing / proposed Tap-off points from the existing Basic Steel Grid to proposed 
location. 

 
2.3.2 Aboveground Valve Installations, Valve Pits / Valve cabins wherever required. 

 
2.3.3 Installation of pipeline by crossings of rail, road, utilities, underground pipelines & water 

bodies (drain, Stream, Culvert, Nallah etc.) 

 
3.0 SCOPE OF WORK 

The scope of work shall generally be, but not limited to the following:- 
 

3.1 Procurement 

 
3.1.1 CONTRACTOR shall procure and supply all the materials other than OWNER supplied 

materials, required for permanent installation of main pipeline and terminals in sequence 
and at appropriate time. All equipment, materials, components etc. shall be suitable for 
the intended service. Approved vendor list has been indicated in the bid package for 
various items. For items which are not covered in the vendor list, CONTRACTOR shall 
obtain Owner’s prior approval for the vendor. Equipment requiring specialized 
maintenance or operation shall be avoided as far as possible. Equipment offered shall be 
field proven. 

 
3.1.2 CONTRACTOR shall procure all materials, components, equipment, consumable etc. 

required for successful completion of the pipeline system. CONTRACTOR shall also 
procure and supply spares required for pre-commissioning and commissioning/ start up 
as recommended for all items supplied by him as per specifications provided in the bid 
package. Where no specification is available in the contract, the same shall be prepared 
by the CONTRACTOR based on the piping material specification and shall be subject to 
Owner’s approval. 

 

3.1.3 Material take-off with complete description of size, rating material and thickness. 

 
3.1.4 Only single offer shall be provided by the bidder fully complying to specifications/ 

drawings/ requirements for Owner’s review and approval. CONTRACTOR shall provide 
for inspection of the items at vendor’s works by the OWNER/ Owner’s 
REPRESENTATIVE or by a reputed inspection agency and shall submit inspection 
reports for Owner’s clearance. 

 

3.1.5 Stores management including receipt, warehousing, preserving the material in good 
condition, issue of material to construction site, reconciling/ handing over surplus material 
to OWNER for OWNER supplied items. 

 
3.1.6 Carryout proper documentation of inspection and quality assurance programmes for all 

equipment and bulk materials duly approved by OWNER. CONTRACTOR shall maintain 
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an accurate and traceable listing of procurement records for the location, quality and 
character of all permanent materials in the Project. 

 
3.1.7 CONTRACTOR shall immediately report to the OWNER of all changes which will affect 

material quality, and recommend any necessary corrective actions to be taken. 

 
3.1.8 Submit periodic manufacturing progress reports highlighting hold ups and slippages, if 

any, to OWNER and take remedial measures. 

 
3.1.9 Interact with authorities such as Sales Tax, Octroi, Excise, Customs etc. as necessary 

and arrange for transportation of the materials under his scope of supply to site. 

 
3.1.10 All purchase requisitions including purchase orders shall be approved by OWNER/ 

Owner’s REPRESENTATIVE. 
 

3.1.11 Compliance with vendors and supplier’s instructions and recommendations for 
transportation, handling, installation & commissioning. 

 

3.2 Construction 
 

3.2.1 General 
 

3.2.1.1 All construction works shall be carried out as per “Approved for Construction” drawings, 
procedures, specification and applicable codes and standards. Any changes at site shall 
also need prior approval from the OWNER and revision of drawings. Construction 
drawings will be submitted by the Contractor in a phased manner for owner’s approval in 
accordance with the procurement and construction plan prepared and furnished by 
contractor & agreed by Owner. 

 

Owner will take minimum 7 working days from the date of submission of the documents / 
drawings submitted by the contractor for owner’s comments / approval. 

 

3.2.1.2 Statutory Approvals 
The basic / in principal approval/ all permissions, permits and licenses with 
concerned authorities for laying the pipeline come under the contractor’s scope 
and the payment will be given as per the SOR item. The Contractor at his own 
initiative shall obtain all permissions, permits and licenses necessary for the performance 
of the work. If any such permission, permit or license required for the performance of the 
work by the contractor can only be granted at the request or recommendation of the 
Owner, the Owner shall at the request of the Contractor, provide recommendatory letters 
to the contractor to obtain or procure the same. The contractor shall not, however be 
entitled to any additional compensation over and above contracted rates of services for 
any hardship or increased cost caused by any idleness, suspension or disruption of work 
or any other account whatsoever as a result of the inability of the contractor to obtain the 
permission(s), permit(s), license(s) aforesaid to match with the progress of the work nor 
shall the same constitute a ground for extension of time. 

 
a) The approval from any authority required as per statutory rules and regulations of 

Central/ State Government, PWD, Irrigation Deptt. etc. shall be the contractor’s 
responsibility unless otherwise specified in the tender document. The application 
on behalf of the Owner for submission to relevant authorities alongwith copies of 
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required certificates complete in all respects shall be prepared and submitted by 
the Contractor well ahead of time so that the actual construction/ commissioning 
of the work is not delayed for want of the approval/ inspection by concerned 
authorities. The Contractor shall arrange the inspection of the works by the 
authorities and necessary coordination and liaison work in this respect shall be 
the responsibility of the Contractor. However statutory fees paid, if any, for all 
inspections and approvals by such authorities shall be reimbursed at actuals by 
the Owner to the Contractor on production of documentary evidence. 

 

b) The defective work resulting from poor workmanship and/ or material supplied by 
contractor, as pointed out by any statutory authority shall be rectified by the 
contractor at no extra cost to the Owner. Any change/ addition required to be 
made to meet the requirements of the statutory authorities, the same shall be 
carried out by the contractor free of charge. The inspection and acceptance of 
the work by statutory authorities shall, however, not absolve the contractor from 
any of his responsibilities under this contract. 

 
3.2.1.3 The Contractor shall comply with all the conditions and requirements issued by 

Authorities having jurisdiction in the area where the work is to be performed. 
 

It shall be the Contractor’s sole responsibility to make arrangements for land for setting 
up of its string fabrication yards, all storage areas for line pipe and other materials, 
wherever required, and all other work areas. 

 
The Contractor shall make all arrangements for access to his work site at his own cost 
and responsibility. If no public road exists Contractor shall arrange on his own for access 
to his work area at no extra cost to the COMPANY. 

 
The CONTRACTOR shall be responsible for claims if any arising out of damage/ 
obstruction to public utilities like lines of DOT etc. where the claims will cover the 
restoration costs as well as loss of revenue due to down time. 

 
3.2.1.4 Providing schedules, progress reporting, organization chart at construction site, quality 

assurance plan and developing quality control procedures, as per requirements indicated 
elsewhere in the bid package. 

 
3.2.1.5 Coordination and supervising the work of sub-contractors. 

 
3.2.1.6 Transportation of appropriate materials and taking delivery of Company supply materials, 

store, worksite, intermediate storage points, maintaining and operating an adequate 
material control procedure at worksite. 

 
3.2.1.7 Fabrication of all piping, structural components as per approved drawings. 

 
3.2.1.8 All civil / structural works, laying and preservation / commissioning of pipeline works shall 

be performed in accordance with relevant specifications and requirements enclosed 
elsewhere in the bid package. 

 
3.2.1.9 CONTRACTOR shall provide complete details of manpower, equipment etc. to be 

deployed. Mobilizing and providing all equipment’s, manpower (skilled and unskilled), 
consumable and other resources etc. for each spread as required for the execution of the 
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complete job defined herein and thereafter demobilizing the same upon completion of 
work. 

 
3.2.1.10 Provide, maintain and operate all temporary facilities required for the construction 

related works and remove after completion of work. Providing barricading at 
trench in city area as per instruction of engineer in charge for safety 

 
3.2.1.11 Hook up/ tie-in of pipeline and SV stations buried / aboveground piping system. 

 
3.2.1.12 All works related to testing, dewatering, swabbing, drying pre-commissioning and 

preservation / commissioning of the work tendered. 

 
3.2.1.13 Idle time preservation of pipeline, if required. 

 
3.2.1.14 All incidental and associated works and any other works not specifically listed 

therein but are required to be carried out to complete entire work related to 
pipelines and terminals. 

 
3.2.2 Main Pipeline 

 
3.2.2.1 Topographic Survey 

The contractor shall be deemed to have to familiarize themselves with route prior to 
quoting and take care of all the eventualities. No extra cost shall be admissible in any 
form at a later date. Any additional survey/ route survey and their details required either 
for local detours during execution or for which the survey work for sections of pipeline 
have not been carried out by owner, shall be carried out by contractor in similar manner 
without any extra cost to the owner. However, laying and construction of entire pipeline 
including detoured portion and pipeline section/ sections of pipeline for which survey work 
has not been carried out by Owner, shall be within the scope of contractor without any 
cost implication. Contractor shall be deemed to have considered such survey works 
while formulating his bid. 

 
Preliminary schematic layout of city gas steel pipeline & facilities for Nizamabad GA, 
Typical arrangement of SV stations drawings and other standard drawings are included in 
the Bid Package. These drawings are indicative & tender purpose only and are furnished 
to enable Bidder to estimate the quantum of work and to quote a firm price for the work. 
Final construction drawings of all type shall be prepared and submitted for approval to 
Owner by successful bidder / contractor at or before project execution stage. Approved 
for Construction drawings may vary to some extent from the drawings included in the Bid 
Package. Contractor shall carry out all works in accordance with the construction 
drawings duly approved by Owner without any extra time & cost implication to the Owner. 

 

3.2.2.2 Familiarization of Pipeline Route 

Bidders are advised arrange to carry out survey and preparation of Alignment sheets, 
make site visits to familiarise themselves with all the salient features of terrain and 
available infrastructure along the pipeline route. Contractor shall be deemed to have 
considered all constraints and eventualities on account of site conditions along pipeline 
route while formulating his bid. Contractor shall not be eligible for any compensation in 
terms of cost and/ or time, on account of site conditions along pipeline route varying to 
any extent from whatever described in the Bid Package and the drawings furnished along 
with the Package. 
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3.2.2.3 Soil Investigation 

It shall be Bidder’s responsibility to familiarise himself with sub-soil conditions along the 
pipeline route, and work out the lengths of pipeline to be laid in different subsoil 
conditions including quantum of rock excavation by control blasting (Permission / 
approval / NOC / work permit will however be obtained by the contractor) / cutting and 
chiseling of hard soil / rock / stone, that would be necessary and shall be required while 
formulating their bid. Unit rates for pipeline construction as quoted by Bidder shall 
include the above and be inclusive of all excavation excluding hard rock (i.e. which 
cannot be excavated manually without the use of mechanical equipment like rock 
breaking machine etc.). 

 

The survey drawings / documents detail to the extent available are being furnished to the 
bidder alongwith tender document. It shall be bidder’s responsibility to verify the available 
data and satisfy himself with regard to accuracy and utility of data. 

 
3.2.2.4 The city condition field / other fields may have lots of PVC, PE & utility pipelines or other 

pipelines & cables being used for city utility / other utilities purposes. CONTRACTOR 
shall ensure that these lines shall not be damaged/ cut affecting the water / power / 
communication / other supply to concerned Users / Owners / Authorities. Wherever 
required temporary necessary precautions had to be maintained for uninterrupted supply. 

 

3.2.2.5 Right-of-use (ROU) 
 

For pipelines construction purposes, in Nizamabad GA condition pipeline restricted ROU / 
Corridor shall be made available itself by Contractor for which payment will be given to 
contractor as per SOR item, the pipeline shall be laid in restricted ROU / Corridor along 
side of the existing road, inside available corridor, below road / rail / utility culvert, etc. in 
city areas. 

 

Where the pipeline passes through city areas / industrial areas / forest areas etc., the 
ROU will be restricted to required width may reduced upto 1 metre as made available by 
concerned department. Contractor shall carry out construction work in the width as made 
available to him with no time and cost implication to the Owner. It shall be Contractor's 
sole responsibility to make arrangement for any additional land required for fabrication, 
construction, storage and all other work areas, if required. 

 

3.2.2.6 “Receiving and Taking-over” as defined in the specifications of OWNER supplied 
externally corrosion-coated and bare line pipes at Owner’s designated stacking yards/ 
dump site. Management of dumpsite after receiving and taking over of pipes 
transportation including loading/ unloading, handling, stacking, hauling and stringing of 
pipes from Owner’s stacking yards to Contractor’s worksite(s)/ workshop(s)/ pipeline 
Right-of-use (ROU), including arranging all necessary intermediate storage area(s) 
required thereof till the pipes are installed in permanent installation. 

 

3.2.2.7 Carrying out inspection of OWNER supplied line pipes and pipe corrosion coating at the 
time of receiving and taking-over. Carrying out all repairs, to pipe and pipe coating, 
including supply of all materials. All handling, lifting, stacking of coated/ bare pipes 
required during inspection. 
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3.2.2.8 Carrying out repairs (including supply of all materials) of line pipe and pipe coating which 
will include repair of all defects/ damages occurring during transportation and / or 
handling after receiving and taking over. 

 
3.2.2.9 Loading, unloading, handling, stacking, storing and transportation to workshop/ work site 

of all materials that may be used for the construction of pipeline system either supplied by 
OWNER at their designated stack yard/ dump site/ store and/ or by CONTRACTOR as 
the case may be. 

 
3.2.2.10 ROU acquisition / principal permission of laying the pipeline including permission for all 

crossing i.e. rail, road, river, foreign hydrocarbon & utility pipelines, utility cables etc. will 
be responsibility of the contractor. However obtaining all necessary approvals, work 
permits and liasioning / coordination works for ROU acquisition / permission for laying of 
pipeline and its all crossing from concerned local authorities and respective OWNER’s 
having jurisdiction, as applicable for performing the work including shifting/ relocation 
and restoration of telephone/ electrical poles and underground pipes and other utilities 
etc. as required by local authorities and as directed by OWNER shall be responsibility of 
contractor. 

 

3.2.2.11 Stacking, clearing, grading, fencing of Right-of-Use (ROU) as required, trenching to all 
depths in all types of soil including soft & hard rock, controlled rock blasting (if permitted, 
however, permission / approval / NOC / work permit will be obtained by the contractor) 
by special techniques, chiseling or otherwise cutting etc. to a width to also 
accommodate the HDPE duct / cable as per relevant standards, drawings, specification 
etc. transportation of coated pipes to ROU along the route, stringing, aligning, bending, 
welding, NDT including radiography by X-ray (Gamma ray will only be permitted in 
inaccessible area like tie-in pit etc., where Engineer-in-charge feels necessary and 
decision of Engineer-in-charge shall be final & binding to the contractor) and ultrasonic 
(if required), inspection, field weld joint coating including supply of all materials, 
protective coating of long radius including supply of materials as per specifications, sand 
padding, laying and lowering of the pipeline, back filling, slope breakers as required, 
carrying out road, canal, utility and submerged minor water course crossings including 
bank stablisation of water course crossings as required, crossing of nallah/ canal by 
conventional method. Supply and installation of antibuoyancy measures viz. continuous 
concrete coating, saddle weights, extra cover etc. on pipeline as shown in approved 
drawings and as directed by OWNER, installation of supports wherever required, supply 
of select backfill material as required, clean-up, pigging, flushing, gauging, hydrostatic 
testing with the quantity of inhibitor as required, dewatering with the additive, at required 
dosage, swabbing, pre-commissioning and commissioning of complete pipeline system, 
including all associated works as per relevant specifications, standards and approved 
drawings. 

 

3.2.2.12 Welding of all tie-in joints including tie-in joints and bends on either side of major river 
crossings/ with adjoining pipeline installed by others/ other facilities as required, cutting 
of test header, rebevelling and tie-in with adjacent pipeline segments. 

 

3.2.2.13 Field weld joint coating shall be by heat shrink sleeve (Shri Narayan Imapc India or 
equivalent) / other suitable material as per specification enclosed with bid package 
compatible of pipe coating material. 
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3.2.2.14 Carrying out corrosion coating of Long Radius (LR) bends if any. Coating shall be 

carried out by heat shrink sleeve (Shri Narayan Imapc India or equivalent) / other 
suitable material as per specification enclosed with bid package for field joint coating as 
mentioned in clause 
3.2.2.13 above. 

 
3.2.2.15 Installation of casing pipes (by open cut/ trenchless method) assembly, including supply 

of all materials viz. casing pipe, casing insulators and end seals, vents and drains etc. 
complete, at cased crossings as per the drawings/ specifications enclosed with bid 
package. 

 

Cased crossings shall be installed at locations indicated in alignment sheets or as per 
SOR or as per instruction of owner. The number of crossings indicated in alignment 
sheets or as in SOR is subject to change based on engineering, construction and 
statutory requirements or the requirements of the authority having jurisdiction over a 
utility crossing. 

 

3.2.2.16 All works/ provisions including installation of slope breakers to be provided in the trench 
in areas where slope is more than 1 in 10. 

 
3.2.2.17 Sand/ soft soil padding around pipe wherever required in areas where trenching has 

been done in hard soil area / rocky area including supply of sand/ soft soil. The 
thickness of sand/ soft soil padding at the top of coated pipe shall be minimum 150 mm 
and bottom of coated pipe shall be minimum 150 mm or as per standard drawing no. 

MNGL/Plng./Steel/03, whichever is more. 

3.2.2.18 Installation of all inline/ online instruments/ valves/ insulation joints/ appurtenances etc. 
as per requirements of approved drawings. 

 

3.2.2.19 Crossings 

 
For all crossing, including above mentioned shall be crossed by heaviest wall thickness 
carrier pipe among available pipes at site or as per approved drawings/ as decided by 
Engineer-in-charge. 

 

3.2.2.19.1 Railway Crossings - 

 
The general arrangement drawings for railway crossings shall be approved by Indian 
Railways and construction shall be carried out accordingly. These drawings shall be 
made available to the Contractor at appropriate time during the execution of the project. 
Pipeline at railway crossings shall be provided with a casing pipe. The casing pipe shall 
be at least three nominal pipe sizes larger than carrier and shall be installed by boring/ 
jacking. It should be noted that the extent of casing pipe generally specified by Railways, 
is 15.0m beyond centrelines of the outermost tracks on either side or 0.6 meter beyond 
the ROU limits of railways on either side, whichever is more. All railway crossings shall 
be cased crossings. The railway crossing shall comply with the requirements of API 
1102 and Indian Railway regulations. The crossing angle shall be as close to 90° as 
possible. 
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3.2.2.19.2 Road Crossings 
 

i) Contractor shall firm the method of crossing of roads such as open cut/ boring up in 
consultation with concerned authorities and Company. The Contractor shall also take 
due care to identify and take due precautions so as not to disturb or damage the utilities 
like cables, water lines and other structures. 

 

ii) After laying the pipeline in a road crossing by open cut method, the Contractor shall 
either completely backfill the road & make ready for restoration or completely restore the 
road to its original condition depending upon instructions of Owner / EIC. 

 
iii) While laying the pipeline in road crossings by open cut method the Contractor should 

ensure that the traffic is not stopped during the execution of work. This may be done by 
cutting half of the road at a time so as to enable the traffic to pass on the remaining half 
of the road. Alternatively, the Contractor can provide diversion roads to maintain the flow 
of traffic. 

 

iv) The Contractor shall provide proper caution boards during day time and danger lights 
during night time when the cutting operation of the road is going on. 

 
For cased crossings, the pipeline should be taken through the casing pipe which should 
be at least 1.2 m below the road top as specified or as per the requirements of local 
authorities, whichever is higher. All national highway and state highway as indicated in 
relevant drawings/ alignment sheets/ or as directed by Engineer-in-charge shall be 
cased crossing. 

 

3.2.2.19.3 Crossings of rivers/ streams/ canals by conventional method: 
i) No damage should be caused to any irrigation sources, while laying the 

pipeline through canal crossings. 
ii) The flood banks of the River/ Canal should be brought to the original 

condition, if they are damaged by the laying of the pipeline. Stablisation 
of banks shall be carried out as per requirements of concerned 
authorities. 

iii) In general the top of the pipeline shall be taken at least 1.5 metre below 
the scour level of river crossing. If scour level is not known minimum 
2.5m cover should be kept unless specified otherwise. 

iv) The top of pipeline shall be at least 1.5m to 2.0m below the drain/ canal 
bed unless specified other wise. 

v) Pre-construction survey, preparation of the detailed construction 
methodology/ plan and time etc. shall have to be finalised by Contractor 
in consultation with concerned authorities having jurisdiction over canals/ 
rivers. Company shall provide assistance by providing introductory 
letters. 

vi) Pre-construction surveys, preparation of detailed construction method 
statement and calculations for Owner’s approval. 

vii) Geo-technical investigations, if required. 
viii) Site preparation, arranging required land for setting up of string 

fabrication yard and obtaining necessary permissions from concerned 
authorities. 

ix) Preparation of pipeline Launch way, continuous concrete coating of 
pipes, repair of damages to corrosion and concrete coating, string 
preparation, field welding, NDT including radiography, pretest of 
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completed strings, corrosion and concrete coating of field joints. 
Trenching, laying at approved depth, stabilisation of banks, post 
installation hydro-test, capping, providing and installing of markers, etc. 

x) The major canals with lining/ perennial canals need to be crossed by 
HDD/ boring method only. 

 
3.2.2.19.4 Deleted 

 
3.2.2.20 Hydrostatic Testing, Dewatering, Swabbing and Drying of Pipeline  

 
Contractor shall hydro test the pipeline as per specification enclosed with tender. 
The test duration shall be minimum 24 hours. After successful completion of 
hydrostatic testing of the pipeline, Contractor shall dewater the pipeline. 

 
After completion of dewatering operations, Contractor shall carry out swabbing of 
pipeline by running several pig trains consisting of high/ medium/ low density 
foam pigs propelled by compressed air through the pipeline. Prior to their 
launching, Contractor shall weigh the pigs. On arrival of the pigs at the receiving 
end they shall be re-weighed. The swabbing operation shall be repeated till the 
weight of the last received foam pig does not increase by more than 50% or 10 
runs of foam pigs whichever is earlier. 

 

The pipeline/ section(s) of pipeline shall never be left empty (filled with air) after 
dewatering/ swabbing. Contractor shall take up dewatering and swabbing of 
pipeline after hydrotesting only when Contractor is ready for carrying out the 
drying operation immediately following pipeline swabbing. Till such time 
Contractor is ready to start drying of pipeline, the pipeline/ section(s) of pipeline 
after hydro testing shall be kept filled with inhibited water or the pipeline/ 
section(s) of pipeline shall not be dewatered. Preservation of pipeline using 
inhibited water from the time of completion of hydro testing till Contractor is ready 
for drying of pipeline, shall be carried out by Contractor as part of his scope of 
work at no extra cost to Owner. 

 

After the results of swabbing operation has been accepted by Owner, nitrogen 
purging of line may be started for pre-commissioning activities as per 
specification. 

 
Pre-hydrotesting of aboveground mainline section shall be carried out separately 
and test duration shall be minimum 6 (six) hours. 

 

3.2.2.20(A) Leak Detection 

a) Contractor shall submit a detailed procedure for detection of anticipated/ 
probable leak which is likely to be found during hydro test. Such method 
of detection shall consume minimum possible time to complete the 
hydrotest activity within contractual completion schedules. This 
procedure needs prior approval. 

b) For Major Leak/ Burst (attributable to Owner) which can be traced 
visually by re-excavation – rates for locating and rectification shall be 
paid as per item included in mainline SOR for each Leak/ Burst. 

c) For Minor suspected Leak (attributable to Owner) which can not be 
visually located and which requires sectionalising of pipeline or any other 
suitable means, rates of activities for leak detection shall be derived from 
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rates of equipments and manpower available in the Contract. However for the 
pipe which needs to be replaced after the leak has been located, the payment will 
be made as per SOR item i.e. same as (b) above. 

 
In case after sectionalisation/ other method no leak is detected, for such 
eventuality no payment will be made for efforts made for sectionalising/ other 
means. 

 

3.2.2.21 Hydrostatic Test Pressure 

The pipeline shall be hydrostatically tested to a minimum test pressure 1.4 times 
the design internal pressure and in no case test pressure of the pipeline shall 
exceeds 1.5 times the design internal pressure. 

 
3.2.2.22 All tie-in joints including tie-ins with existing facilities, if any. All tie-ins shall be 

welded tie-ins. 
 

3.2.2.23 Markers 

Installation of all types of markers including all associated civil works. Any other 
work not specifically mentioned above but required for making the entire pipeline 
system ready for operation. 

 

3.2.2.24 CATHODIC PROTECTION – Scope of Work as per respective PJS, SOR & 
technical specification 

 
3.2.2.25 Priorities 

The Contractor shall start the execution work for entire length of mainline 
simultaneously and shall deploy adequate manpower, machinery, tool & tackles 
etc. accordingly. 

 
However, Owner may, at its sole option, assign priority of construction to either 
any spread or any section in spread of total pipeline length or to any part/ 
segment of the work. Contractor shall comply with such priority of execution and 
their deployment without any time and cost implication to the Owner. 

 

3.2.2.26 Survey Pillars – Deleted 
 

3.2.2.27 Forest/ Plantation Areas 

Where the pipeline route passes through forest/ plantation areas, Contractor 
shall clear only the minimum width required for laying the pipeline as per Owner 
approved procedure for pipeline construction. Number of trees/ plants to be felled 
down shall be restricted to a minimum. 

 
3.2.2.28 Restoration of ROU 

Clean-up and restoration of ROW and other conveniences like road, rail, canals, 
cultivable land etc. to original conditions as per specification and drawings to the 
entire satisfaction of OWNER and/ or Authorities having jurisdiction over the 
same, including disposal of surplus construction materials to a location identified 
by CONTRACTOR approved by local authority without causing any disturbance 
to environment, locals and to the entire satisfaction of OWNER. 
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Upon restoration of ROU the Contractor shall furnish documentary evidence in 
support of acceptance of the same duly signed by land Owner without any extra 
cost. 

 
3.2.2.29 Preparation and submission of as built drawings, pipe books, documents, 

photographs of major activities, and project records as per specification and 
instructions of the OWNER including furnishing of all Test Certificates/ Inspection 
Reports for all materials used for permanent installation in requisite numbers as 
mentioned elsewhere in this document. 

 

3.2.2.30 Idle Time Preservation of the Pipeline – (if required) 
 

3.2.2.31 ROW Clearing 

During ROU clearing, the vegetation shall be cut off at ground level leaving the 
roots intact. Only stumps and roots directly over the trench shall be removed for 
pipeline installation. 

 
3.2.2.32 Pre-commissioning and Commissioning Assistance 

3.2.2.32.1 Drying and pre-commissioning including supply of all materials, consumables 
and manpower of the complete pipeline system and terminal piping work. 

 
3.2.2.32.2 Making the entire system ready for commissioning and providing assistance 

during the complete duration of commissioning operations. 

 
3.2.2.32.3 Completion of all mainline activities as detailed in SOR. 

 

3.2.2.32.4 Complete N2 purging before the start of welding at all hook up works 
 

3.2.3 Terminals (Tap-off Point, SV Stations etc) 
 

3.2.3.1 Piping Works 

• Supply of assorted pipe, fasteners, gaskets, fittings, flanges, utility piping & 
piping supports and other supply wherever specified as per SOR. 

 
• Taking delivery of free issue materials from MNGL ’s designated stores and its 

transportation to site. 

 
• All fabrication, erection, testing and commissioning of piping above ground at all 

elevations and below ground at all depths including provision shall be kept for 
installation of temporary flanged end header for Pig Launching, all valves and 
valve actuators, insulating joints and other fittings and associated piping works as 
per drawings and specifications. 

 

All mechanical works of underground and above ground, complete piping 
including fabrication, welding, all non destructive testing of welds repairs/ 
pretesting, hydrostatic testing, cleaning/ flushing, functional testing, cutting of 
mainline and bevelling (if required), excavation in all types of soil for installation 
of piping and pipe supports. 

 

• Installation of all inline/ online instruments. 
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• Obtaining all necessary approvals and work permits from concerned local 
authorities having jurisdiction including hot work permit as applicable for 
performing the work. 

 
• Carrying out welding including cutting, edge preparation (inclusive of grinding the 

edges on fittings, flange, etc. to match with the matching edges of different 
thickness wherever required, bending, pre-heating wherever required, NDT 
including radiography by X-ray / Gamma-ray and other non-destructive tests 
specified. NDT requirements for process and other piping shall be in accordance 
with relevant specifications enclosed with the tender document. 

 

• Preparation of plot plan cum piping GAD based on schematic drawings provided 
in the tender document for tap-off station & SV stations. Preparation of isometric 
drawings and final Bill of Material based on piping detail GA drawings prepared 
by contractor & duly approved by Owner / Consultant. 

 
• Cleaning and servicing of all free issue materials including equipment, valves to 

make it suitable for installation. 
 

• Completion of all mechanical works as detailed in SOR. 
 

• SV station, branch piping shall be hydrostatically tested to the test pressure in 
accordance with Specification for piping fabrication, erection. Test pressure shall 
be 1.4 times design pressure and minimum duration of test shall be six (6) hours. 
All ball and plug valves in the piping network being hydro tested shall be kept in 
the partially open position. 

 

3.2.3.2 Equipment and Vessels - DELETED 
 

3.2.3.3 Civil & Structural Works 

Civil & Structural Works shall be carried out as per the scope detailed in PJS, SOR and 
Technical Specification. 

 

3.2.3.4 Electrical - DELETED 
 

3.2.3.5 INSTRUMENTATION, SCADA & TELECOM - DELETED 
 

3.2.3.5.1 Instrumentation – DELETED 
 

3.2.3.5.2 SCADA & Telecom – DELETED 
 

3.2.3.6 Painting 

• Painting (including supply of all materials) of all equipment, piping, structural 
steel elements for pipe supports, and all structural miscellaneous items as 
required and as directed by Company. Paint shall be suitable for highly corrosive 
environment as per specification providing total DFT of 345 μ minimum. Painting 
shall include primer and finish coats as per specifications. Prior to painting 
surface shall be sand blasted as per instruction of Engineer-in-charge. 

• For equipment, valves and other free issue items only one finish coat of final 
paint will be provided. 
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3.2.3.7 Other Works 

• Obtaining all necessary approvals and work permits, as applicable, for 
performing the work. 

• Carrying out all additional surveys, test and collection of data not furnished by 
company but required for construction of facilities. 

• Provision is to be kept in the terminal for installation of Permanent Cathodic 
System. 

• Extension/ provision of the utilities at desired locations from the consumers 
battery limit, the utilities are fire water, instrument air, plant air, drinking water, 
service water and electrical power. 

• Any other work not specifically listed herein but required for the construction of 
the terminals and making it ready for the operation. 

 

4.0 SCOPE OF SUPPLY 
4.1 Material to be supplied by Company as Free Issue 

 

4.1.1 Line pipe (Bare/ Coated) & Valves 

Three Layer PE Coated line pipes & all type, size, rating valves as per details indicated in 
clause 1.2 Company shall supply bare and externally corrosion coated line pipe with 3- 
Layer polyethylene coating. 

 
Contractor shall receive and take over the pipes & valves at designated store. At the time 
of taking-over contractor shall perform inspection of pipes, pipe coating, valves, 
insulating joint and record all defects noticed in the presence of Company’s 
Representative. Contractor shall repair all defects recorded at the time of taking-over of 
pipes, valves & insulating joint and shall be compensated as per rates set forth in the 
Schedule of Rates. 

 

Any repairs to 3-Layer Polyethylene coating shall be carried out by Contractor using 
suitable material compatible with parent coating system and meeting the requirements of 
coating system specified in specification for 3-layer polyethylene coating. The coating 
repair material and procedure for application shall be submitted to MNGL for approval 
prior to start of construction. 

 

4.1.2 All Ball / Globe Valves including buried valves for SV Stations & Insulation joints. 

 
4.1.3 MDPE pipes of various sizes & Isolation Valve 

 
4.1.4 Supply of Telecommunication, Civil & Structural items as elaborated in respective 

particular job specification and SOR enclosed elsewhere with the tender document. 
 

4.2 Company’s storage point for free issue material of this project shall be located in in 
Nizamabad GA or its nearby region. 

 
Contractor shall also return materials after completion of work to Owner’s designated 
store in Nizamabad GA or its nearby region or as directed by Owner / Engineer-in-
charge. 

 

4.3 Conditions for issue of Company Supplied Material 

Contractor shall prepare and submit Material Issue Vouchers to enable stage wise issue 
of materials. All materials shall be issued for incorporation in permanent works only and 
shall not be used for any temporary or ancillary works without the written consent of 
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Engineer-in-charge. These materials shall be issued to the contractor from the Owner’s 
storage points. Contractor shall be responsible, at this own cost, for lifting of the materials 
from Owners issue points, measuring, weighing, loading, unloading, transportation and 
return of materials to designated storage points. Contractor shall also be responsible for 
constructing covered godowns with adequate supports and clearances for safe storage of 
materials. 

 

With every RA bill the contractor shall submit an account for all the materials issued by 
the owner in the proforma prescribed by the Engineer-in-charge. On completion of the 
work, the contractor shall submit materials appropriation statement for all materials 
issued by Owner. 

 
4.3.1 All materials issued by the COMPANY to the CONTRACTOR shall be preserved against 

deterioration and corrosion. Any damages/losses suffered on account of poor or improper 
storage while under CONTRACTOR'S custody and non-compliance with the 
requirements stipulated herein shall be considered as losses suffered due to willful 
negligence on the part of the CONTRACTOR and he shall be liable to compensate the 
COMPANY, for the losses suffered, at penal rates as elaborated elsewhere in the bid 
document. 

 

Various equipments/ materials intended for the installation will be received by COMPANY 
in unpacked, skidded, crated, packed or loose condition and will be stored in the 
COMPANY warehouses & open yards. In general, material will be issued to the 
CONTRACTOR in "as-received" condition. It will be the CONTRACTOR'S responsibility 
to draw, load and transport all materials from COMPANY's designated place (s) of issue 
to the point of installation. 

 

The CONTRACTOR at his own cost shall duly protect all materials supplied by the 
COMPANY with appropriate preservative like primer/lacquer coating, grease etc, if 
required. 

 
The Contractor shall be required to take Insurance Cover in terms of general conditions 
of contract. 

 
4.3.2 The CONTRACTOR shall check that valves, fittings and specials are not subject to 

corrosion from hydrostatic test liquid remaining saturated in the packing. Any such 
conditions when detected should be brought to the notice of the Engineer-in-charge and 
remedial measures taken as directed. Small and medium size pipe, fittings shall be 
stored in rack to be constructed from this purpose in a covered godown. When large size 
pipe fittings are to be stored, these may be kept in the open on surfaced storage yards on 
proper wooden supports. 

 

4.3.3 All machined surfaces shall be properly greased and shall be maintained and protected 
from damages. 

 
4.3.4 Openings of equipment, machinery, valves etc. shall be kept blocked/ covered with blinds 

to prevent entry of foreign matter. 
 

4.3.5 All valves, instruments, control valves, actuated valves, pressure gauges, thermometers 
etc. supplied independently, as well as alongwith equipment and machinery shall be 
stored separately, inside the covered godown on racks. 
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4.3.6 As far as possible materials shall be transported to the erection site, just prior to their 
actual erection and shall not be left lying around indefinitely. Instructions for the Engineer- 
in-charge shall be followed strictly in this regard. 

 

4.3.7 Repairs of Pipe Defects 

Immediately prior to aligning pipe for welding, the bevelled ends of each joint of pipe and 
the area immediately adjacent thereto (at least 25 mm from the edge on the inside and 
outside of the pipe) shall be thoroughly cleaned of paint, rust mill scale, dirt or other 
foreign matter by use of power driven wire buffing wheels, disc sanders, or by other 
method approved by COMPANY. This shall be done at no extra cost. 

 

All damaged ends of pipe that are bent, cut or otherwise mutilated such that, in the 
opinion of the COMPANY, faulty alignment or unacceptable welding would result, shall be 
repaired or cut-off and rebevelled to the correct angle with a bevelling machine of a type 
approved by COMPANY. No compensation shall be allowed by reason of such re-cutting 
or bevelling, except when required because of the original bevel being damaged before 
the pipe is "taken over" by CONTRACTOR. 

 

CONTRACTOR shall remove dents in bevels with a depth of less than 1 mm during 
cleaning and grinding, ahead of the welding in the field. No compensation shall be paid to 
Contract or on this account. 

 
CONTRACTOR shall rebevel dented bevel ends with a depth of dent between 1 and 3 
mm. Dents over 3 mm depth shall be repaired by cutting and rebevelling. The 
CONTRACTOR shall be entitled for extra compensation only for cutting and rebevelling 
of defects recorded at the time of taking delivery as per the rate set forth in the "Schedule 
of Rates". 

 

4.4 Material to be supplied by Contractor 

The procurement and supply, in sequence and at the appropriate time, of all materials 
and consumables required for completion of the work as defined in this Bid document 
except the materials specifically listed under para 4.1 above, shall be entirely the 
CONTRACTOR'S responsibility and item rates quoted for the execution of the 
CONTRACT shall be inclusive of supply of all these materials. The material to be 
supplied by the Contractor shall be as per specification and preferred make as indicated 
in Appendix-I or duly approved / recommended for use by MNGL. The materials will be, 
but not by way of limitations, as follows:- 

 

4.4.1 Mainline 

 
4.4.1.1 Field joint coating material for 3 layer PE coated pipes comprising of heat shrinkable 

wrap around sleeves (HTLP 80 or equivalent valve) complete with adhesive / other 
suitable material compatible with pipe coating material. Special sleeve for HDD string (i.e. 
Dirax or equivalent) as per specification. The cutback length shall be 120 + 25(-0)mm. 

 
4.4.1.2 Coating repair material compatible and suitable for 3 layer PE coated line pipe 

comprising of repair patches (i.e. PERP-80 or equivalent) complete with adhesive. 
 

4.4.1.3 All materials for all types of pipeline markers / warning marker including Warning Sheet, 
cement, sand, reinforcements, structural steel etc. 
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4.4.1.4 All materials required for continuous concrete coating/ saddle weights for providing 
negative buoyancy to the pipeline wherever required. 

 
4.4.1.5 Supply of nitrogen and other consumables, tools and tackles required for venting, 

predrying, purging and filling of mainline. 

 
4.4.1.6 Supply of bare casing pipe including all other material like casing insulators, end seals, 

vent & drain assembly etc. for cased crossing if required as indicated in SOR. 
 

4.4.1.7 Supply of Bends of radius R=3D for API 5L Gr.X70 and R=1.5/3D for API 5L Gr.X52 in contractor’s 
scope as detailed in SOR. 

 
4.4.1.8 Supply of Barred Tees in contractor’s scope as detailed in SOR. 

 
4.4.1.9 All other items / materials as may be required for completion of contractual scope of work 

and not covered under material to be supplied by company as free issue material at 4.1. 
 

4.4.2 Terminals 
 

4.4.2.1 Piping, Equipment & Vessels 

a) Piping material assorted pipe, flanges & fittings etc. in Contractor’s scope as 
detailed in SOR. Complete material for utility lines indicated in SOR shall be 
supplied by Contractor. 

b) Studs, nuts, washers, U bolts, clamps, clips, pipe supports, gaskets for piping 
works. 

c) Shims, wedges and packing plates (machined wherever required). 

d) Painting material 
e) Galvanized steel piping of all sizes for instrument air/ service air. 
f) Portable Fire Extinguisher System. 

 
All other items/ materials as may be required for completion of contractual scope of work 
and in SOR but not covered under material to be supplied by company as free issue 
material at 4.1. 

 

4.4.2.2 Civil & Structural 

All materials as elaborated in respective SOR and PJS enclosed elsewhere with the 
tender. 

 

4.4.2.3 Cathodic Protection Works – Scope of supply as per respective PJS, SOR & 
technical specification 

 
4.4.2.4 All painting materials. Paint shall be suitable for highly corrosive environment. 

 
4.4.3 General 

 
4.4.3.1 All consumables for welding such as oxygen, acetylene, inert gases and all types of 

electrodes suitable for pipes of grades as specified in the specification, low hydrogen 
electrodes, filler wire, solder wire, brazing rods, flux etc. for welding / cutting and 
soldering purpose. 
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4.4.3.2 Equipment like hydrostatic pump etc., water and corrosion inhibitor for water used for 
hydrostatic testing including all pipes, fittings and equipment, metallic blinds, temporary 
gaskets as required for filling, pressurising and dewatering in connection with hydrostatic 
testing completion. 

 
4.4.3.3 All pigs for cleaning, gauging, filling, dewatering and swabbing of pipeline. 

 
4.4.3.4 All pipes, fittings and equipment metallic blinds temporary gaskets as required for filling, 

pressuring and dewatering in connection with hydrostatic testing completion. 
 

4.4.3.5 All consumables for welding of structural steel. 

 
4.4.3.6 Materials and equipment required for all types of test such as radiography, magnetic 

particle and dye penetrate examination. 
 

4.4.3.7 All safety tools/tackles, devices / apparatus / equipment etc. including ladders and 
scaffoldings etc. complete as required. 

 
4.4.3.8 Supply of nitrogen and other consumables, tools and tackles required for venting, 

predrying, purging and filling of station piping. 
 

4.4.3.9 Any other material not specifically listed herein, but required for the execution of the work. 

 
4.4.3.10 List of materials to be supplied and quantities indicated in SOR is tentative. 

These quantities can vary during execution to any extent and the same unit rate 
shall be applicable for payment. Final quantities will be based on the drawing 
issued to the contractor for construction. Quantities covered in SOR are for as 
erected quantities. Bidder will procure additional materials as required to cover 
cutting, scraps, wastages and damages during erection, testing and 
commissioning. For these extra quantities no additional payment will be made. 

 

5.0 DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS 

5.1 Owner shall furnish tender purpose drawings as listed in content of Volume-III of III of the 
tender document and other typical standard drawings attached with respective technical 
specifications enclosed with Volume-II of III of the tender document. 

 
5.2 Contractor shall prepare isometric drawings & bill of materials and submit the same for 

Owner/ Consultant’s approval/ record. 
 

Contractor shall prepare drawing for utilities line as required as per SOR and submit the 
same for Owner/ Consultant’s approval/ record. 

 
5.3 Detailed pipeline route alignment sheets, detail-crossing drawings with crossing 

methodology shall be submitted by Contractor for prior approval after survey carried out 
by contractor at site before execution of pipeline work. Any additional survey and data 
required to complete above shall be also done by Contractor without any extra time & 
cost implementation to Owner. 

 

5.2 After Completion of construction & commissioning of pipeline system, Contractor shall 
incorporate all the correction in drawings, prepare and issue the drawings "as-built 
drawings" as listed below to Owner as final submission of drawings. For Mainline pipeline 
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alignment sheet, all X-ing details, all CP drawings, pipe book etc. and for tap-off points, 
various CNG Stations / MRS at Industrial Consumer’s Stations / DRS & SV Stations - 
layout drg., piping GAD, Isometric, all civil drawings. For final submission only 6 sets of 
documents plus the original transparencies shall be handed over by Contractor. Any 
construction done by Contractor without duly approved drawings shall be wholly at his 
risk and cost. Contractor shall also submit soft copy of pipe book in excel alongwith hard 
copy. Soft copy of all as-built drawings shall be also submitted in AutoCAD. For details of 
documentation to be submitted for mainline and terminal refer enclosed specification for 
documentation for pipeline construction enclosed elsewhere with the tender. 

 

5.5 Specifications 

The work shall be carried out by CONTRACTOR strictly in accordance with the 
specifications enclosed in Volume II of III of this document. 

 

5.6 Drawings 
The drawings are included in Volume –III of III of the bid package for BIDDER’s reference 
purpose only; Bidders are advised to go through these drawings and also visit the site 
before submitting their bids. The Contractor shall develop the all type of drawings 
required for construction works as detailed in respective SCC, PJS & SOR etc. 

 

5.7 Drawing and Documents 
 

5.7.1 The drawings accompanying the Bid document are indicative of scope of work and 
issued for tendering / bidding purpose only. These drawings indicate the general scheme 
as well as the route layout to enable the contractor to make an offer in line with the 
requirements of the owner. Final construction/execution shall be done as per construction 
drawing prepared by the successful bidder / contractor & duly approved by Owner. 

 

5.7.2 Construction drawings prepared by successful bidder / contractor prior to execution work 
shall be submitted to Owner progressively based on construction progress achieved by 
contractor. Owner will take approval period as minimum 7 (seven) working days from the 
date of receipt of drawings / documents. No extra claims in terms of time & cost, 
whatsoever shall be entertained for any variation between tender drawings and approved 
for construction drawings. 

 

6.0 RESOURCES FACILITIES 
6.1 Recruitment of Personnel by Contractor 

The Contractor shall not recruit personnel of any category from among those who are 
already employed by the other agencies working at the sites but shall make maximum 
use of local labour available. 

 
6.2 Construction Water and Power Supply 

No water and power will be provided by the owner. It should be the responsibilities of the 
contractor to arrange water and power at his own cost. 

 

6.3 Land for Residential Accommodation 

Owner shall not provide any land for residential accommodation of contractor’s staff and 
labour. 
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7.0 PROJECT SCHEDULING & MONITORING 

The following schedules/documents/reports shall be prepared and submitted by the 
Bidder/Contractor for review/approval at various stages of the contract. 

 

7.1 Alongwith Bid 
a) Time Schedule 

The Completion Time Schedule for the work (including mobilization period) as 
per Appendix-I to Invitation for bid, PART-A of Tender in all respect, from the 
date of issue of telex/telegram/letter/Fax of Intent. 

 
The Bidder is required to submit a Project Time Schedule in Bar Chart Form, 
alongwith the Bid. The Schedule shall cover all aspects like sub-ordering, 
manufacturing and delivery, indicated in the Bid Document. The Owner interface 
activities shall be clearly identified with their latest required dates. Owner 
reserves the right to disqualify the Bidder if the above Schedule submitted by the 
Bidder is not in line with the over all Project requirement. 

 

b) Scheduling & Monitoring System 
The Bidders should describe their system of Project Scheduling and monitoring, 
the extent of computerization, level of detailing, tracing methodology etc. with the 
name of computer package and sample outputs. 

 

7.2 After the Award of Contract 

a) Overall Project Schedule 
The Contractor shall submit within 1 week of Fax of Intent, a sufficiently detailed 
overall Project Schedule, clearly indicating the major milestones, 
interrelationship/ interdependence between various activities. 

 
The project Schedule will be reviewed and approved by Engineer- in-Charge and 
the comments if any shall be incorporated in the project Schedule before issuing 
the same for implementation. The project Schedule thus finalized shall form part 
of the contract document and the same shall not be revised without the prior 
permission from Engineer-in- Charge during the entire period of contract. 

 

b) Progress Measurement Methodology 
The contractor is required to submit within 1 week of award of WORK, the 
methodology of progress measurement of sub-ordering, manufacturing/ delivery, 
sub- contracting construction and commissioning works and the basis of 
computation of overall services/physical progress informed. Owner reserves the 
right to modify the methodology in part or in full. 

 

c) Functional Schedules 
The contractor should prepare detailed functional schedules in line with project 
schedule for functional monitoring and control and submit scheduled progress 
covers for each function viz. ordering, delivery and construction. 

 

7.3 Project Review Meetings 

The Contractor shall present the programme and status at various review meetings as 
required. 
a) Weekly Review Meeting 

Level of : Contractor’s/Consultant’s RCM/ 
Participation  Site In charge & Job Engineers. 
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Agenda : a) Weekly programme v/s actual achieved in the 
past week & programme for next week. 
b) Remedial Actions and hold up analysis. 
c) Client query/ approval. 

 
Venue : Site Office 

 
b) Monthly Review Meeting 

Level of : Senior Officers of MNGL and 
Participation Contractors. 

 
Agenda : a) Progress Status/ Statistics 

b) Completion Outlook 
c) Major hold ups/slippages 
d) Assistance required 
e) Critical issues 
f) Client query/ approval 

 
Venue : MNGL Office/ Site at the discretion of 

Owner 
 

7.4 Progress Reporting Proforma 

A) Monthly Progress Report 
This report shall be submitted on a monthly basis within 2(two) calendar days 
from cut-off date, as agreed upon covering overall scenarios of the work. The 
report shall include, but not limited to the following: 
a) Brief Introduction of the work. 
b) Activities executed/ achievements during the month. 
c) Schedule versus actual percentage progress and progress curves for 

Detail Engg. Sub-ordering, Manufacturing/ Delivery, Sub-contracting, 
Construction, Commissioning and Overall and quantum wise status & 
purchase orders against schedule. 

d) Area of concern/ problem/ hold-ups, impacts and action plans. 
e) Resources deployment status. 
f) Annexure giving status summary for drawings, MRs, deliveries, sub- 

contracting and construction. 
g) Procurement status for items to be supplied by Contractor. 

 
B) Weekly Reports 

The report will be prepared and submitted by the Contractor on weekly basis and 
will cover following items: 
a) Activities programmed and completed during the week. 

b) Resource deployed men and machines. 
c) Quantities achieved against target in construction 
d) Record of Man days lost. 
e) Construction percentage progress schedule and actual. 

 
C) Daily Repots 

a) Activity programme for the day 
b) Progress of the previous day and commutative progress. 
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c) Manpower & machinery deployed. 
 

7.4 Progress Reports 
 

7.4.1 CONTRACTOR shall make every effort to keep the OWNER adequately informed as to 
the progress of the WORK throughout the CONTRACT period. 

 
CONTRACTOR shall keep the OWNER informed well in advance of the construction 
schedule so as to permit the OWNER to arrange for requisite inspection to be carried out 
in such a manner as to minimize interference with progress of WORK. It is imperative that 
close coordination be maintained with the OWNER during all phases of WORK. 

 
7.4.2 By the second day of each month, CONTRACTOR shall furnish the OWNER a detailed 

report covering the progress as of the last day of the previous month. These reports will 
indicate actual and scheduled percentage of completion of construction as well as 
general comments of interest or the progress of various phases of the WORK. The 
frequency of progress reporting by the CONTRACTOR shall be monthly. 

 

7.4.3 Once a week, CONTRACTOR shall submit a summary of the WORK accomplished 
during the preceding week in form of percentage completion of the various phases of the 
WORK, to the OWNER. 

 
7.4.4 Contractor shall prepare daily progress report (DPR) in the desired format and submit it 

to Engineer-in-charge alongwith schedule of next day to Engineer-in charge. 
 

8.0 CONSTRUCTION 

OWNER reserves the right to inspect all phases of Contractor’s operations to ensure 
conformity to the SPECIFICATIONS. Owner will have Engineers, Inspectors or other duly 
authorised representatives, made known to the CONTRCTOR present during progress of 
the WORK and such representatives shall have free access to the WORK at all times. 
The presence or absence of a Owner’s representative does not relieve the 
CONTRACTOR of the responsibility for quality control in all phases of the WORK. In the 
event that any of the WORK being done by the CONTRACTOR or any SUB- 
CONTRACTOR is found by OWNER's representatives to be unsatisfactory or not in 
accordance with the DRAWINGS, procedures and SPECIFICATIONS, the 
CONTRACTOR shall, upon verbal notice of such, revise the work in a manner to conform 
to the relevant DRAWINGS, procedures and SPECIFICATIONS. 

 

8.1 Rules & Regulations 

CONTRACTOR shall observe in addition to Codes specified in respective specification, 
all National and Local Laws, Ordinances, Rules and Regulations and requirements 
pertaining to the WORK and shall be responsible for extra costs arising from violations of 
the same. 

 

8.2 Procedures 

Various procedures and method statements to be adopted by CONTRACTOR during the 
construction as required in the respective specifications shall be submitted to OWNER in 
due time for APPROVAL. No such construction activity shall commence unless approved 
by OWNER in writing. 

 

8.3 Field Inspection 
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CONTRACTOR shall have at all times during the performance of the WORK, a 
Competent Superintendent on the premises. Any instruction given to such superintendent 
shall be construed as having been given to the CONTRACTOR. 

 

8.4 Erection and Installation 

The CONTRACTOR shall carry out required supervision and inspection as per quality 
Assurance plan and furnish all assistance required by the OWNER in carrying out 
inspection work during this phase. The OWNER will have engineers, inspectors or other 
authorized representatives present who are to have free access to the WORK at all 
times. If an Owner’s representative notifies the Contractor’s authorized representative not 
lower than a Foreman of any deficiency, or recommends action regarding compliance 
with the SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such 
instructions to complete the WORK conforming to the SPECIFICATIONS and approved 
DRAWINGS in the fullest degree consistent with best industry practice. 

 

8.5 Construction Aids, Equipment, Tools & Tackles 

CONTRACTOR shall be solely responsible for making available for executing the work, 
all requisite Construction Equipments, Special Aids, Cranes, Tools, Tackles and testing 
equipments and appliances. Such construction equipments etc. shall be subject to 
examination by owner and approval for the same being in first class operating condition. 
Any discrepancies pointed out by OWNER shall be immediately got rectified, repaired or 
the equipment replaced altogether, by CONTRACTOR. OWNER shall not in any way be 
responsible for providing any such equipment, machinery, tools and tackles. 

 

The OWNER reserves the right to rearrange such deployment depending upon the 
progress and priority of work in various sections. 

 
Tie-end between main line and starting point of terminal is included in the scope of 
contract, as and when main line section is available for Tie-ins. 

 

9.0 DOCUMENTATION 
 

9.1 "As Built" Drawings 
Notwithstanding the provisions contained in standard specifications, upon completion of 
WORK, the CONTRACTOR shall complete all of the related drawings to the "AS BUILT" 
stage and provide the OWNER, the following: - 
a) One complete set of all original tracings. 

b) Soft copy of all the as built drawings prepared in AutoCAD in one set of re- 
writable compact Disc 

g) All as-built drawings as mentioned in specification for documentation enclosed 
elsewhere in the tender. 

 

9.2 Completion Document 

The following documents shall be submitted in hard binder by the CONTRACTOR in 
THREE sets, as a part of completion documents: - 
a) Welding Procedure Qualification Report. 
b) Welder Qualification Report. 
c) Radiographic Procedure Qualification. 
d) Radiographic Report alongwith radiographs (Radiographs only with the original). 
e) Batch Test Certificate from manufacturers for electrodes. 
f) Pretesting and final Hydrostatic and other Test results and reports. 
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g) All other requirements as specified in the respective specifications. 
h) Test results and reports. 
i) Pre-commissioning/commissioning checklist. 
3j) Completion Certificate issued by Owner’s Site Engineer. 
k) No claim certificate by the Contractor. 
l) Consumption statements of steel and cement certified by Owner’s Site Engineer. 
m) Completion certificate for embedded and covered up works wherever applicable. 
n) Recovery statement, if any. 
o) Statement for reconciliation of all the payments and recoveries made in the 

progress bills. 
p) Copies of deviation statement and order of extension of time, if granted. 

 
CONTRACTOR has to submit the completion documents within one month of 
commissioning, else if there is any recovery occurs as per documents available with us 
the same shall be recovered from Bank Guarantee. 

 

10.0 ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF EXISTING 
SERVICES. 

 
10.1 The order in which the WORK shall be carried out shall be subject to the approval of the 

Engineer-in-charge and shall be so as to suit the detailed method of construction adopted 
by the CONTRACTOR, as well as the agreed joint programme. The WORK shall be 
carried out in a manner so as to enable the other contractors, if any, to work concurrently. 
OWNER reserves right to fix up priorities, which will be conveyed, by Engineer-in-Charge 
and the CONTRACTOR shall plan and execute work accordingly. 

 

10.2 Existing Service 
10.2.1 Drains, pipes, cables, overhead wires and similar services encountered in course of the 

works shall be guarded from injury by the CONTRACTOR at his own cost, so that they 
may continue in full and uninterrupted use to the satisfaction of the Owners thereof, or 
otherwise occupy any part of the SITE in a manner likely to hinder the operation of such 
services. 

 

10.2.2 Should any damage be done by the CONTRACTOR to any mains, pipes, cables or lines 
(whether above or below ground etc.), whether or not shown on the drawings the 
CONTRACTOR must make good or bear the cost of making good the same without delay 
to the satisfaction of the Engineer-in-Charge. 

 

11.0 MAKE OF MATERIAL/BOUGHT OUT ITEMS 

An Appendix-I of approved vendors for various major items is enclosed with this tender 
specification. The bidder shall consider such names only as indicated in the aforesaid list 
and clearly indicate in the bid the name(s) as selected against these items. For any other 
item not covered in the list enclosed with this tender document, prior approval shall be 
obtained by the contractor for its make/ supplier’s name. 

 

12.0 INSPECTION OF SUPPLY ITEMS 

All inspections and tests shall be made as required by the specifications forming part of 
this contract. Contractor shall advise Owner/ Consultant in writing at least 10 days in 
advance of the date of final inspection/tests. Manufactures inspection or testing 
certificates for equipment and materials supplied, may be considered for acceptance at 
the discretion of Owner/ Consultant. All costs towards testing etc. shall be borne by the 
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contractor within their quoted rates. All inspection of various items shall be carried out 
based on Quality Assurance Plan, which will be submitted by the Contractor and duly 
approved by Owner/ Consultant. 

 

13.0 ESCALATION 

The Unit Rates quoted shall be kept firm till completion of work, and no price Escalation 
shall be paid. 

 
14.0 DOCUMENTS TO BE SUBMITTED/ PRODUCED ALONGWITH R.A. BILLS 

i) Computerized R.A. Bill/ Manual Bill, with IT No./ GST No./ Labour License No. 
printed thereon. 

ii) ESI/ EPF challan/clearance certificates for the last month alongwith R.A. Bills. 
iii) Insurance Policy as per relevant clauses of Contract Agreement. 
iv) Attendance Register and Salary Records. 
v) Photocopy of the measurement book to be attached with R.A. Bills. 
vi) As-laid drawing of the stretch for which RA bill is being submitted. 
vi) Any other document required for the purpose of processing the bills. 
vii) Registration Certificate with Goods & Service Tax authorities of state concerned. 

 
15.0 INSURANCE FOR FREE ISSUE MATERIAL 

 
15.1 Insurance for Free Issue Material 

Contractor shall at his own expense arrange, secure and maintain insurance cover for 
Owner’s supplied free issue materials as defined in Tender Document. Contractor’s 
quoted price shall be inclusive of all costs on account of insurance liabilities covered 
under the Contract. Contractor to note that the beneficiary of insurance cover shall be in 
the name of MNGL. (The approximate cost of free issues material is Rs. 4 Crores). 

 

15.2 Insurances in India 

 
15.2.1 In addition to the insurance covers specified in the General conditions of Contract to be 

obtained and maintained by the Contractor, Contractor shall at his own expense arrange, 
secure and maintain insurance with Indian insurance companies to the satisfaction of the 
owner as may be necessary and to its full value for all such amounts to protect the works 
in progress from time to time and the interest of Owner against all risks as detailed 
herein. The form and the limit of such insurance as defined herein together with the under 
writer works thereof in each case should be as acceptable to the Owner. However, 
irrespective of work acceptance the responsibility to maintain adequate insurance 
coverage at all times during the period of Contract shall be that of Contractor alone. 
Contractor’s failure in this regard shall not relieve him of any of this responsibilities and 
obligations under Contractor. 

 

15.2.2 Any loss of damage to the equipment during inland transportation, storage, erection and 
commissioning till such time the Work is taken over by Owner shall be to the account of 
Contractor. Contractor shall be responsible for preferring of all claims and make good for 
the damage or loss by way of repairs and/ or replacement of the parts of the Work 
damaged or lost. Contractor shall provide the Owner with a copy of all insurance policies 
and documents shall be submitted to the owner immediately upon the Contractor having 
taken such insurance coverage. Contractor shall also inform the Owner regarding the 
expiry cancellation and/ or changes in any of such documents and ensure revalidation/ 
renewal etc., as may be necessary well in time. 
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15.2.3 The risks that are to be covered under the insurance shall include, but not be limited to 
the loss or damage in handling, transit, theft, pilferage, riot, civil commotion, weather 
conditions, accidents of all kinds, fire, war risk etc. The scope of such insurance shall 
cover the entire value of supplies of equipments, plants and materials. 

 
15.2.4 All cost on account of insurance liabilities covered under this Contract will be to 

Contractor’s account and will be included in Contract Price. However, the Owner may 
from time to time, during the currency of the Contract, ask the Contractor in writing to limit 
the insurance coverage risk and in such a case, the parties to the Contract will agree for 
a mutual settlement, for reduction in Value Of Contract to the extent of reduced premium 
amounts. 

 

15.2.5 Contractor as far as possible shall cover insurance with Indian Insurance Companies. 
 

16.0 SPECIAL POINTS PERTAINING TO SPECIFICATION 

 
16A.0 Following new clauses are also to be considered wherever required which are specific to 

city conditions laying. 
 

i) Preliminary Activities, Design and Detailed Engineering 
- Contractor shall carry out all preliminary activities, surveys of utilities to 

the extent required for main pipeline and distribution/ branch lines, laying 
underground pipelines and prepare alignment sheets, crossing drawings 
alongwith bill of material with all details necessary for construction of the 
main and branch lines. The minimum pipeline cover shall be kept as 
follows: 

 

Pipeline Burial Requirement 
 

The entire pipeline shall be buried and provided with a minimum cover as given 
in Table below : 

 
Pipeline Burial Requirements 

Location Min. Cover (m) 

a) Stream / Canal / Nala and other minor water crossing (below firm bed 
level) 

1.5 

b) Cased/ Uncased Road/ cart track crossings 1.2 

c) Cased railway crossings 1.7 

d) Drainage, ditches at roads 1.2 

e) Industrial, Commercial, Residential and other locations including rocky 
areas 

1.2  

f) Major water crossings (below scour level) 2.5 

g) River crossing with rocky bed (below scour level) 1.5 

 
Note: 
i) The depth of cover shall be measured from the top of the pipe coating to the top 

of the undisturbed surface of soil or the top of graded working strip, whichever is 
lower. The fill material in the working strip shall not be considered in the depth of 
cover. 
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ii) The cover shall be measured from the top of road or top of rail, as the case may 
be; 

iii) For river / water courses that are prone to scour and erosion, adequate safe 
cover as mentioned above or as advised by concerned authorities (whichever is 
stringent) shall be provided below the predicted scour profile expected during the 
life time of the pipeline. 

iv) When scour level is not known, an additional cover of at least 1 m or as advised 
by concerned authorities shall be provided from the existing firm bed of the river / 
water course except in case or rocky river bed; 

v) Minimum cover mentioned above against sl. no. a), b), c), d) & e) category may 
be increased based on the statutory requirements from concerned authorities 
and authorities requirement shall be final and binding to the contractor. 

vi) Soft soil / sand padding of minimum 100 mm thickness or as mentioned in 
standard drawing (whichever is stringent) to be provided around the pipeline 
where gravel / hard soil or rocky area is encountered. 

 
- Contractor shall carry out detailed engineering as required for preparation of 

General Arrangement Drawings (GADs) for CNG/ DRS/ MRS Stations, Piping at 
consumer ends, connection at existing tap-off location and for future connections 
alongwith bill of materials. 

 

Owner will provide typical sketches for above ground installation (i.e. at CNG 
Station DRS/ MRS etc.) Contractor shall develop General Arrangement Drawings 
(GADs) good for construction for various sizes and locations based on typical 
sketches/ drawings alongwith bill of materials and submit to Owner for reviews/ 
approval. Construction work shall be carried out based on construction drawings 
duly approved by Owner/ Consultant. 

 

- The detailed engineering for above ground installation shall include detail 
engineering pertaining to all disciplines alongwith bill of materials. 

 
- All the documents/ drawings prepared by the Contractor shall be submitted to 

Owner/ Engineer-in-charge for review and approval. All works shall be executed 
based on the approved drawings/ documents only. 

 
- Contractor shall obtain all clearance from Government authorities. However bank 

guarantee/ required fee or charges shall be submitted by Owner. 
 

- Contractor shall carry out corrosion survey, design, detail engineering, 
installation, testing & Commissioning for temporary cathodic protection including 
supply of all items for design life of 2 years. 

 

ii) Main and Distribution Pipeline 

- "Receiving and Taking-over" as defined in the Specifications of Owner supplied 
Carbon Steel externally corrosion coated/ bare line pipe of specified sizes and 
thickness from Owner's designated stacking yard(s), place(s) of issue in/ around 
the concerned city, transportation including loading, unloading, handling, 
stacking, hauling and stringing of pipes from Owner's stacking yard(s)/ 
designated point(s) of issue to Contractor's own stock yard(s)/ work site(s)/ 
workshop(s)/ pipeline Right-of-Use, including arranging all necessary 
intermediate storage area(s) required thereof till the pipes are installed in 
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permanent installation. The exact location of the Purchaser's stacking yard near 
each city shall be intimated to the Contractor after the award of contract. 

 
- Carrying out inspection of pipes and pipe coating at the time of receiving and 

taking-over and recording all the defects etc., noticed in the presence of Owner's 
representative and carrying out all repairs including supply of all repair materials. 

 
- Carrying out repairs of the pipes and pipe coating not attributable to Owner 

(including supply of all materials) including defects/ damage occurring during 
transportation and/ or handling after receiving and taking-over including supply of 
all materials. 

 
- Receiving and taking-over of all owner supplied material other than corrosion 

coated CS line pipe, loading, unloading, handling, stacking, storing and 
transportation to workshop, work site of all materials that may be used for the 
construction of pipeline system either supplied by Owner at their designated 
stockyard(s)/ designated stores and/ or by Contractor as the case may be. 

 

- All additional route/ topographic surveys and/ or soil investigation required for 
local detours of main line and survey soil data for branch lines as required, 
including preparation of plan and profile drawings without any extra cost to 
Owner. 

 
- Staking, clearing, grading, fencing of Right-of-Use (ROU) wherever required, 

trenching to all depths in all types of soil including soft and hard rock, including 
chiseling or otherwise cutting etc. to a width to also accommodate the optical 
fiber cable/ cable conduit as per the relevant standards, drawings, specifications 
etc. Aligning, bending, welding, NDT including 100% radiography, field weld joint 
coating, external corrosion coating of long radius bends and buried fittings/ 
valves including supply of coating material as per the field joint coating 
specification, laying and lowering, carrying out road, canal, utility and submerged 
water crossings including bank stabilization of water crossings as required 
including arranging all temporary land/ area required for construction purposes; 
supply and installation of anti-buoyancy measures viz. Continuous concrete 
coating, select backfill, extra cover, etc. on pipeline. Blasting of rock is not 
allowed. The excavated soil is to be kept/ disposed at the place specified by the 
Engineer-in-charge. 

 

- Barricading of trench as per instruction of EIC / tender drawings wherever 
required. 

 
- Carrying out corrosion coating of 450 micron thick two component underground 

coal tar epoxy, applied with minimum three coats for underground valves & 
fittings. 

 

- Welding of all tie-in joints for pipeline section laid across other utility crossings 
alongwith insulating joints upto and including valves and fittings. 

 
- Placement of PE warning mat (D+300) mm wide and 1.0mm thick over pipeline 

along complete route or as per standard drawing, whichever is stringent. 
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- Backfilling, temporary restoration including supply of select back fill material 
wherever required, compaction, clean-up, flushing, pigging, hydrostatic testing 
with the quantity of corrosion inhibitor as required, de-watering, swabbing of the 
main pipeline and removal of water by compressed air in branch lines. The 
backfilling and sand padding shall be carried out as per the instructions of 
Engineer-in-charge/ any relevant drawing enclosed with tender. 

 

- Clean-up and restoration of Right-of-Use as per specification and drawings and 
other conveniences like road, rail, canal, utility crossings etc. to original condition, 
to the entire satisfaction of Owner and/ or authorities having jurisdiction and 
returning excess construction materials to Owner's designated stock-yard(s). 

 
- Obtaining all necessary permissions, approvals and work permits from local 

authorities as applicable for performing the work including shifting of telephone/ 
electrical poles, hume pipes etc., if required. 

 
- Pre-commissioning, providing commissioning assistance, nitrogen purging of the 

complete underground pipe network including supply of all materials such as 
required type and quantity of pigs, consumables and manpower that are required 
during pre-commissioning and commissioning activities including all coordination 
with and assistance to other agencies/ contractors during commissioning 
operations and all associated works. 

 

- Installation of all on-line instruments, pressure gauge, valves, insulating joints, 
appurtenances, etc. 

 
- Loading, unloading, handing over and transportation of all surplus Owner 

supplied free issue materials including short length pipes to Owner's designated 
store and stacking the same as per the directions of Engineer-in-charge. 

 
- Cutting/ up rooting of trees within ROU, counting the number and type of trees 

cut during pipeline laying works in presence of DFO/ concerned authorities and 
keeping record thereof, staking and banding over of all cut trees as per the 
direction of Engineer-in-charge. 

 
-                                All requirements and stipulations of statutory authorities shall be adhered. 

 
- Repair of leaks/ burst, not attributable to Contractor, occurring in Owner supplied 

material shall be carried out by the Contractor and the Contractor shall be 
compensated as per provisions of the contract. However repair of such defects 
attributable to Contractor shall be carried out by Contractor at no extra cost to 
Owner. 

 

- Hook-up of piping facilities by welding, hot tapping or flanged connection with 
equipments and at the battery limit with the facilities installed by others including 
cutting, fit-up, welding, NDT, radiography, interface/ co-ordination as required for 
inlet connection to CNG Stations & DRS aboveground installation. 

 
- Any other works not specifically listed herein above but are required to complete 

in installation work of pipeline and associated facilities in all respects. 
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- Preparation of as-built drawings, pipe-books project records as per specifications 
and instruction of Engineer-in-charge. 

 

iii) Associated Works for Pipeline Construction 
 

- Installation of casing pipe (by open cut / jacking / boring / HDD) assembly, 
including supply of all materials viz. casing insulators and end seals etc. 
complete at cased crossings. 

- Supply and installation of all types of pipeline markers including their painting, 
suitable for normal corrosive environment as per specification and all the 
associated civil works. 

- Sand/ soft soil padding around pipe where required including supply of sand/ soft 
soil. 

- Application of continuous concrete coating on line pipe and field joints as 
required. 

- Excavation along existing pipe-route up to 1.6m depth to locate existing 
underground tap-offs, backfilling, and restoration of excavated soil. 

- Valve pits and joint pits shall be made as per drawing enclosed, at locations 
specified by the Engineer-in-charge. 

- Fencing at SV Stations, DRS/ MRS installations shall be carried out by 
Contractor including supply of all civil & structure materials, complete foundation 
& civil works, fabrication & installation of chain link fencing, gates, painting etc. as 
per drawings & specifications. 

- Corrosion survey, design, detailed engineering, supply & installation of temporary 
cathodic protection works as per enclosed specification and as directed by 
Engineer-in-charge. 

- Providing barricading for safety during fabrication, installation and testing of 
pipeline as per tender specification. 

 
iv) Future Tap-off Connections 

- Complete works for installation of all piping works at all depths inside the pit, 
including all piping, valves, fittings at all depths inside the pit, all civil works 
including excavation of pits, pipe supports foundations etc. as shown in the 
relevant enclosed typical drawing. The side wall and bottom of the pit have a 
withstand an out side hydrostatic pressure of at least 1 kg/cm2. 

- Protective coating of 450 micron thick two component coal tar epoxy, applied 
with the help of minimum 3 coats, duly approved by Owner including supply of 
materials for all piping, valves, fittings, structural steel etc. for buried and 
installation inside pit. 

- Corrosion coating of all field weld joint coating for buried piping of all sizes 
including supply of all materials. 

- Filling and grading of areas around valve station for avoiding any local flooding of 
the area. 

 

v) Restoration of Existing Facilities 

All restoration works damaged during construction such as roads, pavements, 
utilities, cables, pipeline, sewers, streams, drains, ditches and any other facilities. 
All restoration work shall be carried out to original condition to entire satisfaction 
of Owner and concerned authorities. 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

226  

 

- All roads, footpaths (including roads and footpaths inside colonies) shall be 
restored to original condition, and to the satisfaction of the Engineer-in-charge 
and the concerned authority. The specification for restoration work shall be inline 
with the technical specification of various elements such as footpath, filling work, 
curb stores, drains, pavement, service road, main road and highways as per the 
respective concerned Government Authorities such as PWD local civic authority 
etc. In case of any dispute, the decision of Engineer-in-charge shall be final and 
binding on the Contractor. 

 

In the event of Contractor's failure to adhere to these specifications and time 
schedule owner reserves the right to get these restoration work completed by 
approaching a third agency at Contractor's risk and cost. 

 
Contractor shall obtain clearance certificate regarding satisfactory restoration 
from concerned Authority. 

 
The concrete surfaces shall be restored and the concrete shall be placed with a 
minimum thickness of 50mm in footpaths and 100mm in roadways and 
driveways. To retard curing of the installed concrete, wet sack cloth is to be 
placed on the finished surface and kept damp for a period of 36 hours. 

 

Where slabs and blocks are to be restored, the level of the compacted sub-base 
is to be adjusted according to the slab/ block thickness. The slabs or blocks 
should be laid on moist bedding material, which should be graded sand, mortar 
or mortar mix. The slab or blocks should be tapped into position to ensure they 
do not rock after laying. 

 

The restored slabs or blocks should match the surrounding surface levels. Joint 
width should match the existing conditions, and be filled with a dry or wet mix of 
mortar. 

 
Turf shall be replaced in highly developed grassed area. In lesser developed 
grassed areas topsoil should be replaced during the restoration process. 

 
When permanent surface restorations cannot be completed immediately, the 
Contractor shall provide and maintain a suitable temporary running surface for 
vehicular traffic and pedestrians. The Contractor will be responsible for the 
maintenance of all restoration carried out, for the duration of the contract 
guarantee period. 

 

The Contractor is to ensure the restoration work is properly supervised, and that 
the material used is suitable for the purpose and properly compacted. Where the 
required standards are not achieved the Contractor will be required to replace the 
defective restoration work. 

 
Note that payment for pipe laying will only be authorised on satisfactory 
restoration, and where the sites has been cleared of all surplus materials etc. 

 
Markers are to be installed as part of the reinstatement process. The types of 
markers area as specified in the specification attached. 
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All trees to be uprooted at the time of pipe-laying activities should be properly 
replanted to a nearby area as directed by the Engineer-in-charge so that there is 
minimum loss of plantation. 

 
In some areas restoration will be carried out by respective statutory authority. In 
this case Contractor has to backfill and compact the trench and remove all 
surplus material as per the instructions of Engineer-in-charge. 

 

16B.0 Following points shall be taken care by the contractor before during execution 
works. 
i) Contractor shall be responsible for taking necessary precautions regarding traffic 

(installation of notice / warning boards). 
ii) Contractor shall be totally responsible for the occurrence of any accident during 

excavation of road and shall be liable for damages / expenses due to the same. 
iii) Concerned authority / Owner shall not be responsible for any loss / damage. 
iv) One copy of the permission shall be made available with contractor’s responsible 

workman at the place where excavation is undertaken. 
v) While executing the subject work, excavation shall be done in consultation with 

the concerned authority engineer of that area. 
vi) Necessary safety measures shall be taken for the gas pipeline, since high 

tension lines and other services carriers are running alongwith in gas pipeline 
route in the area. 

 
16C.0 Special note pertaining to Schedule of Rates (SOR). 

i) All SOR item shall be quoted by the bidder in the price part of the bid, other-wise 
bid will be rejected. 

ii) The quantities given above against individual items are indicative and shall not 
be considered to be binding. The quantities may be increased, decreased or 
deleted at site at the time of actual execution and as per discretion of Owner / 
Engineer-in-charge. The unit rate shall be operated to work out the final payment 
due to Contractor. 

iii) The payment will be made as per actual certified measurement at site. 
iv) The scope as mentioned in the SOR is of indicative nature only and shall include 

all activities as detailed in the relevant clauses of the respective Particular Job 
Specifications, Technical Specifications, Data Sheets & drawings, etc. 

v) The quantities mentioned in SOR for contractor supplied items shall be 
finalized and procured by contractor only after due approval of Engineer-in- 
charge. Contractor supplied any surplus item during reconciliation shall 
not be accepted / taken by the Owner. 

vi) Restoration works of pipeline trench made by open cut method along ROU 
including pipeline crossings are excluded from Contractor’s scope in SOR. 
However, if any private road / footpath / pavement etc. falls under proposed 
pipeline route and if crossed by open cut method, in that case restoration 
works shall be done by the contractor and payment shall be made as per 
respective item mentioned elsewhere in the SOR. Owner’s / Engineer-in- 
Charge’s decision in this regard shall be final and binding to the 
contractor. 
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17.0 LIST OF SUPPLIERS OF MAJOR 
BOUGHT-OUT ITEMS 

(APPENDIX-I TO PARTICULAR JOB 
SPECIFICATION FOR MAINLINE, MECHANICAL & 

ASSOCIATED WORKS) 
 

Appendix-I 
To Particular Job Specification of Work 

 
LIST OF SUPPLIERS OF MAJOR BOUGHT-OUT ITEMS 

 

A) Mainline & Mechanical 
i) Pipes C.S. 

1. TISCO, Calcutta 
2. BHEL, Tiruchirapalli 
3. Maharashtra Seamless, Mumbai 
4. Jindal Pipes Ltd., New Delhi 
5. SAIL, Calcutta 
6. ISMT, Pune 
7. Surya Roshni, New Delhi 
8. Kalyani Steel, Pune 

 
ii) Pipes (1239/3589) 

1. TISCO, Calcutta 
2. Jindal Pipes, New Delhi 
3. Ajanta Tubes, New Delhi 
4. Gujrat Steel Tubes 
5. Khandelwal 

 
iii) Flanges 

1. M/s Aditya Forge Ltd., Vadodara 
2. M/s Amforge Industries Ltd., Mumbai 
3. M/s CD Engineering Co., Ghaziabad 
4. M/s Echjay Forgings Pvt. Ltd., Mumbai 
5. M/s Echjay Industries Ltd., Rajkot 
6. M/s Sawan Engineers, Baroda 
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7. M/s Forge & Forge Pvt. Ltd., Rajkot 
8. M/s Golden Iron & Steel Works, New Delhi 
9. M/s JK Forgings, New Delhi 
10. M/s Metal Forgings Pvt. Ltd., Mumbai 
11. M/s Perfect Marketings Pvt.Ltd,New Delhi 

 
iv) Fittings 

1. M/s Commercial Supplying Agency, Mumbai 
2. M/s Dee Development Engineers Ltd. 
3. M/s Eby Industries, Mumbai 
4. M/s Flash Forge Pvt. Ltd., Vishakhapatnam 
5. M/s Gujarat Infra Pipes Pvt. Ltd., Vadodara 
6. M/s M.S. Fittings Mfg. Co. Pvt. Ltd., Kolkata 
7. M/s Stewarts & Lloyds of India Ltd., Kolkata 
8. M/s Teekay Tubes Pvt. Ltd., Mumbai 
9. M/s Pipe Fit,Baroda 
10. M/s Sawan Engineers, Baroda 
11. M/s Sky Forge,Faridabad 
12. M/s. Vivial Forge Pvt. Ltd., Vadodara 

 
v) Gaskets 

1. IGP Engineers (P) Ltd., Madras 
2. Madras Industrial Products, Madras 
3. Dikson & Company, Bombay 
4. Banco Products (P) Ltd., Vadodara 

 
vi) Fasteners 

1. Nireka Engg. Co. (P) Ltd., Calcutta 
2. Precision Taps & Dies, Bombay 
3. AEP Company, Vithal Udyoug Nagar 
4. Fix Fit Fasteners, Calcutta 
5. Precision Engg. Industries, Baroda 
6. Echjay Forgings Pvt. Ltd., Bombay 
7. Capital Industries, Bombay 

 
vii) Welding Electrodes 

1. For Mainline – Lincon make 
2. For Terminal – Lincon & D&H or equivalent 

 
viii) Fire Fighting Equipments 

 
a) Fire Extinguishers 
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1. Avon Services (Production & Agencies) Pvt. Ltd., Mumbai 
2. Kooverji Devshi & Co., Mumbai 
3. Zenith Fire Services, Mumbai 
4. Safex Fire Services, Mumbai 
5. Reliable (Fire Protection) India Ltd., Mumbai 

 
b) Fire Hydrants 

1. Zenith 
2. Minimax 
3. Newage 

 
C) CP CONTRACTORS 

1. CCS, MUmbai 
2. Corrtech, Ahmedabad 
3. SSS,Mumbai 
4. Raychem, New Delhi 

 
D) NDT AGENCY 

1. NDT Services, Ahmedabad 
2. GEECY Industrial Services Pvt. Ltd., Mumbai 
3. Corrosion Control Services, Mumbai 
4. Perfect Metal Testing & Inspection Agency, Calcutta 
5. Inter Ocean Shipping Co., New Delhi 
6. RTD, Mumbai 
7. Sievert, Mumbai 
8. X-Tech, Vizag 

E) INSTRUMENTATION ITEMS 

SS TUBES FITTINGS 
1. EXCELLSIOR 
2. HYDAIR 
3. RELIANCE 
4. MULTIMETAL 
5. ASTEC INST. 

 
INST. VALVES & MANIFOLDS 
1. MICRO PRECISION 
2. HYDARI ENGG. 
3. TECHNOMATIC INDIA 
4. EXCELLISIOR ENGG. 
5. INDOCEAN ENGINEERS 
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CONTROL AND SIGNAL CABLES 
1. ASSOCIATED CABLES 
2. ASSOCIATED FLEXIBLES 
3. UNIVERSAL 
4. DELTON 
5. BROOK 
6. KEI INDIA 

 
F) PIG LAUNCHER/RECEIVER 
1.       Control Plus Oil & Gas Solutions Pvt. Ltd., Ahmedabad 
2.       Techfield Engineers, Mehsana  

 
Note: 
1) Successful bidders shall take prior approval of the make for the items not 

covered above for which complete technical credentials of the proposed 
vendors shall be required to be submitted for evaluation by 
Purchaser/Consultant. 

2) In case of subletting of works/ part of works by the prime bidder to other 
agency not specified in above list, bidder may propose for prior approval 
to Engineer-in-charge before engaging the sub-contractors strictly as per 
guideline mentioned in clause no. 37.0 of GCC. 

3) For any other items which are not listed above, shall be subject to prior 
approval from MNGL. 
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3b) PARTICULAR JOB SPECIFICATION 
FOR 

CIVIL & STRUCTURAL WORKS 
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1.0 CIVIL & STRUCTURAL WORKS 
I) General 

The scope of work to be performed under this contract shall include 
complete civil works as per plans, equipment layout, drawings & technical 
specifications for SV Stations etc. 

 

II) Scope of Supply 
Contractor shall procure & supply to site all the materials including 
cement, reinforcing steel, steel sections/plates, pipes, mesh and other 
accessories, other masonry materials, bitumen/asphalt, admixtures & 
bonding agents, sealants, kerb stones, pavior block, sand and boulder 
etc., and any other material/item required to complete the civil & structural 
works. All costs towards testing/inspection of materials/goods shall be 
borne by the Contractor. No materials/items shall be supplied by the 
Owner (except anchor bolts & base plates as free issue items). 

 

III) Site Work 
Complete construction work including supply of labour, construction 
materials, construction equipment, survey, tools & tackles, dismantling & 
modification/strengthening, supervision, testing etc. required to complete 
all the structures, foundations, roads, drains, pavements, finishes, 
fencing, painting, including site grading/earthwork in cutting & filling etc. 
as specified and required to complete the civil & road works in all respect. 

 

(All enabling works e.g. construction water tank, casting/fabrication yard, 
electricity, site stores & office, safety and security measures, coordination 
with other contractors working at site etc. shall be Contractor’s 
responsibility. Special permits to such as ‘Hot Permit”, “Fire Safety 
Permit” to work at dispatch terminal shall be contractor’s responsibility.) 

 

IV) Scope of Work 
 

1. Tap Off / Receiving Terminal 

a) Site grading of SV Stations plot including plot development by 
cutting / filling good/borrow earth wherever required with turfing of 
non paved/constructed areas. 

b) PCC M-10C in leveling course / drains etc. over well compacted 
earth as shown in drawings.(wherever not included in the 
respective RCC item) 

c) Sand filling as and where shown in drawings. 
d) 150 mm thick RCC pavement in process area with pipe/equipment 

supports. 
e) 150 mm thick RCC pavement for internal and external roads (if 

required). 
f) Independent RCC supports for pipes, Equipment / Crossovers 

foundations, etc. 
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g) Grouting of all base plates/frames of equipment foundations and 
structural bases. 

h) Provision of all inserts, conduits, pre-cast covers, fixing of free 
issue items into permanent works etc. 

i) Clearing all construction debris and handing over completed work 
site. 

j) Any other work not mentioned specifically but required to make 
the terminal functional. 

k) Making as-built details/drawings on one set of construction 
drawings and return to owner. 

l) Making approach roads if required. 
 

V) Preamble To Schedule Of Quantities 
The Preamble to Schedule of Items is an integral part of the schedule of 
quantities and rates and this is to be considered incorporated into the 
description of items themselves. The Contractor’s rate for any item of 
work in the schedule of item shall, unless stated otherwise be held to 
include the cost of all materials including wastage, conveyance and 
delivery, unloading, storing, fabrication, hoisting, all labour for finishing to 
required shape and size, tools and plants, power fuel, consumables, all 
taxes, royalties, other revenue expenses, temporary facilities like roads 
etc 

 

1.0 EARTHWORK IN SITE GRADING TO DEVELOP THE PLOT 
Brief description of major items shall be as follows: 
a) Taking pre-work and finished levels. 
b) Stripping and grubbing the top soil of 150 mm and preparation of sub- 

grade. 
c) Disposal of unserviceable and surplus earth to authorized dumping 

ground to any lead. 
d) Borrowing of approved quality good earth from any lead. 
e) Filling in layers of 150 mm thickness in controlled way. 
f) Watering and compaction up to 92% of modified dry proctor density of soil 

with mechanical means. 
g) Actual work shall be carried out as per certified construction drawings to 

be issued to successful tenderer. 
 

Note : For all these items only consolidated final filling quantity in Cu.M shall be 
measured for payment 

 

2.0 PCC WORK 
Providing and laying PCC 1:3:6 in position (at locations where the same is not 
included in respective RCC item), construction and handing over of PCC in 
foundations, substructure, superstructure and under floor, etc complete in all 
respects as per scope of work, detailed construction drawings, technical 
specifications and direction of Engineer-in-charge. 
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Following works shall be inclusive in the rate of PCC item: 
a) Earth Work in excavation including back filling (including using borrow 

earth and disposal of surplus earth). 
b) Providing shuttering and strutting of all types ( If necessary). 

 
Note : For all these items only net PCC concrete quantity in Cu.M shall be 
measured for payment. 

 
3.0 REINFORCED CEMENT CONCRETE – SUBSTRUCTURE 

Brief description of major items shall be as follows: 
a) Earth Work in excavation including back filling (including using borrow 

earth and disposal of surplus earth), including bailing out water (where 
ever required), shoring / etc. 

b) 75 thk. PCC 1:3:6 in mud mat as required. 
c) Providing shuttering and strutting of all types. 
d) RCC M20 as per drg. & specification including reinforcement (supply of 

cement, coarse aggregate, fine aggregate, reinforcement bending, 
placement, binding/ welding all inclusive & testing of concrete and other 
materials). 

e) RCC in foundation for pedestals for equipment like scrubber and filter. 

f) RCC foundation including temporary partition, Complete civil works for 
trenches as per requirement. 

g) Grouting of all base plates/frames of equipment foundations and 
structural bases as per requirement. 

h) Provision of all inserts, conduits, precast covers/chequered plates, fixing 
of free issue items into permanent works etc. 

i) Application of two coats of hot bitumen on surfaces in contact with soil. 
j) Clearing all construction debris and handing over completed work site. 
k) Any other work not mentioned specifically but required to make the 

terminal functional. 
l) Marking as-built details on one set of construction drawings and return to 

owner. 
m) Actual work shall be carried out as per certified construction drawings to 

be issued to successful tenderer. 
 

Note : For all these items only net RCC concrete quantity in Cu.M shall be 
measured for payment 

 
4.0 REINFORCED CEMENT CONCRETE – SUPERSTRUCTURE 

Brief description of major items shall be as follows: 
a) Providing shuttering and strutting of all types 
b) RCC M20 as per drg. & specification including reinforcement (supply of 

cement, coarse aggregate, fine aggregate, reinforcement bending, 
placement, binding/ welding all inclusive & testing of concrete and other 
materials). 
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c) RCC for pedestals for  equipment like  scrubber, filter, cartridge, other 
equipments etc. 

d) Complete civil works for pipe supports, sleepers etc. 
e) Grouting of all base plates/frames of equipment foundations and 

structural bases as per requirement. 
f) Provision of all inserts, conduits, precast covers/chequered plates, fixing 

of free issue items into permanent works etc. 
g) Clearing all construction debris and handing over completed work site. 
h) Any other work not mentioned specifically but required to make the 

terminal functional. 
i) Marking as-built details on one set of construction drawings and return to 

owner. 
j) Actual work shall be carried out as per certified construction drawings to 

be issued to successful tenderer. 
 

Note : For all these items only net RCC concrete quantity in Cu.M shall be 
measured for payment except building. The RCC quantity of building 
superstructure is included in the Plinth area item. 

 

5.0 CONCRETE PAVEMENT 
Brief description of major items shall be as follows: 
a) Earth Work in excavation including back filling (including using borrow 

earth and disposal of surplus earth). 
b) 50 Thk. PCC 1:3:6 mud mat. 
c) Providing shuttering and strutting of all types. 
d) RCC M20 as per drg & specification including reinforcement (supply of 

cement, coarse aggregate, fine aggregate, reinforcement bending, 
placement, binding/ welding all inclusive & testing of concrete and other 
materials). 

e) Providing and laying 150 mm thick reinforced cement concrete of (M-20 
grade) with 20mm and down grade crushed stone aggregate in 
pavement, including preparation of base (i.e. compacted subgrade, 
200 thk sand and 50 thk PCC (1:3:6). 

f) Providing pockets if necessary, making recess, trenches with covers 
projections, fixing inserts conduit pipes (GI, PVC, HDPE, etc.) laying in 
alternate panels, filling the gaps between the panels with bitumen etc. 

g) Making slopes, finishing edges, leaving bars for pedestals & sleepers 
including providing sand fill isolation. 

h) Providing and fixing reinforcing steel, curing, chipping and modification 
works etc. as specified in any shape, thickness, position and finishing the 
top surface smooth as per requirement etc. all complete as per drawings, 
specifications and directions of the Engineer-in-charge. 

i) Application of two coats of hot bitumen on surfaces in contact with soil. 
j) Actual work shall be carried out as per certified construction drawings to 

be issued to successful tenderer. 
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Note: Pavement – Completed civil works for pavement including, earth work in 
excavation, preparation of base i.e., compacted sub grade, 200 mm thk. sand 
filling and compaction, 50mm thk. PCC of grade M-7.5, shuttering, providing 
reinforcement, providing and fixing of inserts plates, conduits etc. 

 

6.0 BRICK WORK 

Complete works in brick masonry foundation is included in the scope. Brief 
description of major civil items shall be as follows: 
a) Earth Work in Excavation including back filling. 
b) Brick work with 1:4 cement mortar. 
c) 15 mm thk Plastering in CM (1:4) on exposed brick surfaces. 
d) Applying Bitument Paint on surfaces coming in contact with earth. 
e) Lime wash /Cement Punning on plastered surface. 

 
Note : Only net brick masonry quantity shall be measured for payment purpose. 

 
The construction of brick foundation work shall be done as per detailed 
construction drawings to be issued to the successful tenderer. Offer to be 
prepared by the tenderer based on work described above and payment will be 
made on rate (per CuM) of brickwork done 

 

7.0 CONSTRUCTION OF RCC SUPPORTS FOR CHAIN LINK FENCING 
Brief description of major items shall be as follows: 
a) Earth Work in excavation including back filling (including using borrow 

earth and disposal of surplus earth). 
b) 50 thk. PCC 1:3:6 mud mat. 

c) Providing shuttering and strutting of all types. 
d) RCC M20 as per drg & specification including reinforcement (supply of 

cement, coarse aggregate, fine aggregate, reinforcement bending, 
placement, binding/ welding all inclusive & testing of concrete and other 
materials). 

e) Grouting of all structural bases as per requirement. 
f) Application of two coats of hot bitumen on surfaces in contact with soil. 
g) Actual work shall be carried out as per certified construction drawings to 

be issued to successful tenderer. 
 

Note : For all these items only net RCC concrete quantity in Cu.M shall be 
measured for payment in RCC in Sub-structure 

 
8.0 SUPPLY, FABRICATION AND ERECTION OF CHAIN LINK FENCING 2.5M 

HIGH WITH MESH UP TO 2M HEIGHT 
Brief description of major items shall be as follows: 
a) Providing, cutting, fabrication and installation of structure made in 

structural steel, fixed on RCC pedestals/footing with base plates, 
permanent bolts with plane and spring washers. 

b) Fixing of 3.15mm 50mm2 mesh as per IS 2721-1979. 
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c) Fixing of four rows of barbed wire on top. 
d) Painting all structural steel elements. 
e) Fencing shall be erected as per detailed construction drawings to be 

issued to the successful tenderer. 
 

Note : For all these items only net length of chain link fencing in RM shall be 
measured for payment. 

 

9.0 SUPPLY, FABRICATION AND ERECTION OF MILD STEEL GATE 2.5M HIGH 
Brief description of major items shall be as follows: 
a) Supply, fabrication and erection of mild steel gate 2.5 m high and 3 m 

wide. 
b) Fixing of 3.15mm 50mm2 mesh as per IS 2721-1979. 
c) Fixing of four rows of barbed wire on top. 
d) Painting on MS gate for corrosive environment as per specification and 

drawings. 
e) Gate shall be erected as per detailed construction drawings to be issued 

to the successful tenderer. 
 

10.0 SUPPLY, FABRICATION AND ERECTION OF MISCELLANEOUS STEEL 
STRUCTURAL WORKS 
Brief description of major items shall be follows : 
a) Supply, fabrication and erection of crossovers, platforms, gate, inserts 

etc. as per requirement. 
b) Painting on steel structure for corrosive environment as per specification 

and drawings. 
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3c) PARTICULAR JOB SPECIFICATION 
FOR INSTRUMENTATION 

SCOPE OF WORK FOR INSTRUMENTATION 
1) INTRODUCTION 

M/s MNGL intends to lay Steel pipeline and associated works for Hook-up 
connectivity from PIL’s CS04 at Pudur and proposed CGS location at Bhiknoor 
for Nizamabad GA. 

 
 

2) SCOPE OF WORK:- 
INSTRUMENTATION WORK:- 

The scope of work shall include but not limited to the following: 
Supply, Handling, Transportation, Installation, Calibration, Commissioning 
of field Instruments such as Pressure Gauges & Temperature Gauges 
Supply of erection materials such as : 
i) SS tubes & fittings, angle supports, etc. 
ii) All instrumentation valves as per installation standards 
iii) Double compression glands and lugs for terminations 

Enclosures: 
LIST OF DATA SHEETS 

(Instrumentation – enclosed with this particular job specification) 
 

Sl. 
No. 

DATA SHEET NO. DESCRIPTION Remarks 

1 MNGL/23K8/05/E5/I/001/ 
DS-PG 

Specification of 
Pressure Gauges 

Enclosed with this 
particular job specification 

2 MNGL/23K8/05/E5/I/001/D 
S-TG 

Specification of 
Temperature Gauge 

- do - 

 

LIST OF INSTALLATION DRAWINGS (Instrumentation) 

 
Sl. 
No. 

Standard 
Specification 

Description Remarks 

1. MNGL/Plng./Steel/07 Pressure Gauges Enclosed with Vol-III of 
III 

2. MNGL/Plng./Steel/09 Mounting Details for Enclosed Vol-III of III 
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  Thermowells 

(Temperature Gauges) 

 

3. MNGL/Plng./Steel/08 Installation for Temperature 
Gauges & RTD 

Enclosed with Vol-III of 
III 

 

 
PROJECT: CNG & CITY GAS PROJECT IN N I Z A M A B A D  GA 

Data Sheet No.: MNGL/23K8/05/E5/I/001/DS-PG 
 

PRESSURE GAUGES 
Units:- Flow : Liquid-m3/hr Gas-Nm3/hr Steam- kg/hr Pressure-Kg/cm2g Temperature- 
°C Level/Length-mm 

 
1 Type Direct 
2 Mounting Direct Bottom Entry 
3 Dial size 150 mm/6” 
3.1 Dial Colour Aluminium, Black Graduation on white Background 
4 Case material AISI SS 304 
5 Bezel ring Screwed/ Bayonet 
6 Window material Shatter proof glass 
7 Enclosure IP 55 or better/ NEMA 4 
8 Pressure element Bourdon tube 
9 Element material SS 316 
10 Socket material SS 316 
11 Accuracy ± 1% FSD 
12 Zero adjustment Micrometer pointer (Internal) 
13 Connections ½” NPT (M) 

 Conn. Location Bottom 
14 Movement SS 304 
15 Diaphragm seal --- 
16   

17 Type --- 
18 Wetted parts material --- 

 Element --- 
 Lower body --- 
19 Non wetted parts --- 
20 Process connection --- 

 Size --- 
 Rating --- 
21 Facing &Finish --- 
22 Capillary material --- 
23 Capillary length --- 
24 Flushing & Filling --- 
25 Over range protection 130% of range 
26 Blow out protection Required 
27 Options  
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a) Snubber 
b) Syphon 
c) Gauge saver 
d) Liquid filled casing 
e) Solid front 

 

 
Tag No. Range Pressure Design Temp. Fluid Service Options 

  Operating Design     

PG-** * - 49 * 65 N.GAS Natural Gas  

PG-** * - 92 * 65 N.GAS Natural Gas  

        

        

        

        

        

        

        

        

        

 

NOTES: 
 

1) Offered Instruments shall be suitable for corrosive constituents CO2 – 4.5 % . 
2) Make shall be of AN INSTRUMENTS/GENERAL 

INSTRUMENTS/WIKA/WAAREE and Model Nos. to be specified by bidder. 
3) ** - Qty. as per P&ID / Schematic Drg. 
4) * To be confirmed during detailed engineering. 
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PROJECT: CNG & CITY GAS PROJECT IN NIZAMABAD GA 
 

TEMPERATURE GAUGE 
Data Sheet No.: MNGL/23K8/05/E5/I/001/DS-TG 

 
Units: - Flow: Liquid-m3/hr Gas-Nm3/hr Steam- kg/hr Temperature- °C Level/Length-mm 

GENERAL 

 
 
 
 
 
 
 
 
 
 

 
BIMETAL 
12 Stem: 

Type 
Material 
Size 

13 Stem Diameter 
14 

 
FILLED SYSTEM 
15 SAMA Class V B 

Compensation CASE 
16 Bulb type ADJUSTABLE UNION 

Bulb material 316 SS 
17 Bulb union threaded to ½” NPT (M) 
18 Extension type RIGID 
19 Bulb dia TO SUIT WELL 
20 Capillary material 

Armour Flexible 
Armour material 
Capillary length 

21 Overrange protection 130% OF RANGE 

THERMOWELL 

1 Type FILLED SYSTEM 
2 Well REQUIRED 
3 Mounting LOCAL 
4 Dial size 150 mm/6” 
5 Dial Colour Aluminium, Black Graduation on white Background 
6 Case material AISI SS 304 
7 Window material SHATTER PROOF GLASS 
8 Conn. Location BOTTOM 
9 Accuracy ±1% FSD 
10 Enclosure WEATHER PROOF TO IS2147 

 Enclosure class IP 55 or better / NEMA 4 
11 Zero adj. Screw MICROMETER POINTER (Internal) 

 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

243  

 

22 Material SS 316 
23 Construction DRILLED BAR STOCK 
24 Process connection 1 ½” FLANGED 
25 Gauge connection ½” NPT (F) 
26 Thermowell as per drg Drg enclosed 
27 Options 

a) LIQUID FILLED 
 

Tag 
No. 

Range Temperature Well 
Dimensio 
ns 

Flange Service Options 

TG - 
** 

 Nor Design U T Material Rating/Face/ 
Finish 

  

 0–100 5 – 
50 

65 * * ASTM A 
105 

300# RF 
125 AARH *** 

N.GAS  

          

          

          

 
NOTES: 
‘*’ : Information to be supplied by bidder. 
‘**’ – Qty as per P&ID / Schematic Drg. 
*** To confirmed during detailed engineering. 
1) Offered Instruments shall be suitable for corrosive constituents CO2 – 4.5 %. 
2) Make shall be of AN INSTRUMENTS/GENERAL INSTRUMENTS/WAAREE and 

Model Nos. to be specified by bidder. 
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3d) PARTICULAR JOB SPECIFICATION 
FOR TCP WORKS 

CONTENTS 

 
Sl.No. Description 

 
1.0 Scope of Work 

 
2.0 Scope of Supply 

 
3.0 Job Specification 

 
4.0 Statutory Approval 

 
5.0 Inspection Testing & Commissioning 

 
6.0 Documents, Specifications, Standards & Drawings 

 
7.0 Construction 

 
8.0 Make of Material/ Bought Out Items 

 
9.0 Inspection of Supply Items 

 
10.0 Appendix-I (List of Approved Parties for Bought out items) 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

245  

 

1.0 SCOPE OF WORK FOR CATHODIC PROTECTION WORK 
1.1 Design, detailed engineering, supply, installation, testing and commissioning of 

the temporary Cathodic protection system using Mg/ Zn galvanic anodes to 
protect the external surface of 10”/6”/4” dia 3 layer PE coated steel pipeline 
(including minimum 2 mm PE tape externally coated casing pipes of all sizes for 
cased crossings) in MNGL’s GA against corrosion for a minimum life of 2 years or 
till commissioning of permanent CP system whichever is later as per standard 
specification No MNGL/Steel/TS/15 for temporary cathodic protection system. 
Scope shall also include but not limited to the following for completion of jobs:- 

 

a) Measurement of soil resistivity along the right of way of the main pipeline 
route as per specification for design & installation of anodes. 

 
b) Carrying out the railway track-to-soil potential w.r.t Cu -CuSO4 reference 

electrode in the vicinity of pipeline route where railway tracks, busy & idle 
run in parallel to the pipeline at a depth of 1.5 m and interval of 50 m, 
collection of data for the operating voltage of tracks, location of converter 
stations & impedance boxes etc. from the competent authority of 
Railways along railway track. 

 
c) Collection of additional data related to cathodic protection along the right 

of way of pipeline as per specifications. 
 

d) Supply, installation, testing & commissioning of one set of spark gap 
arrestor with 2 plate Zinc grounding cell of 20 kg net weight each across 
each insulating joint provided on the pipeline as per specification. 

 
e) Supply, installation, testing & commissioning one set of polarization cell 

with zinc anodes at all high tension (66KV or higher) electrical power 
transmission line / Equipment crossing or running parallel the pipelines for 
grounding purpose as per specification. The rating shall depend upon 
anticipated fault current & ground bed resistance at the location of 
installation. However, the rating of polarisation cell (krick) shall not be less 
than 5 KA & number of 20 kg net weight zinc anode shall not be less than 
two. 

 
f) Supply & installation of Zinc Ribbon Anodes at 4-8 O’Clock position in the 

interval of 2 metre (max.) on carrier pipes at all cased crossings i.e. 
railways/ roads etc. 

 
g) Monitoring of the TCP system for 24 weeks from date of commissioning 

of TCP system. 
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h) All civil/ structural works related to TCP system including supply of bricks, 
cement & steel etc. required for completion of the system. 

 

2.0 SCOPE OF SUPPLY OF MATERIALS 

 
2.1 Owner’s Supply – NIL 

 
2.2 Contractor’s scope of supply – All materials as indicated in clause no. 1.0 above. 

 
3.0 JOB SPECIFICATION 

 
3.1 The total supply, erection & testing/ commissioning of Cathodic Protection 

system as described in clause no. 1.0 above shall be executed on LSTK concept 
by any one of the approved contractors. 

 
Various electrical works related to Cathodic Protection covered under this 
contract like equipment erection, cabling and grounding works etc. shall be 
performed in accordance with the specifications attached with this tender. 

 
3.2 All electrical equipments are to be doubly earthed by connecting two earth wire 

from the frame of the equipment to the earth grid. The cable armours will be 
earthed through cable glands. The following shall be earthed: 

 
a) All non-current carrying metallic parts of electrical equipments such as 

lighting and power panels, push button stations, cable trays etc. 
b) Lighting fixtures shall be earthed through the extra core provided in the 

lighting cable/ conduit for this purpose. 
 

4.0 STATUTORY APPROVAL OF WORKS 
The application on behalf of the Owner for submission to Electrical Inspector/ 
Central Electricity Authority alongwith copies of required certificates complete in 
all respects, shall be prepared by the contractor and submitted to the Engineer- 
in-charge for onward transmission well ahead of time so that the actual 
commissioning of equipment are not delayed for want of inspection by the 
Electrical Inspector/ CEA. The actual inspection of work by the Electrical 
Inspector/ CEA shall be arranged by the Contractor and necessary coordination 
and liaison work in this respect shall be the responsibility of the contractor. 
However, any fee paid to the electrical inspectorate in this regards shall be 
reimbursed by the Owner on submission of bills along with documentary 
evidence. 

 
The Inspection and acceptance of the work as above shall not absolve the 
Contractor from any of these responsibilities under this contract. 

 
5.0 INSPECTION, TESTING AND COMMISSIONING 
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5.1 All equipment supplied and installed by the contractor shall be inspected by 
Owner’s/ consultants representative tested and commissioned as required and 
no separate payments shall be made unless otherwise specified in the schedule 
of rates. 

 
5.2 Any work not conforming to the execution drawings, specifications or codes shall 

be rejected forthwith and the contractor shall carry out the rectification at his own 
cost. 

 
5.3 The contractor shall carry out all tests as enumerated in the technical 

specification and as per the applicable Codes and Standards. 
 

5.4 Before the electrical system is made live, the electrical contractor shall carry out 
suitable tests to establish to the satisfaction of Engineer-in-charge that the 
installation of equipment wiring and connections have been correctly done and 
are in good working condition and that it will operate as intended. 

 
5.5 All tests shall be conducted in the presence of Owner/ Engineer-in-charge or his 

authorized representative unless he waives this requirement in writing. All testing 
equipment necessary to carry out the test shall be arranged by the contractor. 
The tests shall be recorded on approved proforma and certified records of the 
tests shall be submitted to Owner/ Engineer-in-charge. 

 
5.6 After the completion of all tests and rectification of all defects pointed out during 

final inspection, plant start-up trials would be commenced. During the start-up 
contractor shall provide skilled/ unskilled personnel and supervision round the 
clock at his cost. The number and category of workmen and duration up to which 
required will be decided by the Engineer-in-charge. Any defects noticed during 
the start-up trial relating to the equipment supplied and work carried out by the 
Contractor, will be rectified by the contractor at his own cost. 

 
5.7 Engineer-in-charge shall have the right to get these defects rectified at the risk 

and cost of the contractor if he fails to attend to these defects immediately as 
desired. 

 
5.8 After the operating conditions are fully achieved in the plant and the other 

requirements as stated in the General Conditions of Contract are fulfilled, the 
Contractor would be eligible for applying for a completion certificate. 

 

6.0 DRAWINGS, STANDARD SPECIFICATION AND INSTALLATION 
STANDARDS 

 

6.1 Please refer Vol-II of III for standard specification enclosed with this tender 
document & for the list of drawings & installation standards refer Vol-III of III. 
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6.2 The equipments/ materials to be supplied by the contractor shall conform to the 
requirements of the applicable standard specifications. Also the installation of 
various material/ equipment shall also conform to the standard specification. 

 
6.3 The purpose of the pipeline alignment drawings, P&IDs & Plot Plan drawings 

enclosed with the tender document is to enable the tenderer to make an offer in 
line with the requirements of the Owner. These are indicative of the nature of 
work and issued for tendering purposes only. The bidders, however, shall visit 
the site before bidding for proper information of site conditions. Construction shall 
be as per drawings/ specifications issued/ approved by the Owner/ Consultant 
during the course of execution of work. 

 

A) SPECIFICATION (Enclosed with Vol-II of III) 
1. Specification for Temporary Cathodic Protection System 

MNGL/Steel/TS/15 
2. Specification for Corrosion Survey MNGL/Steel/TS/16 

 
 

B) STANDARD DRAWINGS (Enclosed with Vol-III of III) 
1. PREPACKED ZINC ANODE MNGL/Plng./Steel/14 
2. PREPACKED MAGNESIUM ANODE MNGL/Plng./Steel/15 
3. MAGNESIUM RIBBON ANODE FOR GROUNDING 

MNGL/Plng./Steel/16 
4. TEST STATION WITH FOUNDATION DETAILS 

MNGL/Plng./Steel/17 

MNGL/Plng./Steel/18 

5. TEST STATION CONNECTION SCHEMES - 

MNGL/Plng./Steel/19 

MNGL/Plng./Steel/20 

6. GALVANIC ANODE INSTALLATION MNGL/Plng./Steel/21 
7. ZINC RIBBON ANODE FOR CASED CROSSINGS WITH COATED 

CASINGS MNGL/Plng./Steel/22 
8. PIPELINE GROUNDING THROUGH POLARISATION CELL AND 

GALVANIC ANODES   MNGL/Plng./Steel/23 
9. DETAILS OF ZINC GROUNDING CELL MNGL/Plng./Steel/24 
10. PERMANENT COPPER – COPPER SULPHATE REFERENCE CELL & 

INSTALLATION DETAILS MNGL/Plng./Steel/25 
11. TEST STATION FOR POLARISATION CELL MNGL/Plng./Steel/26 

MNGL/Plng./Steel/27 
 

12. DETAIL OF THERMIT WELD MNGL/Plng./Steel/28 

 
 
 
 



 
Tender for Steel Pipeline and associated works for 
Hook-up connectivity from PIL’s CS4 at Pudur and 
proposed CGS location at Bhiknoor for Nizamabad GA. 

 

Bid No.: MNGL/CP/2024-25/125. 

MAHARASHTRA 
NATURAL GAS LIMITED 

 

249  

 

C) DRAWINGS FOR TENDER PURPOSE (enclosed with Vol-III of III) 
 

For list of drawings for tender purpose, please refer Particular Job Specification 
in Vol-III of III. 

 

7.0 CONSTRUCTION 
OWNER reserves the right to inspect all phases of CONTRACTOR's operations 
to ensure conformity to the SPECIFICATIONS. Owner will have Engineers, 
Inspectors or other duly authorized representatives, made known to the 
CONTRCTOR present during progress of the WORK and such representatives 
shall have free access to the WORK at all times. The presence or absence of a 
OWNER's representative does not relieve the CONTRACTOR of the 
responsibility for quality control in all phases of the WORK. In the event that any 
of the WORK being done by the CONTRACTOR or any SUB-CONTRACTOR is 
found by OWNER's representatives to be unsatisfactory or not in accordance 
with the DRAWINGS, procedures and SPECIFICATIONS, the CONTRACTOR 
shall, upon verbal notice of such, revise the work in a manner to conform to the 
relevant DRAWINGS, procedures and SPECIFICATIONS. 

 

7.1 Rules & Regulations 
CONTRACTOR shall observe in addition to Codes specified in respective 
specification, all National and Local Laws, Ordinances, Rules and Regulations 
and requirements pertaining to the WORK and shall be responsible for extra 
costs arising from violations of the same. 

 

7.2 Procedures 
Various procedures and method statements to be adopted by CONTRACTOR 
during the construction as required in the respective specifications shall be 
submitted to OWNER in due time for APPROVAL. No such construction activity 
shall commence unless approved by OWNER in writing. 

 

7.3 Field Inspection 
CONTRACTOR shall have at all times during the performance of the WORK, a 
Competent Superintendent on the premises. Any instruction given to such 
superintendent shall be construed as having been given to the CONTRACTOR. 

 

7.4 Erection and Installation 
The CONTRACTOR shall carry out required supervision and inspection as per 
quality Assurance plan and furnish all assistance required by the OWNER in 
carrying out inspection work during this phase. The OWNER will have engineers, 
inspectors or other authorized representatives present who are to have free 
access to the WORK at all times. If an OWNER’s representative notifies the 
CONTRACTOR's authorized representative not lower than a Foreman of any 
deficiency, or recommends action regarding compliance with the 
SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out such 
instructions to complete the WORK conforming to the SPECIFICATIONS and 
approved DRAWINGS in the fullest degree consistent with best industry practice. 
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7.5 Construction Aids, Equipment, Tools & Tackles 
CONTRACTOR shall be solely responsible for making available for executing the 
work, all requisite Construction Equipments, Special Aids, Cranes, Tools, 
Tackles and testing equipments and appliances. Such construction equipments 
etc. shall be subject to examination by owner and approval for the same being in 
first class operating condition. Any discrepancies pointed out by OWNER shall be 
immediately got rectified, repaired or the equipment replaced altogether, by 
CONTRACTOR. OWNER shall not in any way be responsible for providing any 
such equipment, machinery, tools and tackles. 

 
The OWNER reserves the right to rearrange such deployment depending upon 
the progress and priority of work in various sections. 

 
Tie-end between main line and starting point of terminal is included in the scope 
of contract, as and when main line section is available for Tie-ins. 

 

8.0 MAKE OF MATERIAL/BOUGHT OUT ITEMS 
An Appendix-I of approved vendors for various major items is enclosed with this 
tender specification. The bidder shall consider such names only as indicated in 
the aforesaid list and clearly indicate in the bid the name(s) as selected against 
these items. For any other item not covered in the list enclosed with this tender 
document, prior approval shall be obtained by the contractor for its make/ 
supplier’s name. 

 

9.0 INSPECTION OF SUPPLY ITEMS 
All inspections and tests shall be made as required by the specifications forming 
part of this contract. Contractor shall advise Owner/ Consultant in writing at least 
10 days in advance of the date of final inspection/tests. Manufactures inspection 
or testing certificates for equipment and materials supplied, may be considered 
for acceptance at the discretion of Owner/ Consultant. All costs towards testing 
etc. shall be borne by the contractor within their quoted rates. All inspection of 
various items shall be carried out based on Quality Assurance Plan, which will be 
submitted by the Contractor and duly approved by Owner/ Consultant. 
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APPENDIX-I 
 

(To PJS for TCP Works) 

 
 

10.0 APPENDIX-I (LIST OF APPROVED PARTIES FOR BOUGHT OUT ITEMS) 
 

1) CABLES 
i) Brooks 
ii) Nicco 
iii) Biren 
iv) CMI 
v) Delton 
vi) KEI 
vii) Reliance 
viii) Satellite Cables 
ix) Evershine 
x) Torrent Cables 
xi) Universal 
xii) Victor 
xiii) Indian Aluminimum Cables 
xiv) Associated Flexible & Wires 
xv) Asain 
xvi) Fort Gloster 
xvii) Finolex 
xviii) Industrial 
xix) Rediant 
xx) NITCO 

 
2) JUNCTION BOX 

i) Exprotecta, Beroad 
ii) Baliga 
iii) Flexpro 
iv) FFLP Control Gears 
v) Sterling 
vi) Sudhir 
vii) Electrical Equipment Corporation 

 
 

3) SACRIFICIAL ANODES 
i) Scientific Metals Engineers Pvt. Ltd., Karaikudi 
ii) PSL Holding Pvt. Ltd., Mumbai 
iii) Cathodic Controls, Bangalore 
iv) BHEL, Bhopal 
v) Electro Protection Services, India 
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4) Portable Reference Cell : MC Miller (USA) 
 

5) Thermit Weld : M/s Erico, USA, M/s Cad Weld 
 

6) Digital Multimeter : MOTWANE, MODEL DM-375 or Equivalent 
 

7) Battery (Lead Acid) : Exide/ Amar Raja/ HBL 
(Maintenance Free) 
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3(e). SPECIFICATION FOR 
PROCUREMENT                  OF                                      PIG 
LAUNCHER/RECEIVER 

CONTENTS 

 
Sl.No. Description 

 
1.0 Scope of Work 

 
2.0 Technical Specification 
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Scope of Supply: - 
 

The scope includes only supply of the equipment as mentioned below: 
 

• Bi-Directional Pig launcher & Receiver as per datasheet  
• QOEC (Quick opening end closure) included in Pig launcher & Receiver  
• Pig signaler on Scraper Trap – Intrusive type 
• Pig Handling Trolley  

• Jib crane- 2 Ton 
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Datasheet for Scrapper Traps 
Typical Datasheet No C+/DS/ST/16”x10”/001 Rev. 0 

 

Pipeline Details (based on information received with enquiry) 
Outside Diameter, mm (inch) 273(10”) Thickness, mm 6.4 

Design Pressure (Bar) 92 Material API 5L Gr.X-70 

Design Temperature (deg. C) --- Service Natural Gas 

--- Design Factor 0.72 

Design Code ASME B31.8 Corrosion Allowance 3 

 

Scrapper Details 

Scrapper Trap Manufacturer As per the vendor list 

Scrapper Trap Type Bi-Directional Pig Launcher & Receiver 

Equipment Tag Nos. -- 

Quantity 2 

Equipment Orientation Horizontal 

Barrel Size 
Major Barrel Diameter 406.4 (16”) 

Minor Barrel Diameter 273.0 (10”) 

Corrosion Allowance, mm 3 

Design Code ‐ Scrapper Trap & QOEC ASME B31.8 & & ASME SECTION VIII DIV.1 

Design Pressure (Bar) 92 

Hydrotest Pressure (Bar), Duration 138, Duration - 1 hour 

ANSI Class 600# 

Reducer Type Eccentric  

 

Scrapper Inspection Schedule 

Hydrotest Pressure 1.5 times the Design Pressure 

Radiography 100% of BW joints 

MPT / DPT 100% for joints < 2” size 

PWHT of Barrel Joints Not Applicable 

NACE / HIC Not Applicable 

Charpy Impact Test Not Applicable 

Hardness Test Not Applicable 

 

Accessories: 

A 
Pig Signallers Equipment Pipeline 

 Yes , Intrusive type Not applicable 

B Jib Crane (Capacity -2MT)  

C Pig Handling Trolley Yes 

 
D 

Spares  

QOEC Seal Ring Yes 

Pig Signaller Spares Yes 
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Nozzle Summary 
 

Part 
No. 

Description Ratin
g 

End, 
Type 

Material 
Proposed 

OD mm (inch)/ 
Thk. mm or sch. 

N1 Neck Flange 600# WNRF ASTM A105 10" 

N2 QOEC(End Closure) 600# BW A694 Gr.F-70 16” 

N3 Drain (Major Barrel) 600# WNRF ASTM A105 4” 

N4 Drain (Minor Barrel) 600# WNRF ASTM A105 4” 

N5 Pressure Indicator 600# WNRF ASTM A105 2" 

N6 Kicker Line(Minor 
Barrel) 

600# WNRF ASTM A105 4” 

N7 Bypass (Major Barrel) 600# WNRF ASTM A105 4” 

N8 Vent 600# WNRF ASTM A105 2” 

N9 Pig Signaller 600# WNRF ASTM A105 2” 

N10 Pressure Indicator 600# WNRF ASTM A105 2" 

N11 Purge Connection 600# WNRF ASTM A105 2” 

 

Equipment Painting Schedule 
 

Blasting Upto SA 2.5 

Colour (complete equipment) Agate Grey (RAL 7038) 

Primer Coat – Type, micron Zinc Rich Primer, - 2 Coat -150 Micron 

Final Coat – Type, micron Agate Grey Colour – 2 Coat – 120 Micron 

Total DFT micron 250 – 270 Micron 

 

General Notes: 
 

1. All dimensions are in mm unless otherwise specified. 
2. Flanges welded to the Scrapper Traps will be as per ASME B16.5 and shall have raised face finish to 125 

AARH 
3. For “Eccentric Type Reducer” the orientation will be FSD – Flat Side Down. 
4. The thickness of Eccentric reducer shall match with adjoining body/neck. 

5. Weldolets shall be as per MSS‐SP‐97 and Nippolets, if used will be as per manufacturer’s standard. 

6. For Barrels manufactured using Plates will have circumferential weld if the length of the barrel is more 
than the standard available rolled plate suitable for required equipment. 

7. Supply of Foundation Bolts 
8. The companion flanges, spectacle blinds, blind flanges, gaskets, fasteners, valves, instrumentation 

accessories, etc. and Tee, Insulation on launcher, Companion flanges, blind flanges valves, safety 
valves, gauges, any/all instrumentation items, nitrogen purging, drain lines and vent line etc. all are 
in the scope of contractor. 

9. Legends: BE: Bevelled End, BW: Butt Welded, WNRF: Weld Neck Raised Face, FSD: Flat Side Down. 
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PART - E 
SPECIAL CONDITIONS OF CONTRACT (SCC) 

COMMERCIAL 

1.0 LABOUR, LABOUR LAWS AND SITE REQUIREMENTS 
1.1 Labour 

1.1.1 The Contractor shall make his own arrangements for the engagement of all 
labour for doing the work at site or in respect of or in connection with the 
execution of work as also for the transport, housing, feeding and payment 
thereof. 

 
1.1.2 The Contractor shall provide on the site, an adequate supply of drinking and 

other water for the use of the Contractor’s staff and labours. 
 

1.1.3 The Contractor shall not import, sell, give, barter or otherwise dispose of any 
alcoholic liquor, or drugs, or permit or suffer any such importation, sale, gift, 
barter or disposal by his subcontractor/s, his/their servants, agents or employees. 

 
1.1.4 The Contractor shall not give, barter or otherwise dispose of to any person or 

persons, any arms or ammunition of any kind or permit or suffer the same as 
aforesaid by his sub-contractor/s, his/their servants, agents or employees. 

 
1.1.5 The Contractor shall in all dealings with labour in his employment have due 

regard to all recognized festivals, days of rest and religious or other customs. 
 

1.1.6 In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with any carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary 

 
1.1.7 The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riots or disorderly conduct by or amongst his employees/labour and for 
the preservation of peace and protection of persons and property in the 
neighbourhood of the works against the same. 

 
1.1.8 The Contractor shall at all times during the continuance of the contract comply 

fully with all existing Acts, Regulations and by laws including all statutory 
amendments and re-enactment of State or Central Government and other local 
authorities and the Central Government or local authority, including Indian 
Workmen’s Compensation Act., Contract labour (Regulation and Abolition) Act., 
1970 and Equal Remuneration Act, 1976, Factories Act, Minimum wages Act, 
provident Fund act, etc., and sanitary arrangement for the said Act. Health and 
sanitary Arrangements for workmen, Insurance and other benefits etc., and shall 
indemnify and keep the Owner/Engineer-in-charge indemnified in case any 
proceedings are taken or commenced by any authority against the 
Owner/Engineer-in-Charge for any contravention of any of the laws, by laws or 
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scheme by the Contractor. If as a result of Contractor’s failure, negligence, 
omission, default or non-observance of any provisions of any laws, the Owner/ 
Engineer-in-Charge is called upon by any authority to pay or reimburse or 
required to pay or reimburse any amount, the Owner/Engineer-in-Charge shall be 
entitled to deduct the same from any money due or that may become due to the 
Contractor under this contract or any other contract or otherwise recover from the 
Contractor any sums which the Owner/Engineer-in-Charge is required or called 
upon to pay or reimburse on behalf of the Contractor. All registration and 
statutory inspection fees in respect of his work pursuant to the contract shall be 
paid by the Contractor. 

 
1.1.9 The Contractor shall pay the labourers engaged by him on the work not less than 

a fair wage, which expression shall mean, whether for time or piece work, rates 
of wages as may be fixed by the Public Work Department as fair wages for 
respective location payable to the different categories of labours or those notified 
under the Minimum Wages Act for corresponding employees of the 
Owner/Engineer-in-Charge whichever may be higher. 

 
1.1.10 The Contractor shall notwithstanding the provisions of any contract to the 

contrary, cause to be paid a fair wage to the labours indirectly engaged by sub- 
Contractors in connection with the said works as if the labourer had been directly 
employed by him. 

 
1.1.11 The contractor shall, before he commences the work, display and correctly 

maintain in a clean and legible condition at a conspicuous place on the site 
notices in English and in a local language spoken by the majority of the workers, 
stating therein the rate of wages which have been fixed as fair wages and the 
hours of work for which such wages are earned and send a copy of such notices 
to the Owner/Engineer-in-Charge. 

 
1.1.12 The Contractor shall maintain records of wages and other remuneration paid to 

his employees in such form as may be convenient and to the satisfaction of the 
Owner/Engineer-in-Charge and the Conciliation Officer (Central), Ministry of 
Labour, Government of India, or such other authorized person appointed by 
Central or State Government. 

 
1.1.13 The Contractor shall provide a wage slip for each worker employed on the works. 

 
1.1.14 The wage records and wage slips shall be preserved by the Contractor for 

minimum period of 12 months after the last entry or such time as the 
Owner/Engineer-in-Charge may fix in that behalf. 

 
1.1.15 The Contractor shall allow inspection of the aforesaid wage records and wage 

slip to the Owner/Engineer-in-Charge at a convenient time and place after notice 
is received by him from the Owner/Engineer-in-Charge demanding such 
inspection. 
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1.1.16 The Owner/Engineer-in-Charge or any other person authorized by him on his 
behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of the Fair wages Clauses. The 
Owner/Engineer-in-Charge shall also have the power to investigate into any 
complaint regarding any default made by the Contractor or his sub-Contractor in 
regard to such provision. 

 
1.1.17 The Owner/Engineer-in-Charge shall have the right to deduct from the moneys 

due to the Contractor any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of nonpayment of fair 
wage, except any deductions that may be permissible under any law for the time 
being in force. 

 

1.2 Labour Law 
1.2.1 Under the provisions of Employees Provident Funds and Misc. Provision Act- 

1952, every employee is entitled to and required to become a member of the PF 
from the beginning of the month following that in which he completes three 
months continuous service or has actually worked for not less than 80 days 
during the period of three months or less whichever is earlier. The Contractor is 
to fulfill statutory obligations regarding Employees Provident Fund. 

 

1.3 Labour License 
1.3.1 Before starting of work at site, Contractor shall obtain a license from concerned 

authorities under the Contract Labour (Abolition and Regulation) Act 1970, and 
furnish copy of the same to Owner. 

 

1.4 Labour Relations 

1.4.1 In case of labour unrest/labour dispute arising out of non-implementation of any 
law, the responsibility shall solely lie with the Contractor and he shall 
remove/resolve the same satisfactorily at his cost and risk. 

 
1.4.2 The Contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his staff and labour and to 
preserve peace and protection of persons and property in the neighborhood of 
the Works against such conduct. 

 

1.5 Employment of Local Labour 

1.5.1 The Contractor shall ensure that local labour, skilled and/or unskilled, to the 
extent available shall be employed in this work. 

 
1.5.2 The Contractor shall not recruit personnel of any category from among those who 

are already employed by the other agencies working at site but shall make 
maximum use of local labour available. 
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1.6 Access to Site 

The Contractor shall obtain prior permission of the Owner/Engineer-in-Charge 
before any person not directly connected with the works visits the site. Contractor 
shall obtain prior permission for his workers gate pass/for materials etc., as may 
be required to carry out the works at site from the Owner/Engineer-in-Charge and 
shall follow the rules and regulations of CISF/Owner/Engineer-in- Charge which 
may be enforced from time to time for entry or exit. 

 

1.7 Contractor’s Labourers to Leave Site on Completion of the Work 
The Contractor’s labourers must leave the location of the project site after the 
work is tapered/ completed to avoid creation of a slum in the areas adjoining the 
project. 

 

1.8 Site Cleaning 
1.8.1 The Contractor shall clean and keep clean the work site from time to time to the 

satisfaction of the Engineer-in-Charge for easy access to work site and to ensure 
safe passage, movement and working. 

 
1.8.2 If the work involves dismantling any existing structure in whole or part, care shall 

be taken to limit the dismantling upto the exact point and/or lines as directed by 
the Engineer-in-Charge and any damage caused to the existing structure beyond 
the said line or point shall be repaired and restored to the original at the 
Contractors cost and risk to the satisfaction of the Engineer-in- Charge, whose 
decision shall be final and binding upon the Contractor. 

 
1.8.3 The Contractor shall be custodian of the dismantled materials till the Engineer-in- 

Charge takes charge thereof. 
 

1.8.4 The Contractor shall dispose off the unserviceable materials, debris etc. to any 
area within the site premises as decided by the Engineer-in-Charge. 

 
1.8.5 The Contractor shall sort out, clear and stack the serviceable material obtained 

from dismantling at places as directed by the Engineer-in-Charge. 
 

1.8.6 No extra payment shall be paid on this account. 
 

1.9 Fuel Requirement of Workers 
1.9.1 Contractor shall be responsible to arrange at his own cost for the fuel 

requirement of his workers and staff. Cutting of trees etc. shall not be permitted 
for this purpose. 

 

1.10 Protection of Existing Facilities 
1.10.1 Contractor shall obtain plans and full details of all existing and planned 

underground services from the relevant Deptt. of Owner and shall follow these 
plans closely at all times during the performance of work. Contractor shall be 
responsible for location and protection of all underground lines and structures at 
his own cost. 
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1.10.2 Despite all precautions, should any damage to any structure/ utility etc. occur, the 
Owner/ authority concerned shall be contacted by the Contractor and repair shah 
forthwith be carried out by Contractor at his expenses under the direction and to 
the satisfaction of Engineer-in-charge and the concerned Owner/ authority. 

 
1.10.3 The Contractor stall not store any materials or otherwise occupy any part of the 

site in a manner likely to hinder the operation of such services. 
 

1.10.4 Contractor shall obtain all safety clearance (viz. Excavation, Hot/ Cold work 
permit) from the Owner prior to start of work. Work without safety permit shall not 
be carried out. 

 
1.10.5 Contractor shall in consultation with Owner and the concerned authorities, take 

adequate measures for strengthening the existing electric poles, telephone poles 
etc. in the proximity of the pipeline alignment. Contractor shall take adequate 
protective measures to prevent damage to these facilities during construction. 
Contractor shall have to adopt such method of construction as will be suitable for 
working in these areas using the limited space available and without causing any 
damage to these facilities. Contractor shall be deemed to have taken cognizance 
of all such constraints, etc. while working in this area and Contractor shall not be 
entitled to claim any extra at a later stage. 

 

1.11 Fronts for Work; Where Other Agencies are Involved 
The work involved under this Contract may include such works as have to be 
taken up and completed after other agencies have completed their jobs. The 
Contractor will be required and bound to take up and complete such works as 
and when the fronts are available for the same and no claim of any sort 
whatsoever shall be admissible to the Contractor on this account. Only extension 
of time limit shall be admissible, if the availabilities of work fronts to the 
Contractor are delayed due to any reason not attributable to the Contractor. 

 
It is to be noted that other contractors will be working during the currency of this 
Contract. The Contractor shall co-ordinate with such other contractor(s) and 
ensure that the work of other contractor(s) is not effected, The Engineer-in- 
Charge will decide the priority and the same shall be binding without any cost 
and time effect. 

 

1.12 Payment of Wages 
1.12.1 The Contractor shall ensure payment of wages to all workmen employed, by him 

or sub-contractor or by any other agency on his behalf in connection with the 
work before the expiry of the 7th day after the last day of wage period in respect 
of which the wages are paid and shall ensure wages standards, period and 
provisions (including the provision of wages, privilege and facilities) for all 
workmen in this behalf, prescribed under the payment of wages Act, the Contract 
Labour (Regulation & Abolition) Act-1970 and rules framed there under, the 
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Minimum Wages Act and any other applicable law, rule or regulation in this 
behalf including but not limited to the following: 

 

1.12.1.1 Weekly off with Wages 
The labour must be given weekly off with wages as admissible. 

 
1.12.1.2 National Holidays 

Three National Holidays viz. Republic Day (26th January), Independence Day 
(15th August) and Gandhi Jayanti (2nd October) must be granted to all the 
workers with wages. 

 

1.12.1.3 Payment of Overtime Wages 
Labour governed under the provision of Factories Act- 1948 (working inside the 
battery areas) shall be paid overtime wages at double the normal rate of wages 
for working beyond 08 (Eight) hours in a day and 48 hours in a week. 

 
Labour in general should not be engaged for duty for more than 08 hours in a 
day except in case of exigencies of work. If they are engaged for performing duty 
for more than 08 hours they should be paid overtime wages at the rates 
applicable. 

 

1.13 Site Facilities 
1.13.1 The Contractor shall arrange for the following facilities at site, for workmen 

deployed/engaged by him/his sub-contractor, at its own cost. 
(i) Arrangement for First Aid. 
(ii) Arrangement for clean & potable drinking water. 
(iii) Toilet 
(iv) Canteen where tea & snacks are available 
(v) A creche where 10 or more women workers are having children below the 

age of 6 years 
(vi) Any other facility/utility as may be required under the Contract. 

 
2.0 Rounding off 

All payments to and recoveries from the Contractor shall be rounded off to the 
nearest rupee. Wherever the amount to be paid/recovered consists of a fraction 
of rupee (paise), the amount shall be rounded off to the next higher rupee if the 
fraction consists of 50 (fifty) paise or more and if the fraction of a rupee is less 
than 50 (fifty) paise, the same shall be ignored. 

 
3.0 Computerised Contractors Billing System 

Without prejudice to stipulation in General Condition of Contract, Contractor 
should follow following billing system. 

 
The bills will be prepared by the Contractor on their own PCs as per the standard 
formats and codification scheme proposed by MNGL. The Contractor will be 
provided with data entry software to capture the relevant billing data for 
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subsequent processing. Contractor will submit these data to MNGL in an 
electronic media alongwith the hard copy of the bill, necessary enclosures and 
documents. The Contractor will also ensure the correctness and consistency of 
data so entered with the hard copy of the bill submitted for payment. 
Owner will utilize these data for processing and verification of the Contractor’s 
Bills”. 

 

4.0 Leads 
For the various works, in case of contradiction, leads mentioned in the Schedule 
of Rates shall prevail over those indicated in the Technical Specifications. 

 

5.0 Insurance for Personal injuries 
The Contractor shall at his own costs and expenses obtain and shall cause any 
sub-Contractor to obtain such insurances as may be necessary’ to cover the 
liability of the Contractor or as the case may be of such subcontractor in respect 
of personal injuries and death arising out of or in the course of or caused during 
the execution of the works and shall produce or cause any such subcontractor to 
produce for inspection the relevant policy or polices together with receipt for the 
premium paid under such policy/policies as and when required by the 
Owner/Engineer-in-Charge. 

 

6.0 Strike/Lock out by Contractor’s Employees 
Non-availability of labour or strike by the Contractor’s employees or lock out shall 
not be a ground or any excuse for not completing the works within the stipulated 
time nor shell be a ground or any excuse; for extension of period of completion of 
works. 

 

7.0 Make of Materials 

7.1 All equipment and materials to be supplied under this contract shall be from 
approved vendors as indicated in enclosed Appendix-I to Particular Job 
Specification. 

 
7.2 Where the makes of materials are not indicated in the Bidding Document, 

Contractor shall furnish details of proposed makes and supply the same after 
written approval of Owner. Proposed makes will be considered, provided 
sufficient information are furnished to the Owner to assess the makes proposed 
by the Contractor as equivalent and acceptable. 

 

8.0 Preamble to Schedule of Rates 
Preamble to schedule of rates attached with SOR is only indicative & shall not be 
the basis for any extra item at a later date. 

 
8.1 Completion Documents 

The following documents shall also be submitted by the Contractor in triplicate as 
a part of completion documents: 
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a) Materiel test and analysis certificate and chemical analysis of weld 
deposits. 

b) Welding Procedure Qualification Report. 
c) Welder Qualification Report. 
d) Heat treatment charts and reports (if applicable) 
e) Radiographic Procedure Qualification. 
f) Radiographic Report alongwith radiographs 
g) Hydrostatic test and other test results. 
h) Test certificate from manufacturers for electrodes and painting material 

and any other material supplied by the Contractor. 
i) Material appropriation statement as required. 

j) Six set of construction drawing showing therein the execution of the work 
duly approved by the Engineer-in-Charge alongwith one set of 
reproducible on polyester film (drawings prepared by Contractor). 

k) Other documents as mentioned in Technical Specification, 
 

9.0 SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPARTMENT/ 
PUBLIC SECTOR UNDERTAKINGS AND PUBLIC SECTOR UNDERTAKINGS 
In the event of any  disputes or differences between the Contractor and the 
Owner, if the Contractor is a Government department, a Government company or 
an undertaking in the public sector, then such disputes or differences shall be 
resolved amicably by mutual consultation or through the good offices or 
empowered agencies of the Government, If such resolution is not possible, then 
the unresolved disputes or differences shall be referred to arbitration of an 
arbitrator to be nominated by the Secretary, Department of legal affairs (Law 
Secretary) in terms of the Office Memorandum No.55/3/1/75-CF dated 19th 
December, 1975 issued by the Cabinet Secretariat (Deptt. of Cabinet Affairs) as 
modified from time to time. The Arbitration Conciliation Act 1996 shall not be 
applicable to the arbitrator under this clause. The award of the arbitrator shall be 
binding upon parties to the dispute, provided, however any party aggrieved by 
such award may make a further reference for setting aside or revision of the 
award to Law Secretary whose decision shall bind the parties finally and 
conclusively. 

 

10.0 CONTRACT DOCUMENT 
The Contractor is required to execute a formal Agreement as per the Form of 
Contract, with the Owner. For execution of the Agreement, Stamp Paper of 
appropriate value shall be provided by the Contractor after ascertaining its value. 

 
Till the time, the Contract is executed between Owner & Contractor, the following 
documents shall be deemed to constitute the Contract: 
i) Letter/Fax of Acceptance. 
ii) Bidding Document alongwith set of drawings. 
iii) Addendum to Bidding Document, if any. 
iv) Bid of Contractor consisting of: 

a) Schedule of Rates as accepted by Owner. 
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b) Deployment Schedule of Supervisory Personnel 
c) Deployment Schedule of Construction Equipment 
d) Organisation Chart 
e) Any other document of Bidder’s offer as decided by Owner. 

 
The documents as mentioned at SI. No. b, c & d shall be considered as indicative 
and shall be augmented from time to time to complete the Work within the 
stipulated time. 

 

11.0 DEFINITIONS 
11.1 “Bid” means the offer (unpriced as welt as priced) submitted by a Bidder in 

response to the Invitation to Bid. 
 

11.2 “Bidding Document” also referred to as Tender Document means the document 
issued to a prospective bidder to enable him to submit his Bid. This shall include 
all documents as per the Master Index. 

 
11.3 “Addendum/Amendment’ means a document issued to Bidders which 

incorporates changes/corrections/additions to the Bidding Document. This shall 
form part of Bidding Document. 

 
11.4 “OWNER”, “Client”, ‘Company’ or “MNGL” appearing anywhere in this Bidding 

Document shall mean the Maharashtra Natural Gas Limited having its registered 
office at ‘A’ Block, Plot no. 27, Narveer Tanajiwadi, PMT Bus Depot, Commercial 
Building, 1st Floor, Shivajinagar, 121 - 411005 and includes its successors and 
assigns. 

 
11.5 “Bidder’/”Tenderer” shall mean any company, firm or body who submit the bid 

consequent upon issue of Bidding Document. 
 

12.0 CONSTRUCTION WATER & POWER SUPPLY 
 

12.1 Construction Power 
Clause No. 2.4 of GCC stand modified to the following extent only : 

 
Construction power shall not be provided by Owner. Contractor shall make his 
own arrangement at his cost for Construction Power and quoted prices shall be 
deemed to have been included the same. 

 
Contractor shall arrange power required for construction for the Project on behalf 
of the Owner. All associated activities for obtaining necessary approvals and 
sanctions from local authorities for construction power shall be coordinated by 
the Contractor, the cost of which shall be deemed to be included in the quoted 
rates under various items of work of the “Schedule of Rates” and nothing extra 
shall be paid on this account. The renewal of the construction power connection 
at regular intervals shall also be the responsibility of the Contractor. All 
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installations/ fixtures and fittings/fittings/cabling for construction power shall be 
the responsibility of the Contractor without any additional cost to the Owner. 

 

12.2 Construction Water 
Clause No. 2.3 of GCC stand modified to the following extent only: 
Construction water will not be supplied by Owner, Contractor shall make his own 
arrangement at his own cost for water required for construction work as well as 
drinking purposes required by labour force at site and the quoted prices shall be 
deemed to have been included the same. The Contractor shall get approval from 
the Owner/Engineer-in-Charge regarding suitability of water for construction 
purposes. 

 

13.0 LAND FOR SITE OFFICE 
13.1 Clause No. 2.5 of General Conditions of Contract is modified to the following 

extent:- 
Land for contractor’s site office, godown, workshop, fabrication yard or labour 
colony etc. shall not be provided by Owner. Contractor shall make his own 
arrangement for any and all land required by him for the execution of the works 
and the quoted prices shall be deemed to have been included the same. 
Moreover, Contractor has to ensure that site office shall be located in commercial 
complexes with prior approval from EIC. 

 

14.0 ADDITION TO GCC: 
i) Clause no. 60.2 (e) of GCC has been extended to the following extent:- 

In case of range of variation up to inclusive of range of +50% & -25% no 
increase and' or decrease shall be applicable in Schedule of Rates. 

 

ii) Abnormally High Rated Item (AHR) 
In items rate contract where the quoted rates for the item, exceed 50% of 
the owners estimated rates, such items will be considered as Abnormally 
High Rates Items (AHR) and payment of AHR items beyond the BOQ 
stipulated quantities shall be made at the least of the following rates :- 
1. Rates as per BOQ, quoted by the Contractor. 
2. Rate of the item, which shall be delivered as follows : 

a) Based on rate of machine and labour as available from the 
contract (which is including 15% cover towards contractor's 
profit overhead and other expenses). 

b) Based on prevailing market rate of machine materials and 
labour plus 15% to cover contractor’s profit, overhead and 
other expenses, when the rates are not available in the 
contracts. 

iii) Notwithstanding the provisions contained in Clause (ii) above, MNGL 
would have the right to negotiate all such AHR items before the award of 
the work. 
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15.0 THIS BEING “NO DEVIATION” TENDER, NO DEVIATIONS/ STIPULATIONS 
SHALL BE ENTERTAINED. OFFERS CONTAINING ANY DEVIATIONS 
SHALL BE LIABLE FOR REJECTION. 

 
16.0 BONUS CLAUSE 

As detailed in Annexure-1 – Not Applicable for this tender. 
 

17.0 EXTENDED STAY COMPENSATION - Not Applicable 
 

18.0 OCTROI / LBT & INSURANCE FOR FREE ISSUE MATERIAL 
Octroi / LBT for all free issue materials as applicable shall be paid by 
MNGL. 

 
Refer clause 16 of 3(a) of SCC (Technical) i.e. “Particular Job Specification for 
mainline, mechanical and associated works” 
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ANNEXURE-I TO SCC (Commercial) 
BONUS FOR EARLY COMPLETION 

 
NOT APPLICABLE FOR THIS TENDER 
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PART – F 
 

 
UNPRICED SCHEDULE OF RATES (SOR) 

 
TENDER FOR STEEL PIPELINE AND ASSOCIATED WORKS 
FOR HOOK-UP CONNECTIVITY FROM PIL’S CS4 AT PUDUR 
AND PROPOSED CGS LOCATION AT BHIKNOOR FOR 
NIZAMABAD GA. 
 
Schedule of Rates (SOR) is enclosed on e-tendering portal. 

 
Evaluation Formula: Evaluation shall be done as per Clause No. 4.0 of Annexure – 
I to IFB. 

 
 

Note: The quantities indicated in SOR against all individual item are tentative and 
may vary considerably depending upon site condition, methodology adopted as 
per site requirement with due approval of Owner/ Consultants. 

 
General Note: 
1. All SOR item shall be quoted by the bidder in the price part of the bid 

for, other-wise bid will be rejected. 
 

2. All Bidders are requested to refer clause no. 16.0 of Particular Job 
Specification for Mainline, Mechanical & Associated works before filling the 
price against each item of above SOR. 

 
3. Prices quoted shall be inclusive of all taxes/duties and nothing extra shall 

be payable by the owner except for statutory variation in Goods & service 
tax rate during the contractual period. Bidder shall note that any error in 
estimating these taxes & Duties (GST) will be to Bidder's Account 


